
Item Description Qty Units Unit Price Total

1 Project Management 1 LS na $7,500

2 Wetlands Delineation (WS) 1 LS na $5,000

3 Notice of Intent (NOI) & SWPPP 
Preparation / Filing 1 LS na $9,000

4 ConComm Public Hearings 3 Each $2,100 $6,300

5 Implement Erosion Controls 1 LS na $10,000

6 Engineering Design Drawings - Crossing 
Details - 60' Scale 2 sheets $3,800 $7,600

7 ADA Layout, Slope & Misc. Details (field 
verify) 1 sheet $7,500 $7,500

8 Grade Crossings, including MUTCD 
Signage - three locations 1 Each $2,500 $2,500

9 RRFB Signs at Route 20 and Union Street 0 Each $12,500 $0

10 Rail & Tie Removal by IHPS, with Grading  10,000 LF $0/LF $0

11 Bridge and Stream Crossings - Deck 
Replacement 0 LF $220/LF $0

12 Stone Dust & Granite Stabilizer at up to 4 
ADA Access Locations (in place) 10,000 LF $5/LF $50,000

13 Flexible shoulders 1 LS na $14,000

14 Survey Layout & Verification 4 Days $2,400 $9,600

15 Contingency 1 Allowance na $31,000

1.  Up to four (4) ADA trail access points

4.  No contamination to be addressed under this phase.

6.  Layout based on MassGIS Drawings
7.  ADA Compliant Stone Dust Surface 
8.  MEPA Certificate already issued

Engineer's Conceptual 
Cost Estimate

Sudbury Greenways - MA Central Rail Trail                                 
Phase I (Dutton Road to Union Street)

5.  Comply with Best Management Practices, but incomplete stone dust cover.

Assumptions:

Total Estimate of Probable Construction Cost…………………………..…………...$160,000

2.  Stone dust surface, including stabilized granite at ADA access points

3.  O& M of ADA access points & trail by Sudbury Greenways


