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B A R G M A N N  H E N D R I E  +  A R C H E T Y P E ,  I N C .  
 

Architecture | Planning | Interior Design 

9 Channel Center Street  617 350 0450 
Suite 300  bha@bhplus.com 
Boston, MA 02210  www.bhplus.com 
 

March 18, 2021 
 
Permanent Building Committee 
Office of the Combined Facilities Director, DPW Building 
275 Old Lancaster Road 
Sudbury, MA 01776 
 
Re: Proposal: Designer Services- Fairbank Community Center 
 
Permanent Building Committee: 
 
Multi-user community centers are more than just an assemblage of programs. How the programs are 
arranged in the plan, how they share common facilities, and how much of a program dedicated space 
might be shared are important factors to consider. Multi-user facilities also need to be thought about in 
terms of scheduling so that the right number of program spaces are incorporated. The typical day break 
between when seniors and recreation users occupy the building is relatively straight forward. The more 
difficult question is how to ensure you have sufficient space during school vacation or summer camp 
programs when “all” users are in the facility. Our concept and schematic design phase of the project offers 
excellent opportunities to work through logistical problems and arrive at acceptable solutions. It’s a 
“ground up” approach. The success of our community centers is the tremendous savings they reap: up to 
40% of the space requirements of standalone buildings can be saved in a multi user facility without 
compromise to the operations of the various occupants. 
 
Bargmann Hendrie + Archetype (BH+A) brings 25 years designing multi-user community centers 
throughout New England. We also have experience designing stand-alone versions of your program 
components: recreation departments, recreation pre-school and youth centers, senior centers, gyms, and 
school administration offices. Why is this duality relevant? Understanding how your programs function 
both individually and together within a community center results in a more comprehensive approach. We 
have learned how to not compromise individual functional requirements when the groups share spaces.  
 
Our experience makes us knowledgeable of the potential opportunities and conflicts that groups sharing 
a building face. In Andover, our Senior Center is located below the School Administration officers in this 
multi-user facility. Synergies in the use of kitchens, and multi-purpose spaces can be negated by noise 
overlap from outdoor senior spaces where fully engaged users may conflict with the business climate of 
the school admin training session. Our scope of service includes the detail study and analysis of how to 
increase your synergistic overlap of the programs while at the same time, creating a effective boundaries 
between uses. On one community center project, we ultimately ended with a hybrid model where, a multi-
user program ended up in two separate connected buildings maintaining efficiency of a single campus. 
 
Sometimes it is important to acknowledge what we don’t know. We have seen firsthand how senior and 
youth focused community centers have evolved over the years. With very different generational 
aspirations now in place at both ends of the age spectrum, programs and aesthetics. With a 50-year life 
cycle at a minimum, community centers must be adaptable to accommodate the change we cannot 
predict. Today’s favorite program, be it a makerspace or pickleball, may be tomorrow’s out of date space. 
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Our office has teams for each special component of your project and they could not be more excited about 
your program that brings these groups together. Our workplace team will take special care in the design 
of the school administration space. This team is known for their ability to accommodate an office hierarchy 
within a modern, reduced area space. Clients ranging from law firms to Town departments all appreciate 
transparency, natural light, fresh air and ventilation key factors in the post COVID workplace.   
 
The recreation team with Rachel Young has extensive expertise from pre-school classes in recreation 
centers to youth program, teen centers and adult/senior spaces. This group brings a passion that 
emanates from the understanding of the impact design can have on the delivery of services and how said 
delivery lifts all Town residents.  
 
Inhouse aquatic disciplines in an architecture firm is unique. This knowledge center lead by firm principal 
Tom Scarlata will be able to balance swimming and diving needs with filtration, ventilation and lighting. 
While we design renovations for community pools, designing the second-ever LEED Platinum certified 
aquatic rec center for Charlottesville was the culmination of our aquatic and sustainable design experience 
so far. We continue with this sustainable approach at both the Sandwich and Newton’s Centers for Active 
Living which are aiming at Net Zero and Passive House certifications.   
 
Tom Scarlata and I have personal experience as users and spectators of the Fairbank Community Center 
pool. We know the conditions that need to be overcome from locker rooms to spectator areas. Our 
consultants fortuitously bring similar direct experience as Allied Engineering worked on pool HVAC system 
upgrades and Foley Buhl was the structural engineer on the previous Fairbank project. 
 
We can hit the ground running as I’m sure you recall our School Administration Studies and Programming 
previously done for the Town. Our firm is of a size that we can expedite the work to potentially take 
advantage of favorable bidding climates and interest rates. We proved this at Sandwich’s CAL whereby 
expediting the bid process we were able to generate 15% of cost savings over the estimates. We are also 
exceptionally experienced with Chapter 149 and 149A CM at Risk projects. Finally, checking the box, we 
have worked with Compass’ partner Vertex on this exact project type as well as the Town. 
 
Our portfolio shows projects ranging from contemporary to contextual depending on the site and the client. 
Serving community centers with this high level of design while maintaining a rigorous cost control process 
is how we have made our career in architecture. We know how beneficial this facility will be to the Sudbury 
community and hope to have the opportunity to discuss the project with you further.   
 
Sincerely, 
 
 
 
Joel Bargmann, AIA 
617 456 2227 
jbargmann@bhplus.com 
 
NOTE: As instructed, we confirm that we have received and acknowledged Addendum #1 and Addendum #2 
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Design Philosophy

Our foundational principles for Community Center programming and design 

are best organized around key themes:

•	 Volunteer Services: People love to volunteer and be of assistance. The 

design needs to be configured to allow this. A robust volunteer system 

allows large community centers to be cost sustainable.

•	 Lifelong Learning and the Arts: Focus on intellectual stimulation, 

learning, personal growth and enhanced quality of life.

•	 Wellness: Focus on health for all ages (physical, emotional, social) but 

especially encouraging aging in place for seniors and administration of 

Public Health initiatives for all post-Pandemic.

•	 Information: Information, services, for the population that helps all  

residents remain informed and seniors independent.

•	 Socialization: Living room space, a cafe or features open to all, allows 

for introduction of new participants, as well as casual multi-generational 

daily interaction.

A General Approach to Community Center Projects

Communities are recognizing more and more that community centers are 

good for both the users and the towns. Offering certain services for youth 

and seniors in a proactive manner is more economical than the consequential 

impacts of not having programs in place. Our general approach will be to 

work closely with Sudbury to present a range of detailed and unbiased 

options enabling you to make choices that best suit your particular needs 

and financial parameters. 

Our team structure, design methodologies, and project management style 

all enable us to prepare creative strategies while meeting pragmatic goals. 

We use “value analysis” to assist you with exploring the viability and benefit 

of various proposed solutions. The unbiased step-by-step unfolding of our 

design process, coupled with clear presentations, is intended to enable 

Sudbury to make decisions with the confidence that they have the necessary 

information for short and long term needs.

We strive to maximize the benefit of your resources by focusing on building 

optimization, flexibility, and scalability. We provide the maximum facility, 

equip the facility in an energy efficient manner, and contribute to the 

aesthetic of the neighborhood in which the center is located. We search for 

opportunities for the building to be used by all citizen’s. And we design for 

the facility to be used well into the future by an evolving population.

Specific Issues Designing Spaces for Seniors in a Community Center

Community Centers are not “one size fits all” types of facilities; each program 

must be considered individually. For example, senior spaces have requirements 

relative to spatial zoning, materials and finishes, access, parking adjacency, 

and security that are different from facilities for other age groups. Our design 

approach in multi-user buildings addresses such issues as enhancing 

supervision and connectivity through visibility, enabling a sense of ownership 

with senior-friendly features, maximizing daylight and views for program areas, 

and selecting appropriate furniture and finishes.

Color selection for the interior design of a senior center is particularly important. 

Various age- or disease-related visual or cognitive impairments can affect the 

way people perceive color. Color contrast is essential so edges and transitions, 

whether floors, furniture, or walls, can be visually understood. Color and pattern 

on the floor are as significant as on the walls. Large, busy patterns can be 

disorienting. Another major issue in senior center design is the selection of 

flooring materials. While ease of maintenance and durability are issues that 

need to be addressed, most important is safety. Appropriate no-slip surfaces, 

level transitions, handrails, and uniform lighting are vital considerations. 

Specific Issues Designing Spaces for Children in a Community Center

Spaces designed for children require special attention; security, safety, and the 

right-sizing of the space is important to make younger users feel comfortable. Jackson Square Recreational Center
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Our philosophy is to provide the best spaces for the youth using the 

recreational space, as well as their parents and staff who work with them. 

Because children grow by experiencing the world around them, design 

becomes more than just a way to arrange space, but rather an integral part 

of their intellectual growth and development. Spaces with lots of daylight 

and soft neutral colors are relaxing and reflective and do not encourage 

hyperactivity. Furniture should be arranged to create space not only for 

collective activities, but also for thoughtful quiet reflection. At the center 

below, BH+A created an intimate  area by building a partially enclosed play 

house to be used as a quiet area and reading nook.

Universal Accessibility

BH+A is committed to the concept of universal accessibility in our 

community centers, an inclusive approach allied to the intent of the 

Americans with Disabilities Act and with the Massachusetts Architectural 

Access Board regulations. For example, at Needham Center at the Heights, 

we designed the common areas to be wide enough to accommodate all 

levels of accessibility without a disabled user feeling as if they are in the 

way. 

Community Outreach & Communication; Consensus Building

To assist clients in setting priorities, we establish a series of meetings with 

committees and stakeholders. At the start-up meeting, we will explore 

Sudbury’s vision of the center for today and for 20 years in the future. 

We utilize our experiences with other centers as a vehicle for explaining 

what can be done, but at the same time avoiding a pre-conceived design. 

We use structured, alternative designs, workshops, and analysis to pursue 

and explore solutions within existing context without pre-conception, and 

allowing staff and citizens to form their on conclusions. 

To validate the program and complete the design we create a plan to reach 

seniors, elder services staff, school admin and recreational programming 

staff as well as citizens at large. An initial interdepartmental meeting 

with Fire, Police, Department of Public Works, IT, Planning, and Health 

Departments will enable us to incorporate their criteria and requirements. 

Meetings with seniors, the recreation department/commission, and citizens 

will help us design support storage spaces that will allow for sharing of 

common spaces. Meetings with the Health Department and Town staff will 

help define the kitchen’s use. Related space for the Nurse or Town Health 

Department are becoming commonplace in our community and senior 

centers for obvious reasons. 

During the Pandemic, we have been utilizing online and paper surveys to 

solicit a broad range of input from town residents. These surveys are very 

helpful in providing wider access. Dartmouth and South Burlington, for 

example, both had over 750 detailed responses, far more input than one 

would get at a community meeting.  

Newton’s Center for Active Living is a good example of being able to 

communicate with a wide range of interested citizens through creation of a 

comprehensive website. We meet with a working group every two weeks. 

All documents and minutes of each meeting are posted on the website for 

all to see. Each public presentation is recorded and posted along with the 

presentation document for public consumption.

Sustainability/Green Design

Considering sustainable building design and renewable energy alternatives, 

our design team has developed “passive” systems that reduce costs by 

virtue of their simplicity and sensible design, as well as such high-tech 

solutions as efficient heat-recovery systems that are effective in capturing 

heat from exhaust air. All our community centers since 2009 have utilized 

“VRF” HVAC systems which allow each room to be individually heated or 

cooled to a specific desired temperature and do not circulate the indoor air 

between rooms.  This system, coupled with a Germicidal UltraViolet (GUV) 

system, is especially warranted in the post pandemic future. Fossil fuel free 

HVAC and the use of other natural materials for things such as insulation and 

carpets further help with provision of good indoor air quality.  Our architects 

Spruce Street Pre-School
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and engineers will collaborate to bring a high level of sustainability to your 

project. Our Newton community center is a passive house design will 

incorporate solar panels to approach, if not achieve, Net Zero standards. 

Sandwich is also aiming to achieve Net Zero. In addition, our own Smith 

Aquatic and Recreation Center achieved LEED Platinum status, which can 

be difficult for an aquatic building to do.

Gyms in Community Centers

The gym is often a space where the use opportunities are overlooked. 

Attentive design can turn a recreation space into much more. For example, 

at Randolph’s Center for Active Living, the gym is sub-dividable into 

quadrants to enable multi-use such as senior pickle ball concurrent with 

pre-school court games. 

At Cushing, the gym contains climate-control and AV technology so it can 

be used as a presentation room, meeting room, gym, or dance space. 

Preset AV hook-up points enable quick and wire-free set up with broadcast 

capabilities so it may be used for town meetings. Specialized acoustics 

keep the gym sounding “gym like” yet able to host music or dance events. 

The use of natural light reduces energy costs and provides a more pleasant 

environment for activities with the capability of roll down shades to block 

sunlight when necessary.

Also, in order to adequately program the gym for multi-use, the outreach 

plan should be with the various sport groups, from pickle ball players to 

basketball players, that may use the gym.  

Looking to the Future in Community Center Design

Understanding Sudbury’s demographic makeup is important in order to 

create a program that can adapt over time. We believe a building should 

have a viable lifespan of at least 50 years without needing significant 

modification. Our goal is to program for today’s seniors’ needs while looking 

at what today’s 40-year-olds will want 20-25 years from now. How can you 

meet both needs with a flexible, adaptable program? Creating flexible “work 

space” or maker space is one approach. We will explore all options to make 

the center adaptable well into the future.

General trends nationwide may influence aspects of how you think about 

and program your space. People appear to want more amenities, larger 

spaces (post pandemic), social gathering spots, more outdoor space, and 

a less institutional-feeling space. Inside and outdoor spaces should blend 

with the possible incorporation of greenhouses, patios, or outdoor porches. 

Spaces that are expandable to one another, with plenty of natural light 

and fresh air provide a flexibility of experience. Fitness, with purpose-built 

design, provides an amenity package to attract new users. Multipurpose 

spaces that can be reserved for special functions and used for multi-

generational activities or entertainment events, can help broaden the appeal 

of your building to other voters.

Another trend we have learned from our clients is to turn away from the vast, 

single story buildings with long corridors. Hospitality features also influence 

community center design with lobbies that incorporate cafes and program/

design trends that have layouts like how hospitality spaces function.  Two 

story buildings are becoming more popular as they are compact, denser, 

more energy efficient, and less like typical “retirement facilities.

Pool Design Experience

BH+A is the one of the only architectural firm in New England with an in-

house aquatic design team. As an architectural firm that has been designing 

publicly bid municipal pools since 1987, we have knowledge of and working 

Cushing Academy

Smith Aquatic Center (achieved LEED Platinum)

Randolph Intergenerational Center
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relationships with all of the major pool equipment manufacturers, suppliers 

and contractors to specify properly within Chapter 149A requirements. We 

ensure our clients are obtaining competitive, non-proprietary bids for their 

projects. Because the firm does not affiliate with any specific manufacturer, 

this allows greater creativity, cost, and control of the pool and mechanical 

systems. Our MEP Engineer, Allied Consulting, has worked with BH+A on 

many pool projects and has worked with Sudbury on the Fairbank Pool 

HVAC renovations.

Administration and Office Interior Design Experience

BH+A has extensive experience designing town offices, school 

administration buildings, and interior workplaces. We have designed 

multiple corporate workspaces for large multi-floor tenants in many high-

profile buildings in Boston, as well as the reallocation of space for stand-

alone school administration buildings. The fact that our work span this 

diverse range or workspaces, including municipal offices, means that we 

understand the way both the employees and the community uses these 

facilities. Shared, usable spaces are often the most critical components 

of buildings, and knowing how to make spaces that both work for specific 

functions and are flexible for multiple uses is a strength of ours. For 

example, we are currently working with the town of Needham to renovate 

the Emery Grover building for the Town’s school administration. Because 

the various departments housed in the building have individualized needs 

as well as inter-operational needs, the challenge was to organize the various 

departments in a relational plan that worked laterally across each floor and 

vertically through the building. 

Establishing Overall Goals in Our Scope of Services

At the start-up meeting, the first item of work is to expand your vision 

into programmatic terms. Our general goal will be to provide individuals, 

regardless of background, the opportunity to seek and readily find fulfillment 

and growth through programs and services that nurture mind, body, and 

spirit. 

The vision for Sudbury’s community center encompasses desires such as 

the “look and feel” of the building, its “green building” characteristics, and 

how to attract users of all ages, from children to seniors.

Program Concept & Schematic Design

We consider this the most important phase of the project with multi-

user facilities as this becomes the layout and operational “memo of 

understanding” phase. 

For example, the program diagram shows four separate entries with 

recreation having two should these be consolidated or not. During this phase 

department heads needs to discuss their varied hours of operation who 

is responsible for common areas, how is scheduling managed custodial 

concerns and other operational consideration. As part of this phase, we will 

create with staff sample schedules.

The schedules inform the programming of different shared resource. At this 

phase we might also consider overall relationship. At Norton, our study 

for senior center town hall looked at a combined facility but ended up with 

two separate buildings on a shared site. For Sudbury, the question could 

be asked as to whether school administration benefits from being attached 

to the community center or, for security, privacy, noise, or other issues the 

space do not need to be attached. Norton went in the detached direction 

while Andover went in the opposite direction. 

Program Development and Area Requirements

•	 Obtain existing Senior/Rec Center and School Administration 

programming to understand usage, activities, and programs 

offered. Interview staff to obtain a better understanding of the 

building use and discuss possible program expansion.

•	 Meet with Town staff and constituency groups to ascertain their 

understanding of the deficiencies of the current program and how 

a new building might impact space needs. Staff should include 

personnel involved in operations, maintenance, budgeting, and 

public safety.

•	 Prepare an analysis of the existing space to compare it to the 

proposed program.

•	 Determine building impacts of the desired program with a 

“working floor plan.”

Battery Ventures

Needham School Administration 
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Documentation

Visit the site to gather and catalog existing conditions information including:

•	 Access and parking

•	 Pedestrian and bicycle access

•	 Natural features

•	 Buildable areas

•	 Solar orientation

•	 Available utilities

Meet with Town staff to obtain their thoughts and comments on restrictions, 

traffic issues, and history of the site.

Prepare base drawings to identify design restrictions, available utilities, and 

setbacks for the possible addition.

Program Refinement

•	 Obtain existing Community Center programming to understand 

usage, activities, and programs offered. Interview staff to obtain 

a better understanding of the building use and discuss possible 

program expansion.

•	 Meet with Town staff and constituency groups to ascertain their 

understanding of the current municipal complex and how a 

modernization or addition to the building might impact overall site 

circulation. Staff should include personnel involved in operations, 

maintenance, budgeting, and public safety.

•	 Prepare a current code analysis of the existing space (and site) 

and adapt it to the proposed program.

•	 Determine building impacts of a larger program either all internally 

or with an addition.

Parking and Traffic as Part of Our Scope of Services

The three main components of your program have distinct patterns of 

use with a direct correlation to parking needs. Using standard zoning 

calculations to determine the amount of parking needed for this pattern can 

be ineffective. BH+A employs alternative methods to determine the parking 

count with a traffic and parking consultant, PARE Engineering.

The first step is to look at the occupancy load based on the actual number 

of occupants or the area of each space in conjunction with the use pattern 

of each space at different times of the day. This yields a range of spaces 

required in a typical day.

The second step is to employ standards formulated for senior centers, 

recreational, and office buildings. These include ITE Standards, Zoning, and 

the Massachusetts Executive Office of Elder Affairs recommended options.

In order to verify the parking approach as a third step, we will provide data 

on a number of other local community centers. Based on this analysis 

the team arrives at a specific number of parking spaces. This yields an 

“area per parking space” calculation that can be compared with other 

facilities. Another important consideration is surge requirements. Parking 

demand dramatically escalates during special events such as basketball 

tournaments or swim meets.

There are other considerations for the design of community center parking 

areas. Older drivers are statistically some of the safest drivers on the road, 

yet it is important to be aware of physiological functioning and how that 

can be addressed in a parking lot design. PARE will study existing traffic 

conditions, sight lines, exiting travel speeds, ease of emergency access, 

service access, safe pedestrian access, and parking space needs.

Cost Estimating & Quality Control in Our Scope of Services 

We have often employed a “dual pronged” approach to the estimate. We 

have an architect’s consultant and the OPM’s consultant each prepare 

an estimate. Once complete, we have them reconcile their estimates. 

This helps uncover any ambiguous or confusing scope of work, discover 

intersecting take on differences and/or estimated cost differentials. When 

undertaken in a positive manner, this process simulates a bidding situation 

where cost differentials are often experienced. This process has been 

successfully used at Needham’s Center at the Heights, Falmouth Senior 

Center, and Randolph’s Community Center. 

Falmouth Senior Center

Typical Makerspace Room
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Case Study: Helping Clients Achieve Their Goals

Following are Case Studies of Cost Control. Cost control while maintaining a 

high level of design is a fundamental characteristic of BH+A’s projects. We 

consistently use the same estimator (CHA) and utilize construction data from 

our many similar projects. When warranted, due to extremely tight budgets, 

we will obtain two comparative estimates from separate estimators or work 

with the OPM’s estimators and ours to simulate the bidding process. The 

goal is to not only accurately estimate the cost but to also use the process 

to vet the quality of the drawings.  (For example, large discrepancies in the 

estimate line items generally indicate that the scope is not clearly defined.) 

Our record of actual to estimate is evidenced by recent successful bids for 

Senior Centers in Needham, Boston, Wellesley, Falmouth, Scituate, Andover 

and Sandwich. All of these projects and the case studies were undertaken 

with the cost estimator proposed for the Wilmington Elder Services Center.

Cost Control Case Study: Randolph Intergenerational Center 

The Randolph Senior Center employed an OPM with cost estimating 

services. Our approach was to have Daedalus and our estimator D.G. Jones, 

prepare separate estimates. When they were complete, BH+A prepared a 

reconciliation chart with the 24 cost estimating divisions and the filed sub-

bid categories. From this chart, major deviations were discerned. The cost 

estimators met at our office and for each item variation were reviewed as 

to cause: 

1.	 Unit cost 

2.	 Quantity Take-off 

3.	 Ambiguous Scope 

4.	 Unclear Documentation 

Any one of the four categories when addressed not only create a better 

estimate, but also better documents and fewer RFIs during construction. 

We underwent this process through design development and the closeness 

of estimates lead the team to use any one estimate for construction 

documents, saving time and money. The cost savings from not doing a 

duplicate cost estimate at CD phase was diverted to project renderings. 

Estimate: $11.5M vs Final: $10.8M 

Final Cumulative Sub-Bid: $3.7M vs Estimated Bid: $4.5M 

Sandwich Center for Active Living (Senior Center): Schedule Case Study 

Sandwich is an example of expediting the schedule to one’s advantage, 

an advantage that a larger firm such as BH+A brings to the table.  With 

funding available, the team went from programming through bid documents 

in 8 months including community outreach, contractor pre-qualification and 

scheduling of a special town meeting for the project.  The reason for this 

is that the team suspected that pandemic related construction slowdowns 

plus bidding during the slow months would lead to beneficial bid results. 

The result was a bid $2M below estimates with five bidders clustered at the 

low end within less than 5% of each other.  

Randolph Intergenerational Center

Budget Control: Estimate vs. Actual

ESTIMATE ACTUAL

Needham Center at the Heights $6,850,000 $6,200,000

Hyannis Community Center $16,800,000 $15,700,000

Conifer Hill Commons $8,900,000 $9,000,000

Sharon Senior Center $9,500,000 $8,081,000

Randolph Intergenerational Center $11,500,000 $10,800,000

Falmouth Senior Center $7,290,000 $7,273,000

Scituate Senior/Recreation Center $10,400,000 $10,253,350

Greenhouse at the Randolph Intergenerational Center
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B A R G M A N N  H E N D R I E  +  A R C H E T Y P E ,  I N C .

Bargmann Hendrie+ Archetype, Inc.

Joel Bargmann, AIA
Principal-in-Charge

Steve Shetler AIA
Project Manager

Rachel Young, RA, LEED AP, CDT
Project Architect

Erin Wu
Interior Designer

Allied Consulting Engineering
MEP/FP  

John Wood, M/P/FP
Amish Patel, Electrical

Foley Buhl Roberts 
& Associates, Inc. 

Structural Consultant
Jonathan D. Buhl, PE 

Kyle Zick Landscape Architecture
Landscape Architecture

Kyle Zyck, ASLA 

BOHLER
Civil

Matt Smith, PE 

PARE Corporation
Traffic Consultant / Civil Engineer

Lance Hill
Amy Ar

 

CDA
Low Voltage/TelComm/AV
Stewart Randall, CTS-D

Joel Nygren, CTS-D 

Epsilon Associates
Environmental Permitting  

David Hewitt
Alyssa Jacobs

Hastings Consulting
Code

Kevin Hastings

Safer Places
Security

Stephen Bukowski 

CHA
Cost Estimator

Delwyn Williamson 

UES
HazMat

Ammar Dieb
 

The Green Engineer
Sustainable Consultant

Doug Anderson 

Compass (OPM)

Tom Scarlata, AIA, CSI, CCS, CCCA
Aquatic Design Principal/Specifications

Clara Castro
Aquatic Designer

Deb Ryan 
Accessibility
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ABOUT BH+A

Bargmann Hendrie + Archetype, Inc. (BH+A) is a 50-person architecture firm in Boston whose portfolio is consistently recognized for innovative, functional, 

and cost-effective design. Our design philosophy is to creatively solve our clients’ problems with spaces that reflect their unique character using optimal 

functional layouts, innovative use of materials, state-of-the-art operating systems, and sound financial planning. 

Our History 

Formed initially as Bargmann Hendrie Architects by Joel Bargmann and Carolyn Hendrie in 1984, the firm became Bargmann Hendrie + Archetype, Inc. in 

1997. BH+A is a corporation formed to practice architecture and interior design with expertise in spaces that build communities and enrich people’s lives. 

With expertise in recreational facilities, cultural and historic preservation and restoration, housing, and workplace projects, we design with people in mind. 

Currently led by six principals with Joel and Carolyn still at the helm, Bargmann Hendrie + Archetype is a Certified Woman-Owned Business.

Our People

Our team is made up of design and business professionals with diverse expertise and specializations all with one thing in common: our passion for good 

design and dynamic, usable spaces. Ten staff members are LEED-accredited and two are CSI members, one as past president.

	 - 38 architectural and interior design staff (20 registered) 

	 - One specifications writer

	 - 7 administrative staff

Senior and Community Center Experience

BH+A specializes in the study and design of Community, Senior, and Recreation Centers for municipalities. Many of these projects begin as feasibility studies 

with a site selection component. Today’s Senior Centers are reinventing themselves to meet the needs and desires of the aging baby boomer generation. 

This is an excellent time for the Town of Sandwich to engage your current Senior population to develop new programs and opportunities for this dynamic 

generation of older adults, including a new facility which will best accommodate them. 

Joel Bargmann, proposed principal-in-charge for your project, has led the design of our Community and Senior Center projects and is familiar with all aspects 

of the project type. As Senior Center become more complex, diverse, and rich in their offerings, our long-term success in the senior center arena has its 

foundation in data collection and analysis, community consensus, and understanding the particular challenges associated with aging.
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Public Sector Experience

Over the past twenty years, BH+A has worked on over 100 municipal and state projects. We understand how to balance the needs of various 

stakeholders and interest groups to develop a successful design for the entire community.

Community Presentations

We have created detailed operating and program plans, models, and colorful fundraising packages. We have helped numerous communities 

secure financing and community support and we have innovative tools to build consensus and achieve support in public forums. 

Focus on Quality, Cost, Schedule, and Operations

The integration of costing throughout the entire design process is one of the basic tenets of BH+A’s design philosophy. Our approach ensures the 

best value for our client’s capital investment and has resulted in a proven track record of delivering quality design on time and on budget. 

Our Technology

Building Information Modeling (BIM) has been our office standard since 2008, with 90% of our projects utilizing it. BIM allows us to draw projects 

in three-dimensions thereby facilitating coordination of architectural elements with structural and mechanical components, leading to more highly 

integrated designs. Revit also allows for quick three-dimensional representation of the project to help designers and clients understand more fully 

what a building will look like.

Energy Optimization

BH+A is a leader in energy-efficiency design and LEED Certification. Building placement, building envelope, insulation, heat recovery systems and 

the use of natural lighting are studied with the ultimate goal of reducing energy consumption.

Cost Estimating

BH+A’s design process emphasizes the early cost review of all scope items so that the optimal investment of every budget is facilitated. 

Partners and Officers

Carolyn Hendrie, President	 Joel Bargmann, Treasurer	 Ben Wilson, Principal

Tom Scarlata, Secretary	 Dan Chen, Clerk		  Laura Fairbanks, Principal

Lead Project Contact

Joel Bargmann, AIA, Principal

9 Channel Center Street, Suite 300, Boston, MA 02210 

617 350 0450 main

www.bhplus.com

jbargmann@bhplus.com
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Bargmann Hendrie + Archetype, Inc.

Joel Bargmann, AIA  Principal in Charge

A founding Principal of BH+A, Joel Bargmann has practiced architecture since 1976. 

He has directed the design for numerous senior and community center projects. Joel 

understands the unique design challenges presented by senior center projects, and is 

experienced working with many stakeholders to acheive consensus. Joel has worked with 

our engineers to develop systems that create healthier environments and save energy in 

senior and community centers. 

Selected Projects

Scituate Senior Center, Scituate, MA

Newton Center for Active Living, Newton, MA

Andover Senior Center, Andover, MA

Norton Senior Center, Norton, MA

Falmouth Senior Center, Falmouth, MA

Andover Senior Center, Andover MA

Chester Senior Center Study, Chester, MA

Randolph Intergenerational Community Center, Randolph, MA 

Kittery Community Center at Frisbee Common, Kittery, ME

Cormier Youth Center, Andover, MA

New London Community Center Feasibility Study, New London, CT

Jackson Square Recreation Center, Roxbury, MA

City–Wide Community Center, Concord, NH

Hyannis Youth Center & Ice Rink, Hyannis, MA

Chatham Community Recreation Center, Chatham, MA

Worcester Boys & Girls Club, Worcester, MA

Marshfield Boys & Girls Club, Marshfield, MA

Squamscott Community Commons, Exeter, NH

Joseph N. Hermann Youth Center, North Andover, MA

Boys & Girls Club of Greater Billerica, Billerica, MA

United Settlements Community Center, Boston, MA

Gertrude Ederle Community Center, New York, NY

Scarsdale Community Aquatic Center, Scarsdale, NY

Standish Community Center, Standish, ME 

Old East Suffolk Community Recreation Center, Suffolk, VA

Bluemont Community Center, Loudoun County, VA

Lucketts Community Center, Loudoun County, VA

Center & North Community Centers, Chelmsford, MA 

Shelburne Community Center, Roxbury, MA

Education

Master of Architecture, University of Pennsylvania

Bachelor of Arts, Magna Cum Laude,  

University of Pennsylvania

Registration

Connecticut	 Vermont		

Maryland		  Maine		

New Hampshire 	 New York		

Rhode Island 	 Massachusetts	

Virginia		  New Jersey	

Pennsylvania	 North Carolina		

Texas		  Washington, DC	

Colorado 		  NCARB

Accreditations

LEED Accredited Professional

Academic Awards

Henry Adams Award

AIA Merit Certificate

Dales Traveling Fellowship

Affiliations

American Institute of Architects 

Boston Society of Architects

Randolph Intergenerational Community Center Bluemont Community Center Kittery Community Center at Frisbee Common
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Thomas Scarlata, AIA, CSI, CCS, CCCA  Aquatic Design Principal

Tom leads BH+A’s Recreation Studio and has had direct involvement on the majority of BH+A’s 

recreation, athletic, and aquatic projects over the past 25 years. Most of BH+A’s recreation 

projects are built for public sector clients. Tom ensures that our standards and documents 

are structured for competitive public bidding. Our proven track record of successful bidding 

and relatively low change orders during construction prove that our documents clearly and 

completely convey project requirements.

Selected Projects

City Wide Community Center, Concord, NH

McCoy Gymnasium, New Bedford, MA

Shelburne Community Recreation Center, Roxbury, MA

Hyde Park Community Recreation Center, Hyde Park, MA

Sharon Senior Center, Sharon, MA

Old East Suffolk Recreation Center, Suffolk, VA

Greenwood Memorial Pool, Gardner, MA

Forest River Pool, Bathhouse, and Associated Facilities, Salem, MA

Daly Field, Brighton, MA

Jackson Square Rink and Turf Facility, Roxbury, MA

Dilboy Stadium, Somerville, MA

David R. Meager Recreation Center, Malta, NY

Gertrude Ederle Community Center and Pool, New York, NY

Scarsdale Aquatic Center, Scarsdale, NY

Smith Aquatic and Fitness Center, Charlottesville, VA 

Aquatic and Fitness Center Renovations, University of Virginia, VA

Adams Outdoor Pool, Peterborough, NH

Kittery Community Center at Frisbee Common, Kittery, ME

Underwood Park Outdoor Pool, Belmont, MA

Pine Knoll Pool, East Longmeadow, MA

Brunswick Outdoor Pool, Brunswick, ME

Beth Pancoe Pool, Bangor, ME

Worcester Boys & Girls Club, Worcester, MA

Marshfield Boys & Girls Club, Marshfield, MA

Hyannis Recreation Center & Ice Arena, Hyannis, MA

Wiscasset Community Center & Pool, Wiscasset, ME

Veterans Memorial Pool, Lebanon, NH

Veterans Memorial Pool, South Windsor, CT

Education

Bachelor of Architecture, Syracuse University

Academic Awards

Alpha Rho Chi Medal for Leadership in the Architectural 

Profession

Registration

Massachusetts

Certifications

CDT-Certified Document Technologist

CCS-Certified Construction Specifier

CCCA-Certified Construction Contract 

Administrator

LEED Accredited Professional

Affiliations

Construction Specifications Institute

President, Boston Chapter 1997-98

Director, Northeast Region 1998-99

Chairman, Program, Technical and Certification Committees

American Institute of Architects

David R. Meager Recreation Center Kittery Community Center at Frisbee CommonAndover Senior Center
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Bargmann Hendrie + Archetype, Inc.

Steve Shetler, AIA  Project Manager

Steve’s 25 years of experience spans all levels of architectural design from early project 

planning through final execution. From corporate to institutional work, his broad array of 

project experience includes municipal buildings, campus facilities, athletics, and multi-

family housing.

Selected Projects

Sudbury Town Hall, Sudbury, MA

Marlborough Green District, Marlborough, MA

The Pioneer, Everett, MA

DCR-Emmons O’Neil Skating Rink, Charlestown, MA

The Robinson, Revere, MA

Burlington Memorial Auditorium, Burlington, VT

West Springfield Model High School, West Springfield, MA*

Tewksbury High School Master Plan, Tewskbury, MA*

PC Schneider Addition and Renovation, Providence, RI*

Grafton High School Design Services, Grafton, MA*

Fitchburg State Rec Center Pool Conversion, Fitchburg, MA*

Sunstone/Park Plaza, Boston, MA*

Fitchburg State Recreational Facilities, Fitchburg, MA*

Ayer Shirley Regional High School, Ayer, MA*

Genzyme 2-8 New York Ave Feasibility Study, Framingham, MA*

*indicates work with previous firm

Education

Bachelor of Architecture, Boston Architectural College

Associate of Architectural Science, Norwalk State  

Technical College

Registration

Massachusetts

Affiliations

American Institute of Architects

Sudbury Town Hall, Sudbury, MA The Pioneer, Everett, MA 656 Ocean Avenue, Revere
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Vine Street Community Center

Education

Master of Architecture, University of Virginia

Bachelor of Science, Architectural History Cornell University

Registration

Massachusetts, NCARB

Certifications

CDT-Certified Document Technologist

LEED Accredited Professional

Affiliations

Construction Specifications Institute

2 Washington Street Lofts Scituate Recreation and Senior Center

Rachel Young, RA, LEED AP, CDT  Project Architect 

Rachel has over 11 years of experience working on a variety of public and private projects. 

She recently completed renovations to The Vine Street Community Center in Roxbury, MA to 

great accolades. The $5.3 million dollar renovation was a key part of the Mayor’s $50 million 

dollar FY19-FY23 Capital Plan investment in BCYF facilities. Rachel also managed the Turner 

Free Library interior renovation in Randolph, which includes a teen center. She has extensive 

experience with Accessibility and Universal Design for community and recreation facilities. 

Selected Projects

Scituate Recreation and Senior Center, MA

Sandwich Senior Center, Sandwich, MA

Lowell YMCA, Classroom Renovations, Lowell, MA

Turner Free Library, Youth & Children’s Spaces, Randolph, MA

Parker Hill Library Building Envelope Restoration, Roxbury, MA

Vine Street Community Center, Roxbury, MA

YMCA Early Childhood Classrooms, Lawrence, MA

Lawrence YMCA Daycare & Youth Spaces, Lawrence, MA

QCAP Weymouth Daycare, Weymouth, MA

Hathaway Lofts, Cambridge, MA

Cambridge Housing Authority, Putnam School Apartments, Cambridge, MA

2 Washington Street Lofts, Melrose, MA

Westbrook Elementary School Addition, Montgomery County, MD*

Garner President’s House Renovation, Cornell College, Mount Vernon, IA*

Private Residence, Washington, DC*

Canal House Private Residence, Rehoboth Beach DE*

Beverly Farms Elementary School, Montgomery County MD*

Silver Place, Silver Spring MD*

Warrior In Transition Complex, Fort Belvoir VA*

Al Wasl Multi Family Design Code, Riyadh Saudi Arabia*

Arabian Canal Townhouses, Dubai UAE*

Ormanada Community, Zekeriyakoy Turkey*

Camana Bay, Cayman Island*

*indicates work with previous firm
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Bargmann Hendrie + Archetype, Inc.

Clara Castro  Project Designer

Clara has ten years of experience as an architectural designer, primarily on recreational and 

athletics projects. She has worked on many successful municipal projects and understands 

how to incorporate the input of various stakeholders into a design. 

Selected Projects

Alexander Bajko Rink Addition, Hyde Park, MA

UMass Boston Clark Athletic Center, Boston, MA

Babson College Batting Cage Facility, Wellesley, MA

BC High Grandstand/Concession/Sports Gateway Facility, Boston, MA

Forest River Pool and Bathhouse, Salem, MA

Blue Hill Maine Pool, Blue Hill, ME

Fino Field Pool, Milford, MA

Frog Pond Master Plan Study, Boston, MA

Hingham South Shore Country Club Pool, Hingham MA

Andover Senior Center, Andover MA

Buffalo State Houston Gym & Aquatic Center Rehabilitation, Buffalo, NY*

Siena College Athletic Complex & Alumni Recreation Center, Loudonville, NY*

Williams College Weston Athletic Complex, Williamstown, MA*

The Pingry School Athletics Center, Basking Ridge, NJ*

Design Study of Athletic & Aquatic Center for The House, Wellesley, MA*

Lafayette College Natatorium Renovations & Arena Upgrades, Lafayette, PA*

Boston University New Balance Field, Boston, MA*

UVM Virtue Field, Burlington, VT*

SUNY, College at Geneseo College Stadium, Geneseo, NY*

Broward College Fine Arts Center, Fort Lauderdale, FL*

*indicates work with previous firm

Education

Bachelor of Architecture, Boston Architectural College

Computer Electronic Technology Program,  

Atlantic Technical Center

UMass Boston Clark Athletic South Shore Country Club Pool Andover Senior Center
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Erin Wu Interior Design

Erin is an Interior Designer with many years of experience creating compelling interiors for 

hospitality and residential use. She has worked on 10+ large-scale hospitality and residential 

projects. Erin’s continuously brings the hospitality side of interiors into our amenity spaces in 

multi-family projects. Erin has designed common areas, unit plans, and unit interiors for the 

Green District in Marlborough, including “penthouse” level high-end executive apartments. 

Prior to her work at BH+A, she designed interior spaces at CBT.

Selected Projects

205 Maverick, East Boston, MA

566 Columbus Ave, Boston, MA

143 Washington Street, Brighton, MA

Post Road Marlborough, Marlborough, MA

W Hotel Residences, Boston, MA*

Mass+Main Cambridge, Boston, MA*

The Pierce, Boston, MA*

1180 Boylston, Boston, MA*

Atmark Cambridge, Cambridge, MA*

Hotel Indigo Wall Street, New York, NY*

Hotel Sheraton Orlando, Orlando, FL*

Hotel Delta by Marriott, Orlando, FL*

Hotel Indigo Boston, Boston, MA*

Hotel Intercontinental, Boston, MA*

Hotel Avalon, Atlanta, GA*

Hotel Marriott Cambridge, Cambridge, MA*

Hotel Le Meridien, Boston, MA*

Hotel Hyatt Milwaukee, Milwaukee, WI*

Hotel Roslyn, New York, NY*

Hotel Hilton Woburn, Woburn, MA*

Hotel Taj Boston, Boston, MA*

Heathman Restaurant, Portland, OR*

Northeastern University, Boston, MA*

*indicates work with previous firm

Education

Master of Interior Architecture, Boston Architectural College 

Bachelor of Interior Design, Chengdu Academy of Fine Arts

Falmouth Senior Center Sharon Senior CenterNeedham Senior Center
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Bargmann Hendrie + Archetype, Inc.

 
 
 
 
 
 
 
 

 

Firm Profile 
 
 
Allied Consulting Engineering Services, Inc. is a full service multi-disciplinary consulting 
engineering design firm established in 1994. From 1986 through 1994 we operated under the name 
Zimmerman Consulting prior to incorporating as Allied Consulting Engineering Services, Inc. 
Our firm specializes in the design and evaluation of building mechanical, electrical, plumbing and 
fire protection engineering systems.  Our engineers have expertise in upgrading and retrofitting 
these systems.  
 
Our experience shows that there is a better way to assure "efficient and economical" design than 
just sifting through solutions. We've learned that listening to and understanding the client and their 
needs, and then documenting what we've heard and understood, creates that critical channel of 
communication between engineer and client that becomes the key to the door that leads from good 
design to successful projects.  
 
Because every project requires a different solution, and because every client's needs are different 
from every other client's, there is no standard formula that can be applied universally to all projects 
and all clients.  Our engineers possess good communication skills as well as the ability to think as 
an engineer, which is critical in the success of any project. 
 
Allied Consulting offers design and consulting services for both the private and public sectors.  
Our clients include members of the building design community, industrial and manufacturing 
companies, building developers and contractors, as well as, financial, medical and educational 
institutions.  Our skill and experience communicating with clients and contractors complements 
our skills as designers and helps assure the success of the entire project team. Our experience in 
universities, elder care facilities, historic renovation, recreational facilities, restaurants and 
kitchens, hotels, multi-family housing, high-end homes, health care, municipal buildings and 
"high tech" manufacturing makes us the right choice for many new construction and renovation 
projects. 
 
Allied Consulting’s areas of expertise include Building Systems Troubleshooting, Facilities 
Engineering, Value Engineering, Building Systems Programming, Project Management, 
Construction Cost Estimates, Commissioning, Building Systems Design Review, and the design 
of Geothermal Systems and Central Steam and Chilled Water Plants.   
 
Allied Consulting Engineering Services, Inc. possesses the engineering expertise as well as the 
practical experience required to help meet the challenges of your most demanding projects. We 
have developed communication tools and procedures that can help you target your needs 
accurately, professionally and reliably. We firmly believe that quality is a matter of attention, not 
intention and every project we undertake deserves our full attention. 
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INSTITUTIONAL PROJECTS 
Needham Senior Center/Bargmann Hendrie + Archetype 
Falmouth Senior Center/Bargmann Hendrie + Archetype 

Marshfield Maritime Center/Bargmann Hendrie + Archetype 
Sudbury Town Hall/Bargmann Hendrie + Archetype 

Vine Street Community Center/Roxbury, MA/Bargmann Hendrie + Archetype 
Rose Kennedy Greenway/Utile Inc./Boston, MA 

America’s Cup Museum/Bristol, RI/ Friedrich St. Florian, Architect 
Harvard University Boathouse/Cambridge, MA 
Weston DPW/Weston, MA/Weston & Sampson 

Tufts University (various projects)/Medford, MA/Timothy D. Smith & Associates PC 
Concord Schools (various projects)/Concord, MA/Concord Public Schools 

Concord Academy Athletic Field/Concord, MA/Lilley.Dadagian Architects/1,200 sq. ft. 
Revere High School Auditorium/Revere, MA/City of Revere 

Cohasset Senior Center/Cohasset, MA/Bargmann Hendrie + Archetype/12,000 sq. ft. 
Hopedale Town Hall/Hopedale, MA/Bargmann Hendrie + Archetype 

Camp Lejeune/Knox Landing/Jacksonville, NC/JSA, Inc. 
Laurel Bay 56/Laurel Bay, SC/JSA, Inc. 

Pollard School/Needham, MA/Bargmann Hendrie + Archetype 
Hyannis Youth Community Center/Hyannis, MA/Bargmann Hendrie + Archetype 

Salem State/Salem, MA/RDK Engineers 
Chelmsford Town Hall Buildings/Chelmsford, MA/ Bargmann Hendrie + Archetype 

Provincetown Municipal Buildings/Provincetown, MA/ Bargmann Hendrie + Archetype/various buildings 
Westhampton Memorial Library/Westhampton, MA/ Tappé Associates/9,300 sq. ft. 

Narragansett High, Narragansett Middle, Narragansett Elementary/L.A. Torrado Architects 
Maynard Library/Maynard, MA/Lerner Ladds Bartels, Inc./24,000 sq. ft. 

Hanscom Air Force Base/Lexington, MA/Mackenzie Architects 
Chapman House Dean College/Franklin, MA/5,000 sq. ft. 

Keefe Vocational Tech/Framingham, MA 
UMASS Boston (Commissioning)/Boston, MA/Suffolk Construction/350,000 sq. ft. 

Building System Assessment (28 facilities)/Rhode Island Airport Corporation  
New Hampshire Veteran's Home/Tilton, New Hampshire/100 units 

Milton Academy/Milton, Massachusetts 
Sabis Charter School/Somerville, MA/Sabis Educational Systems 

Thayer Academy/Braintree, MA/Jeremiah Eck Architects/35,000 sq. ft. 
UMASS Dartmouth/Fall River, MA/Suffolk Construction/80,000 sq. ft. 
ATMC (Tenant Fit-up)/Fall River, MA/Keystone Energy/60,000 sq. ft. 

ATMC (Shell & Core)/Fall River, Massachusetts/ADP Marshall Contractors 
Town of Southwick Fire/Police Station/Southwick, MA/Basnight Buckingham & Partners/80,000 sq. ft. 

Maine College of Art/Portland Maine 
Quincy Juvenile Court/Quincy, MA/Mechanical Advantage, Inc./18,800 sq. ft. 

Southwick Town Offices & Senior Center/Southwick, MA/Basnight Buckingham & Partners/38,000 sq. ft. 
Southwick Consolidated School Reuse/Southwick, MA/Basnight Buckingham & Partners/38,000 sq. ft. 

Mass Bay Laboratory Renovation/Wellesley, MA/Mass Bay Community College/1,500 sq. ft. 
Tower School (Renovation & Addition)/Marblehead, MA/25,000 sq. ft. 

Spring Street School/Westbridgewater, MA/25,000 sq. ft. 
Naval Underwater Warfare Center (Acoustic Wind Tunnel)/Middleton, Rhode Island 

Harvard University (Rare Instrument Storage)/Cambridge, MA/3,400 sq. ft. 
Howard Street School/West Bridgewater, MA/18,000 sq. ft. 

867 Boylston Street/Boston, MA/Williams Mechanical/10,000 sq. ft. 
Roxbury Latin School (Rousemaniere Hall)/West Roxbury, MA/40,000 sq. ft. 

Roxbury Latin School (Robert P. Smith Arts Center)/West Roxbury, MA/10,000 sq. ft. 
Roxbury Latin School (Rare Documents Vault)/West Roxbury, MA/250 sq. ft.  

Harvard University Botanical Offices/Cambridge, MA/14,000 sq. ft. 
Vietnam Veterans Workshop (Veteran's Shelter)/Boston, MA/130,000 sq. ft.  
Dean College (Dormitory)/Franklin, MA/Williams Mechanical/30,000 sq. ft.  

Howard Street School/West Bridgewater, MA/18,000 sq. ft.  
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Personnel Resumes  
  

John Wood Resume  Last Updated: 6/4/20 

JJoohhnn  WWoooodd,,  PPEE  
PPrreessiiddeenntt//PPrriinncciippaall  iinn  CChhaarrggee  ooff  HHVVAACC  
 
John has worked for Allied Consulting since 1997.  His design experience includes HVAC, plumbing 
and fire protection design for multiple projects ranging from elder care facilities, educational facilities, 
recreational facilities, high-end residential, multifamily housing, and hotels.  He has also developed a 
campus wide heating system and a chilled water plant for a manufacturing facility.  John has managed 
numerous projects, including a multi-phase elder care campus and many multi-million dollar 
residences. 
 
As the firm’s president, John oversees and manages all phases of design for all trades. He is 
personally involved in every project. He is highly skilled at facilitating communication among owners, 
contractors, engineers and architects.  
 
John received his degree in Mechanical Engineering from Boston University and has also received an 
advanced Certificate in Facilities Management from Northeastern University. 

 
EEdduuccaattiioonn B.S. in Mechanical Engineering- Boston University, College of Engineering, 1997 
 
CCoonnttiinnuuiinngg  
EEdduuccaattiioonn Facilities Management Certificate - Northeastern University, 2001 
  
CCeerrttiiffiiccaattiioonnss Registered Professional Engineer by exam, Massachusetts #45670  
  Additional Registrations: VT, CT, NH, FL, NC, SC 
 
EEmmppllooyymmeenntt  
HHiissttoorryy AAlllliieedd  CCoonnssuullttiinngg  EEnnggiinneeeerriinngg  SSeerrvviicceess,,  IInncc..    11999977--PPrreesseenntt  
 President 
 Current responsibilities include design of HVAC, plumbing and fire protection for 

multiple projects. 
  
 VVeetteerraann’’ss  AAddmmiinniissttrraattiioonn  MMeeddiiccaall  CCeenntteerr    11999944--11999966  
  Boston, MA 
 Engineering Technician – Co-op Position 
 Responsible for fabrication of all construction documents done in-house.  
PPrroojjeecctt    
EExxppeerriieennccee    
  Wildflower School 
  North and Center Town Halls – Chelmsford 
 Andover Senior Center 
 Needham Senior Center 
  Nantucket Boys & Girls Club 
 Hyannis Youth & Community Center 
 Boys & Girls Club of Dorchester 
 Narragansett Schools (elementary, middle and high) 
 Camp Ramah 
 Concord Schools (various projects) 
 Thayer Academy 
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Personnel Resumes  
  

Amish Patel Resume  Last Updated: 6/4/20 

AAmmiisshh  PPaatteell,,  PP..EE..,,  LLEEEEDD  AAPP  ((BBDD++CC))    
PPrriinncciippaall  iinn  CChhaarrggee  ooff  EElleeccttrriiccaall  
 
Amish has significant experience in the design of electrical systems for the construction industry.  His 
experience includes industrial and process facilities, large commercial complexes, large institutional 
buildings and facilities, recreation and amusement facilities, small commercial projects, residential 
apartment, condominium and hotel projects, parks, medical facilities, photovoltaic design, roadway 
work and LEED buildings.  

Amish has also participated in negotiations between buyer and seller in real estate transactions, and 
has also worked with architects, construction managers, general and electrical contractors. 
 
EEdduuccaattiioonn University of Florida 
 B.S. Electrical and Computer Engineering with Honors, 2003 
  
RReeggiissttrraattiioonnss Registered Professional Engineer Massachusetts # 48856 
 Registrations also in RI, VT, NH, CT, NY 
 
CCeerrttiiffiiccaattiioonnss LEED Accredited Professional 
  
EEmmppllooyymmeenntt  
HHiissttoorryy  AAlllliieedd  CCoonnssuullttiinngg  EEnnggiinneeeerriinngg  SSeerrvviicceess 22001100--PPrreesseenntt  
 Principal   
 Current responsibilities include electrical design for multiple projects. 
 
 HH..MM..  YYoonnggee  aanndd  AAssssoocciiaatteess  CCoonnssuullttiinngg  EEnnggiinneeeerrss  22000033--22001100  
 Mobile, Alabama 
 Senior Electrical Engineer 
  
PPrroojjeecctt  
EExxppeerriieennccee  
 North and Center Town Halls - Chelmsford 
 Andover Senior Center 
 Falmouth Senior Center 
 Needham Senior Center 
 Nantucket Boys & Girls Club 
 Concord Academy Athletic Field House 
 Camp Ramah 
 Lincoln-Sudbury Schools 
 Belmont Day School 
 Revere High School Auditorium 
 Taunton High School 
 Bishop Fenwick High School Generator 
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COMPANY OVERVIEW 

 
Established in 1985, and incorporated in the Commonwealth of Massachusetts in 1986, the firm of Foley Buhl Roberts & 
Associates, Inc. (FBRA) provides structural design and consultation for new and existing buildings.  The firm’s services are 
available to architects, developers, municipalities, owners, contractors and engineers.  Offices are located in Newton, 
Massachusetts; Manchester, New Hampshire; Portland, Maine; and Decatur, Georgia.  FBRA’s experienced staff includes 
eighteen technical personnel; including nine registered professional structural engineers, collectively licensed in a total of 
twenty-one states. 
 
FBRA provides structural design, preparation of structural drawings and specifications, shop drawing review and site 
observations for new buildings and for the renovation and adaptive re-use of existing buildings (including historic 
landmarks).  Additional consulting services that the firm offers include: analysis and evaluation of existing buildings, 
feasibility studies and comparative structural systems studies.  The firm has a thorough knowledge of procedures, 
requirements and practices mandated by the Massachusetts State Building Code, and the International Building Code for 
both new construction (IBC) and existing buildings (IEBC).  All FBRA services are provided inhouse. 
 
FBRA is an industry leader in the use of Building Information Modeling (BIM).  Virtually all of the firm’s major building 
projects undertaken since 2008 have been completed or are in progress utilizing BIM.  Employing Revit software, BIM 
models are utilized by the firm as a principal means for coordination between design disciplines, as the basis for structural 
analytical models and for the development of structural contract drawings. 
 
FBRA has been involved in the design of public and private sector projects, with construction costs ranging from 1 million to 
over 250 million dollars.  The firm’s portfolio includes building projects with gross floor areas in excess of 400,000 square 
feet (both new construction and renovation).  The experience of the Principals and the staff with various structural systems 
(both new and antiquated) covers a wide range of materials and construction methods; including reinforced concrete, post-
tensioned concrete, precast concrete, composite and non-composite structural steel, open web and composite steel bar 
joists, reinforced masonry, heavy timber, engineered lumber and laminated wood.  The foundation systems involved in 
these projects include deep piles, pressure injected footings, caissons, slurry walls, rammed aggregate piers and spread 
footings. 
 
FBRA has successfully completed hundreds of major municipal projects throughout Massachusetts, including 25 senior, 
community and youth centers.  The firms more recent new senior center projects include: Longmeadow Adult Center 
(26,000 SF), Marlborough Senior Center (22,625 SF), Northborough Senior Center (14,060 SF), Tolles Parsons Center in 
Wellesley (13,000 SF), and the Walpole Co-operative Bank South Street Center (13,000 SF).  The Principals and staff have 
extensive experience with the planning, budget and schedule issues that are critical to the success of any public building 
project, as well as the level of service and the attention to detail that is required. 
 
FBRA’s current collaboration with Bargmann Hendrie + Archetype, Inc. (BH+A) is the Sandwich Center for Active Living.  
This new, two-story, 24,800 SF facility is both a Senior Center as well as a recreational building, and it is slated to start 
construction this Spring with the completion in the Spring of 2022. 
 
FBRA has vast experience with projects completed under the Massachusetts public construction statutes, including MGL 
Chapter 149 (Design-Bid-Build) and MGL Chapter 149A (CM at Risk).  In total the firm has worked on more than 200 
projects that have used the MGL Chapter 149 project delivery method. 
 
FBRA has been the structural consultant for 30 projects that were designed and constructed in accordance with LEED 
standards and registered with the US Green Building Council (USGBC).  The firm’s near and Net-Zero Energy buildings 
include the R. W. Kern Center (NZE) at Hampshire College in Amherst, MA, and the Dr. Martin Luther King, Jr. School 
(nNZE) in Cambridge, MA.  The new Beverly Police Station is currently under construction and designed as a Net-Zero 
Energy building. 
 
The building industry is rapidly changing through technological advances, new building codes and innovative approaches 
to structural design, construction methods and project delivery (including CM at Risk and Design/Build projects).  FBRA 
is committed to the pursuit of creative and economical structural solutions, coupled with a team approach on all projects, 
to produce integrated designs and to address the needs of the client in the continually changing building and economic 
environment. 
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RESUME 

 
JONATHAN D. BUHL, P.E.     
Principal-in-Charge 
 
EDUCATION 
 
 B.S. Civil Engineering, Cornell University, 1973 
 M. Eng. Structural Engineering, Cornell University, 1974 
 
PROFESSIONAL EXPERIENCE 
 
 1974 Souza and True, Inc., Cambridge, MA, Engineer 
 1980 Souza and True, Inc., Cambridge, MA, Vice President 
 1985 Foley and Buhl Engineering, Watertown, MA, Partner 
 1986 Foley and Buhl Engineering, Inc., Watertown, MA, Vice President  
 2005  Foley Buhl Roberts & Associates, Inc., Newton, MA, Vice President 
 2006  Foley Buhl Roberts & Associates, Inc., Newton, MA, President 
 
ENGINEERING REGISTRATION 
  
 Massachusetts No. 30173 (issued July 25, 1980)  
   
PROFESSIONAL ASSOCIATIONS 
 
 American Concrete Institute 
 American Institute of Steel Construction 
 Association for Preservation Technology International 
 ASTM International 
 Boston Association of Structural Engineers 
 National Council of Structural Engineers Associations 
 Precast/Prestressed Concrete Institute 
 Society for College and University Planning 
 Structural Engineers Association of Massachusetts 
 
RELEVANT EXPERIENCE (Massachusetts Senior, Community & Youth Centers, and Municipal Projects) 
 

Beverly Police Station - New Facility (Under Construction) 
Brockton Public Safety Facility - New Campus (In Design) 
Clinton Senior Center - Renovation & Accessibility Improvements/Addition 
Leominster Police Station - New Facility (In Design) 
Marlborough Senior Center - New Facility 
McKinley School - Community Center (Rockland) - Rehabilitation & Re-use Study 
Milford Youth Center - Renovations 
Newburyport Youth Services - New or Adaptive Re-use Study 
Pompositticut Community Center & Stow Fire Department (Stow) - Studies & Adaptive Re-use 
Quincy Central Fire Station - New Facility (Concept Study in Progress) 
Sandwich Center for Active Living - New Senior Center (Bidding) 
Tyngsborough Old Town Hall - Renovation, Restoration & Addition 
Westport Fire Department Station No. 1 - New Facility 
Whitman Police Station - New Facility 
Woburn Fire Department Headquarters - New Facility (In Design) 
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CORE SERVICES
Due Diligence

Land Surveying

Land Planning

Landscape Architecture

Civil Engineering

Sustainable Design

Entitlement Services

Program Management 

DEVELOPMENT MARKETS
Automotive

Education

Healthcare

Hospitality

Industrial

Institutional

Mixed-Use

Municipal

Office 

Residential 

Retail

We move people and  
projects forward. 
Bohler provides land development consulting and 
technical design services to owners and developers 
across all market sectors.

We help people identify and act on opportunities to 
become accomplished. We partner with our clients to 
leverage industry change and tackle site challenges, 
resulting in successful land development projects that 
grow their business and transform the community.

SPEED-TO-MARKET 

TRUSTED 
PARTNERSHIPS

LOCAL LEADERSHIP, 
NATIONAL NETWORK

EARLY STAGE 
VALUE CREATION

QUALITY PRODUCT 
AND EXPERIENCE

STRATEGIC PERMITTING 
SOLUTIONS

FIRM 
OVERVIEW

BOHLERENGINEERING.COM

28
OFFICES

700+
PEOPLE

35
YEARS
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Matt Smith, PE 
Principal
Matt serves as Principal for Bohler’s New England Region. With over 20 
years of land development experience, he plays an integral role in the 
company’s growth and reputation through his efforts in staff mentoring, 
business development, quality control and client relationships. Matt 
focuses on empowering employees to identify and overcome development 
obstacles for our clients.

Through Matt’s broad technical background, he is able to manage projects 
of any size and scope from inception through due diligence, design, 
entitlements and construction. He oversees design teams working in the 
mixed-use, residential, retail, education and healthcare market sectors.

Relevant Project Experience
Shrewsbury Public Library, Shrewsbury, MA: Public contract including a 
40,000 SF, three-story expansion of historic library. 

The Residence at Penniman Hill, Hingham, MA: Senior living community 
featuring a library, theatre, and fitness room, and walking trails. Three-
story facility includes 90 independent, assisted and memory-care units.

City of Everett Recreation Complex, Everett, MA: Master planning, site 
civil engineering and landscape architecture for an 11-acre recreation field 
complex.

Medford Police Station, Medford, MA: Three-story, 35,000 SF police 
headquarters. Built four feet above ground level in anticipation of sea level 
rise and other climate change impacts.

Fitchburg City Hall Renovation, Fitchburg, MA: Renovation of historic 
Fitchburg City Hall. Conversion of adjacent bank building into an annex 
building. Project included ADA access improvements, Stormwater 
management improvements, creation of ancillary parking.

Malcolm L. Bell Elementary School, Marblehead, MA: New elementary 
school feasibility phase through construction administration.

Worcester County Courthouse Redevelopment, Worcester, MA: 
Redevelopment and restoration of historic courthouse into 114-unit 
multifamily housing community.

PROFESSIONAL RESUME

MSMITH@BOHLERENG.COM 

EDUCATION
B.S. Civil Engineering     
Northeastern University

PROFESSIONAL LICENSES
Connecticut PE # PEN.0024567

Massachusetts PE # 45496-C
 
Maine PE # 11023

New Hampshire PE # 12931

New Jersey PE # 24GE05110200

New York PE # 094789-1
 
North Carolina PE # 041111

Rhode Island PE # 8145

PROFESSIONAL AFFILIATIONS
American Society of Civil 
Engineering

Chi Epsilon, Civil Engineering  
Honor Society

International Council of  
Shopping Centers

National Association of Industrial 
and Office Properties
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kzla

Kyle Zick Landscape Architecture, Inc. is a six-person landscape 
architecture firm based in Boston, Massachusetts. KZLA was 
established in 2010 to provide high-quality design with personal 
service. Kyle Zick, the firm’s founder, has over 25 years of experience 
designing historic sites, campuses, streetscapes, parks, play areas, 
museums, and ecologically-sensitive areas.  

KZLA brings passion, thoughtfulness, collaborative spirit, and 
attention to detail to each project, be it a feasibility study, a master 
plan, construction documents, or construction administration. Design 
solutions are unique to each project, typically inspired by the site and 
its context. The contextual design solutions transcend the earliest 
concepts and extend into the construction detailing. KZLA enjoys the 
pursuit of creative design ideas and solutions while engaging with a 
client in a collaborative process.

FIRM PROFILE

Over 25 years experience

Context-driven solutions

Collaborative process

Thoughtful community 
engagement

Community center and 
recreation center experience
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kzla
Kyle S. Zick, ASLA
Principal

Kyle Zick has been practicing landscape architecture for over 25 
years, with expertise in design for historic sites, passive parks, 
trails, ecologically sensitive sites, and recreational facilities.

Last year, a new Intergenerational Center opened in Randolph, 
Massachusetts.  This facility has sports, arts and community 
gathering functions.  The site provides outdoor gathering, sport 
courts, connections to town trails and parks as well as a large rain 
garden.

KZLA also designed the landscape for a senior center in Cohasset 
where the historic context was paramount.  The site features 
garden and activity spaces and connects to other Town resources.

Kyle helped transform the former Town Hall in Chelmsford into 
the Chelmsford Center for the Arts where crafts, theater and 
graphic art are all housed.  KZLA planned the site circulation, 
planting and integration into the historic town green.

For Camp Ramah in Palmer, Massachusetts KZLA developed the 
site design for the Camp Ramah Recreation Center.  Athletic fields, 
native vegetation restoration and circulation were all included in 
this design. 

• Boston Society of Landscape Architects, Juror for Design 
Awards, 2016

• “Opening Conservation Lands to People with Disabilities” 
Massachusetts Land Conservation Conference, 2016

• “Landscape Architecture Storytelling” University of Rhode 
Island, 2015

• “Climate Change a Call for Action” Preservation 
Massachusetts, 2015

• Boston Society of Landscape Architects, Juror for Design 
Awards, 2011

• Congress for New Urbanism Summit, 2011 “Green 
Infrastructure”

Boston Preservation Alliance, Stewardship Award, Franklin Park, 
2019

Education:	
Purdue University, B.S. in 
Landscape Architecture, 1993

Heriot Watt University, 
Edinburgh College of Art, 
1990-1991

Registrations:
Massachusetts #1163
Connecticut #1232
Maine #4747
New Hampshire #108
New York #002262
Rhode Island #468
Vermont #125.0133723
Virginia # 0406001975
CLARB Registration #38640

Affiliations:				
Member ASLA, American Society 
of Landscape Architecture

Board	Member:
Friends of Fairsted, non-profit 
partner of Frederick Law Olmsted 
National Historic Site
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PLANNING AND SITE / CIVIL
Feasibility Studies and Master Planning

Land Development and Site Design
Sustainable Design / LEED Assistance

Municipal Planning Services
Park and Recreation Planning

Sustainable Energy Development
Grading / Drainage / Utility Layout

ENVIRONMENTAL
Water Supply / Wastewater

Stormwater BMPs
Environmental Site Assessments

Site Remediation, Hazardous Waste
Hydrology and Hydraulics

Solid Waste / Resource Recovery

STRUCTURAL
Building Design and Rehabilitation

Condition Surveys / Inspection
Parking Decks, Specialty Structures

Foundation Design, Historic Structures
Demolition Plans

Pre- and Post-Construction Inspections

GEOTECHNICAL / DAM
Subsurface Investigations

Foundations and Retaining Walls
Slope Stability and Ground Stabilization

Dam Inspections, Design, 
Rehabilitation, and Removal

Emergency Action Plans / O&M Manuals

TRANSPORTATION
Multimodal Transportation Planning

Highways and Roadways
Bridge Design & Inspections

Parking / Traffic Studies and ITS
Bicycle and Multi-Use Facilities

Streetscape Design
Railroads and Airports

 WATERFRONT / MARINE
Piers / Docks / Wharves

Seawalls / Bulkheads
Ferry Docks & Terminals

Structural Analyses & Underwater 
Inspections

Port Planning / Marinas
Dredging / Coastal Studies

 PERMITTING & SUPPORT SERVICES
Coastal & Inland Wetlands

Delineations / Mitigation / Restoration
Water / Groundwater

Regulatory Agency Coordination
LSP Services / CAD

Geographic Information Systems (GIS)
Construction-Phase Services

Pare Corporation was founded in 1970 with one goal in mind — 
providing consistently superior service to our clients. Over the years, 
we have expanded both our capabilities and our staff to address the 
ever-changing complexities and challenges of projects in both the 
public and private sectors.

Today, we provide a diverse array of in-house services. By combining 
the resources of our experienced professional staff, and staying at 
the forefront of emerging technologies, we maintain a track record of 
solid accomplishment and are able to handle projects of any size with 
efficient, responsive service.

As a multidisciplinary firm of engineers, planners, environmental 
and wetland scientists, GIS specialists, and regulatory permitting 
specialists, our clients depend on us to help them work through the 
anxieties of the design and permitting process while sharing their 
sense of urgency.

Pare at a Glance
• 50 Years in Business
• 110+ Employees
• 49 Professional Engineers (Licenses in RI, MA, CT, ME, NH, VT, NY,

PA, OH, NJ, DE, MD, VA, WV, NC, SC, GA, FL, AL, MI, CO, NV, UT,
       CA, and ON)
• USGBC LEED-Accredited Professionals
• ISI Envision Sustainability Professionals
• Licensed Site Professionals (LSP)
• Professional Geologists
• Professional Wetland Scientists
• NICET Resident Construction Observers

8 Blackstone Valley Place
Lincoln, RI  02865
(401) 334-4100

10 Lincoln Rd., Suite 210
Foxboro, MA  02035
(508) 543-1755

Primary Markets
• State, Municipal, and Site Infrastructure — Transportation, 

Water, Wastewater, Solid Waste
• K-12 and Higher Education
• Pharmaceutical and Biotechnology
• Dam Owners and Marine Facilities
• Industrial, Corporate, Institutional, and Commercial

parecorp.com
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MASSACHUSETTS MUNICIPAL PROJECTS 
 
 
Town Building Projects (Site Selection, Schematic 
Design, and/or Final Design) 
Amesbury DPW Facility, Amesbury 
Andover Public Safety Complex Site Improvements, Andover 
Andover Cormier Youth Center, Andover 
Andover Senior Center Traffic Study, Andover 
Ashland Public Safety Building Feasibility Study, Ashland  
Boxborough Public Safety Feasibility Study, Boxborough  
Canton Metropolis Rink Repairs, Canton  
Chatham Senior Center Space Needs Traffic Study, Chatham  
Dunstable Public Safety Feasibility/Site Selection, Dunstable  
Falmouth Senior Center Feasibility Study, Falmouth  
Hingham North and South Fire Stations Feasibility Study, 

Hingham  
Hopkinton Police Station Design, Hopkinton  
Leominster Police Station Feasibility Study, Leominster  
Maple Garden Renovations, Fall River  
Maynard Fire Station Design, Maynard  
Marshfield Fire Station One Design, Marshfield  
Medfield Public Safety Facility Study/Final Design, Medfield  
Memorial Pool Building, Hamilton  
Merrimac Public Safety Feasibility Study, Merrimac  
Needham Pool Complex, Needham  
Northbridge DPW Facility, Northbridge  
Norton Senior Center Feasibility Study, Norton  
Norwell Police Station Schematic Design, Norwell  
Pembroke Community/Senior Center Traffic, Pembroke 
Salisbury Police/Fire/DPW Conceptual Design, Salisbury  
Scituate Senior Center Feasibility Study, Scituate  
Seekonk Senior Center Design, Seekonk  
South Shore Country Club Pool Complex Improvements, 

Hingham  
Sudbury Town Hall Renovations, Sudbury  
Sturbridge Senior Center Feasibility Study, Sturbridge 
Swansea Public Library Schematic Design, Swansea  
Tewksbury Fire Station HQ Design, Tewksbury, MA 
Woburn Elem School Traffic Consulting, Woburn  
Westwood Police Station Design, Westwood  
 
Elementary Schools 
Hastings Elementary Traffic Study, Lexington  
Lexington Children’s Place Traffic Study, Lexington  
Carver Elementary School Feasibility Study, Carver  
 

Hingham Elementary Schools Accessibility Improvements, 
Hingham  

Plymouth River Elementary School Site Improvements, 
Hingham  

Hingham South Elementary School, Hingham  
Brightwood Elementary Traffic Study, Springfield 
DeBerry Elementary Traffic Study, Springfield 
 
Middle Schools 
Central Middle School, Quincy  
South West Middle School, Quincy  
Hingham Middle School, Hingham  
Beverly Middle School, Beverly  
Kennedy Middle School, Natick  
 
High Schools 
Cape Cod Regional Technical High School Parking Lot, 

Harwich  
Norwood High School, Norwood  
Plymouth North High School, Plymouth  
Plymouth South High School, Plymouth  
Natick High School, Natick  
East Bridgewater Junior/Senior High School, East 

Bridgewater  
Marshfield High School, Marshfield  
Westport Middle/High School Traffic Study, Westport  
Somerset Berkley Regional High School, Somerset  
Franklin High School, Franklin  
Abington Pre-K/Middle/High School, Abington  

 
Miscellaneous Projects 
Fish Pier Site Assessment, Chatham  
On-Call Water System Hydraulic Modeling, Barnstable  
Payne Cutlery Brownfields Area-Wide Plan, New Bedford  
Contracted Engineering Services, Southborough  
Athletic Fields Study/Design, Southborough  
Beach Erosion Evaluation, Salisbury  
Medfield State Hospital Strategic Re-Use Plan, Medfield  
Nunziato Field Sewer Separation, Somerville  
Community Bike Path Feasibility Study, Belmont  
Merrimack RiverBank Stabilization, Haverhill  
Falmouth Housing Fire Flow Test, Falmouth  
Town Common Circulation Improvements, Foxborough  
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Lance A. Hill, P.E.  
Traffic Engineering 

 
 
 
 
 
 
 
 
 
 

REGISTRATIONS AND 
CERTIFICATIONS 

 
Professional Engineer – 

Massachusetts, Rhode Island 
 

Municipal Vulnerability Preparedness 
(MVP) Provider 

 
 
 

AFFILIATIONS 
 

American Public Works Association 
Membership Committee 

 
 
 
 
 

COMMUNITY SERVICE ROLES  
 

DPW Director 
City Engineer 

Emergency Management Interim Director 
Conservation Commission Member 

Municipal Building Commission Member 
Municipal Capital Planning Committee 

Municipal Finance Committee 
Municipal Claims Committee 

Municipal Traffic Safety Committee 
Municipal Cemetery Committee 

 
 
 
 
 

EDUCATION 
 

University of Arizona:  
B.S. Civil Engineering, 2000 

 
Bryant University, M.B.A., 2008 

 
 

 
 

RELEVANT EXPERIENCE 
 
Mr. Hill has 20 years of experience leading staff and developing/implementing 
complex business processes and engineering/construction projects.  During his 
career, he has held appointed positions in public service as the Director of 
Public Works and City Engineer. He has demonstrated strengths in meeting 
condensed schedules under strict deadlines and tight budgets on simultaneous 
initiatives. Relevant engineering and management experience includes: 
 
• Town of Norton – Senior Center Site Feasibility Study: Project Manager 

for engineering evaluations of three potential sites for a new Senior Center.  
Evaluations include wetland buffers, available utilities, zoning designations, 
general topography, and potential permitting for each site. Norton, MA. 

 
• Town of Sturbridge – Senior Center Site Feasibility Study: Project 

Manager for engineering evaluations of three potential sites for a new 
Senior Center.  Evaluations include wetland buffers, available utilities, 
zoning designations, general topography, and potential permitting for each 
site. Sturbridge, MA. 

 
• Town of Foxborough – Senior Center Site Feasibility Study: Project 

Manager for engineering evaluations of three potential sites for a new 
Senior Center.  Evaluations include wetland buffers, available utilities, 
zoning designations, general topography, and potential permitting for each 
site. Foxborough, MA. 

 
• The Jefferson at Washington Crossing: Site design for a 312,000-SF 

apartment building site. Design included parking layout, grading, drainage 
analysis, and local and environmental permitting. Woburn, MA. 
 

• The Meadows: Site design for a 216,000-SF apartment building site. 
Design included parking layout, grading, drainage analysis, and local and 
environmental permitting. Marlboro, MA. 

 
• Shattuck Hospital Personnel Building Parking and Accessibility 

Improvements (DCAMM): Managing Engineer responsible for review of 
construction documents and specifications for parking lot and accessibility 
improvements at the Lemuel Shattuck Hospital following demolition of the 
Personnel Building.  Project included a field review of the site to verify 
previous base plans and the design of grading, drainage, and landscaping. 
In addition to design and construction drawings, Pare prepared stormwater 
permitting documentation in compliance with Boston Water and Sewer 
Commission as well as opinions of probable construction cost for the 
project.  Boston, MA. 

 
• Westborough State Hospital Utility Design (DCAMM): Managing 

Engineer for the design and construction of new water utility at the former 
Westborough State Hospital campus. Provided development, coordination, 
and review of design documents such as site development and utility plans, 
technical specifications, and opinions of construction costs. Westborough, 
MA. 

 
• Town of Ashland – Public Safety Building: Project Manager for 

engineering services provided for the feasibility study of two potential sites 
for a new Public Safety Complex, as well as design, bidding, and 
construction administration on selected site. Evaluations included existing 
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Lance A. Hill, P.E.  
Traffic Engineering 

 
conditions, physical constraints, wetlands, zoning, and utilities. Difficult site 
conditions with ledge, wetlands, and traffic constraints.  Ashland, MA. 

 
• Town of Tewksbury – New Fire Station: Project Manager for engineering 

services provided for new fire station on previously developed site.  Project 
includes site design through construction administration, and also includes a 
pre-emption signal at the site driveway and design improvements to 
adjacent intersection.  Tewksbury, MA. 

 
• Town of Middleton – Public Safety and Town Complex Feasibility: 

Project Manager for engineering services related to the feasibility of 
constructing a public safety building, town hall, and intergenerational facility 
on an existing golf course recently purchased by the Town.  Project includes 
wetland delineation, site feasibility analysis, test pits, and conceptual site 
design.  Middleton, MA. 

 
• Town of Boxborough – Public Safety Feasibility: Project Manager for 

engineering services related to the feasibility of constructing a public safety 
building at buildings owned by the Town.  Project includes wetland 
delineation, site feasibility analysis, test pits, and conceptual site design.  
Boxborough, MA. 

 
• City of Lowell – Lowell Lower Locks Assessment and Visioning Study: 

Managing Engineer for an assessment of historic structures along 
canalways in the downtown.  Project included analysis of canalway walls, 
pedestrian bridges, power generating dam, landscaping, lighting, and locks.  
Also included was extensive public outreach and a visioning process to help 
determine future improvements to assets owned by multiple stakeholders. 
Lowell, MA. 

 
• Town of Hingham – South Shore Country Club Pool Complex 

Feasibility Study: Civil engineer for preliminary site, grading, and utility 
engineering for the schematic design of a new pool complex (indoor and 
outdoor pools) at the Town-owned site. Hingham, MA. 

 
• City of Attleboro – New DPW Facility and Judith Robbins Memorial 

Park: Oversaw a complicated public works project involving the demolition 
of an existing DPW facility and construction of a new 35,000-s.f. DPW 
building and salt storage facility, construction of a new half-mile roadway, 
construction of a park and bikeway along the 10 Mile River, soil remediation 
of hazardous materials and mitigation of former municipal landfill, and 
planning support for a transit oriented development overlay zone.  Attleboro, 
MA. 

 
• Town of Canton – Metropolis Ice Rink: Managing Engineer for the design 

and permitting of site improvements for the reconstruction of a former indoor 
skating rink. The site design effort included layout and grading along with 
hydraulic and hydrologic modeling for a bioretention system and low impact 
drainage design. Design services included grading, stormwater 
management, utility improvements, and site layout. The project included 
wetlands delineation, wetlands permitting, stormwater permitting, and 
construction administration services. Canton, MA. 

 
• City of Attleboro – Angell Park: Directed the demolition of the existing 

park facilities within and the re-construction of a small historic neighborhood 
park within the City.  Attleboro, MA. 
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Amy J. Archer, P.E.  
Traffic Engineering 

 
 
 
 
 
 
 
 
 
 

 
REGISTRATIONS AND 

CERTIFICATIONS 
 

Professional Engineer –
Massachusetts, 

Rhode Island 
 
 

PROFESSIONAL 
AFFILIATIONS 

 
Institute of Transportation 
Engineers (ITE) – Rhode 

Island Chapter 
 

Women's Transportation 
Seminar (WTS) – Rhode 

Island Chapter 
 
 
 

EDUCATION 
 

Rensselaer Polytechnic 
Institute:  

B.S., Civil Engineering, 2005 
 
 

RELEVANT EXPERIENCE 
 
Ms. Archer has 16 years of experience in transportation engineering. She has 
provided analysis and design for a wide variety of roadway projects as well as 
urban complete streets and multi-modal transit corridors. Her roadway 
experience has ranged from corridors with at-grade intersections and adjoining 
shared use paths to corridors with barrier separated express toll lanes (ETL) 
and direct access ramps at interchanges. Additionally, Ms. Archer has an 
extensive background in traffic analysis and design including several traffic 
impact studies, transportation master plan involvement, signal design and signal 
operations review. Relevant experience includes: 
 
• Falmouth Senior Center Traffic Study: Project Engineer for analysis of 

four potential sites for the town’s relocated senior center. Assessment 
included ease of site access and relativity to other amenities for seniors. 
Access was assessed both subjectively through observation as well as 
objectively using gap study analysis. Falmouth, MA. 

 
• Westwood Public Safety Building Traffic Studies and Signal Design: 

Project Engineer for study to assess conditions & evaluate development 
opportunities at multiple sites for police and fire facilities. Additionally, 
prepared signal plans and timings for modifications to the signalized 
intersection of Washington Street (Route 1A) and East Street, which 
provides access to the final site location. Westwood, MA. 

 
• Hingham Fire Stations Feasibility Study: Project Engineer for Traffic 

Analyses prepared as part of an existing conditions report on two fire 
stations. Hingham, MA. 

 
• Salisbury Police Station – Traffic/MassDOT Permitting: Project Engineer 

responsible for the traffic review associated with the Town’s initiative to 
convert an existing water tower parcel to a police station. It was determined 
that the change in property use would not generate a substantial increase in 
traffic and did not warrant a TIA. Additionally, compiled an access permit 
submission, including cost estimate for components within state right-of-
way, and coordinated with MassDOT to pursue its approval. Salisbury, MA 

 
• Beverly Middle School Traffic Impact Analysis:  Project Engineer 

responsible for a two-phase traffic impact study to determine potential 
impacts to the roadway system in the vicinity of two potential sites for the 
new middle school, assuming retention of the sites’ existing driveways. 
Revised study following final site selection and configuration to assess 
proposed circulation and resulting impacts to the surrounding roadway 
network. Worked closely with the City to define study area. Beverly, MA. 

 
• Abington High School Traffic Studies and Signal Design: Project 

Engineer for study to assess impacts of reconstructing the existing high 
school property to accommodate colocation of pre-kindergarten, middle 
school, and high school. Additionally, prepared signal plans and timings for 
modifications to the signalized intersection of Bedford Street (Route 18) and 
Gliniewicz Way, which provides access to the site. Abington, MA. 

 
• New Plymouth South High School Traffic Impact Analysis: Project 

Engineer for analysis of potential impacts to the roadway system in the 
vicinity of a new high school. Plymouth, MA. 
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Amy J. Archer, P.E.  
Traffic Engineering 

 
• Town of Braintree – Allen Street Reconstruction: Project Engineer for 

the planned extension of the City’s “Riverwalk” across Allen Street. The 
preliminary and final design involves the reconstruction and reconfiguration 
of Allen Street to one-way traffic in a westerly direction. The new section will 
accommodate the one travel lane, a shared use bicycle lane, and a new 
wider sidewalk. Existing retaining walls necessitate the design and 
implementation of a crashworthy rail/barrier system atop the walls, with wall 
repairs performed on an as-needed basis. Braintree, MA. 

 
• Town of Sturbridge Planning Board Reviews: Senior Project Engineer 

for engineering services provided to the Town of Sturbridge’s Planning 
Board and Conservation Commission for several years. Responsible for 
traffic study reviews on behalf of the Town for several development projects. 
Sturbridge, MA. 

 
• Transportation Study for the UMass Boston 25-Year Master Plan 

Update: Project Manager for an extensive traffic study involving 15 
intersections, both on and off campus. The transit system serving the 
University was also studied where ridership, bus routes, schedules, and stop 
locations and accommodations were evaluated. Intersection recom-
mendations were made as appropriate to mitigate buildout impacts, and 
improvements to the University’s shuttle and parking operations were also 
recommended. Boston, MA. 

 
• Rhode Island Veterans Home – Traffic Impact Analysis: Project 

Engineer responsible for traffic assessment report outlining impacts and 
safety concerns associated with the reconstruction of the existing Veterans 
Home located on Metacom Avenue. Proposed development would convert 
existing entrance-only driveway along Metacom Avenue to a full access 
driveway. Bristol, RI.  

 
• Pawtucket Schools RIDE Stage II:  Provided traffic evaluations for Stage II 

assessment and design for two new elementary schools, Baldwin and 
Winters, in support of the school district’s RIDE applications. Pawtucket, RI. 

 
• Town of Westerly – School Street Reconstruction: Project Manager for 

the reconstruction of the Town maintained roadway from Main Street to 
Granite Street. The preliminary and final design involves the reconstruction 
of School Street through reclamation. Elements of deterioration along the 
roadway, including curbing, striping, drainage and utility structures, will be 
replaced as necessary. The project also includes upgrade of the watermain 
service. Westerly, RI. 

 
• Forbes Crossing Transportation Services:  Project Engineer for a traffic 

impact study to determine potential impacts and propose mitigations to the 
roadway system in the vicinity of the existing Foxfield Plaza, which will be 
reconstructed to incorporate mixed-use development including a hotel, 
bank, fast-food and sit-down restaurants, and modernized commercial 
space. Additionally assisted with design, traffic control plans, and cost 
estimate for roundabout at western entrance. Foxboro, MA. 

 
• Wrentham – Route 1 Corridor Study: Project Manager for the study of the 

Route 1 Corridor. The study looked at potential economic development that 
may occur along the corridor and the transportation impacts and 
improvements that should be considered.. Wrentham, MA. 
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Communications Design Associates, Inc. 
117 Kendrick Street, Suite 300, Needham MA 02494 / 339-502-6551 /www.cdaconsultants.com 
© 2020 Communications Design Associates, Inc. All Rights Reserved. Subject to change without notice. V1.5

 

AV, IT, VIDEO PRODUCTION TECHNOLOGY
CONSULTATION, DESIGN, MANAGEMENT 

The award-winning, trusted technology partner to leading institutions since 1993 

• Forward-thinking sound advice for smart technology choices

• Collaborative experts with real-world construction experience

• Full-service, dependable resource today, tomorrow and beyond

CONSULTATION/PLANNING 
MMaasstteerr  PPllaannnniinngg  
• Needs analysis
• Feasibility studies/goal setting
• Budgeting/forecasting
• Long-range planning/Sustainability
• Relocation strategies

SSttaannddaarrddss  DDeevveellooppmmeenntt  
• Technology consistency
• User Experience 
• Maintenance strategies

BBuuddggeettiinngg  &&  CCoosstt  CCoonnttrrooll  
• Independent estimates
• Cost control
• Equipment selection

DESIGN/ENGINEERING 
AAuuddiioo,,  VViiddeeoo,,  DDaattaa,,  SSeeccuurriittyy  
• Corporate/Educational facilities
• Video production suite experts
• Comprehensive design solutions

DDooccuummeenntt  PPrroodduuccttiioonn  
• BIM/REVIT architectural modeling 
• Phase-based documentation
• Infrastructure detailing
• Specifications/CD packages

CCeerrttiiffiieedd  &&  SSppeecciiaalliizzeedd  SSeerrvviicceess  
• Acoustical design/diagnostics
• DSP and control programming
• Event staging/management

TECH MANAGEMENT/SUPPORT 
SSyysstteemm  PPrroottoottyyppiinngg  
• Equipment mock-ups
• Demos, analysis

IInnddeeppeennddeenntt  DDeessiiggnn  RReevviieeww  
• AV design/build projects
• In-house/3rd party designs
• Infrastructure verification

VVeennddoorr  MMaannaaggeemmeenntt  
• AV bid sourcing/qualification
• Contract facilitation 
• Objective commissioning 

TTeecchhnnoollooggyy  SSuuppppoorrtt  
• Project closeout/accounting 
• On-site resource management

CDA provides 
expert AV 
technology 
planning, 
design, and 
construction 
management 
services to 
owners and 
design teams  
on small to 
large scale,  
new build or 
renovation 
projects that 
incorporate 
AV and IT 
technologies. 
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Audio | Video | UC | Acoustics | Data | Telecom  
Consultation | Programming | Design | Project Management | Service 

 

Stewart B. Randall, CTS-D, Principal Consultant  
With over forty years in the AV industry Mr. Randall is a highly respected designer and educator known 
for his objective, thoughtful approach to developing practical, effective technology solutions. He is the 
long-time trusted adviser to some of the most prominent global companies, educational institutions, and 
architectural firms in the country. He has also served on the technology advisory boards of several 
distinguished Boston area colleges and universities and as an Adjunct Instructor at the Benjamin Franklin 
Institute of Technology (BFIT) in Boston, MA. 

Professional Overview 
Primary Role at CDA As Chief Technologist at CDA Mr. Randall focuses on strategic and innovative solutions for 

clients in corporate, broadcast, and education settings. His specialties include 
programming; networked AV; broadcast and video production system design; control 
system design; and technology construction project management. He also maintains 
involvement with all projects, providing overall system design review and advice. 

Education/Degrees 

 M.ED (Educational Media 
Technology), Boston 
University (1980) 

 B.S. Broadcasting and Film, 
Boston University (1978) 

Certifications and Affiliations 

 Avixa CTS (1998) 
 Avixa CTS-D (2005) 
 Crestron DMC-D  
 Extron XTP-E  
 Listen Technologies, Level 2 
 Member, Society of Motion Picture/Television Engineers (SMPTE) 

Project Experience, Partial Listing 

 Detroit Public Schools, Detroit MI 

 Hasbro Cake Mix Studio, Providence RI 

 South Carolina Educational Television, Columbia SC 
 

 PTC Corporation, Boston MA  

 Analog Devices, Wilmington MA  

 MathWorks, Natick MA 

 National Grid, Boston MA, Melville NY, Brooklyn NY 
 

 Boston University, Boston MA – Agganis Arena, 
Colleges of Arts/Sciences, Engineering; Metropolitan 
College; Tsai Performance Center; Schools of Law, 
Management +, Online MBA Production Studio 

 Harvard University, Cambridge MA – Harvard 
Business School; JFK School of Government: 
Graduate School of Education, Radcliffe; Faculty of 
Arts/Sciences +, Hauser, DCE, and GSE (studios) 

 Rivier University, Nashua NH 

References 

Darby DeChristopher  
Media Solutions Architect 
Harvard Kennedy School of Government 
C: 617-620-4587 | O: 617-495-2857 
darby_dechristopher@hks.harvard.edu 

Thomas M. Salvoni  
Director Infrastructure and Architecture 

 
Office: (781) 343-5200 | Email:  tsalvoni@ptc.com 

Joanne  Kossuth 
Interim CIO, Leslie University 
Organizational Consultant & former CIO, Mitchell College 
joanne.kossuth@gmail.com  

 
 

 

 

Broadcast/                 Corporate                Higher Education 
Video Production 
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Audio | Video | UC | Acoustics | Data | Telecom 
Consultation | Programming | Design | Project Management | Service 

Joel Nygren, CTS-D, Senior Project Design Manager 
With his strong foundation in acoustics and audio, Joel supports all CDA projects with a focus on room 
acoustics, noise control, HVAC analysis, and AV design. His audio expertise is extensive and includes complex 
DSP programming, as well as the design of production/broadcast video and audio podcast facilities. Joel is the 
design lead on many high-profile projects, and the primary advisor to several of CDA’s long-term corporate 
clients, providing design, budgeting, and programming expertise. He designs and manages projects for clients 
in a variety of disciplines around the globe.  

Professional Overview 
Primary Role at CDA Joel leads system design and project management on complex projects. Starting with the 

initial conceptual stage, he develops client requirements into complete audiovisual system 
designs, and leads the team through installation and commissioning of the project. 

Education/Degrees 

M.A. Audio Sciences, Acoustical Studies Concentration,
The Peabody Institute of the Johns Hopkins University
B.M. Recording Arts and Sciences, The Peabody Institute
of the Johns Hopkins University

B.M. Jazz Piano Performance, The Peabody Institute of
the Johns Hopkins University

Certifications & Affiliations 

Avixa CTS (2015) 
Avixa CTS-D (2018) 
Crestron DMC-D-4K 
Harman Audio Associate | Design 
Harman Audio Associate | Programming 
Symetrix Composer 
Biamp TesiraFORTÉ  
QSC Q-SYS 
Dante Level 2 
Member, Society of Motion 
Picture/Television Engineers (SMPTE) 

Project Experience, Partial Listing 
Analog Devices, Boston MA, Wilmington MA, Raleigh NC 

Boston Scientific, Marlboro MA, Quincy MA, 
Malaysia, Spencer IN 
PTC Corporation, Boston MA 

Harvard University: Harvard Kennedy School of 
Government; Harvard Hall, Harvard Radcliffe Institute 
for Advanced Study, Cambridge MA 

Noble and Greenough School, Dedham MA 

Mr. Ararat High School, Topsham ME 

College of the Holy Cross, Worcester MA  

PTC, Boston MA (Podcast & Video Production Studios) 

IMC Octave, Shanghai, China 

Boston University, Online MBA program video studio 

References 

Stephen Cusack 
IT Manager/Network Engineer 
Analog Devices, Inc. 
C: 781.375.5263 | E: Stephen.Cusack@analog.com 

Saquib Butt, P.E., LEED AP 
VP of Construction and Facilities, Facilities Operations 
SmartLabs 
508-958-1385 |E: sbutt@smartlabs.com

 Tim Donovan  
Conferencing and Audio-Visual Supervisor 

Office: (781) 343-5000 | E:  tdonovan@PTC.com 

Corporate   
 Education   

 Production Facilities 
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Epsilon Associates, Inc. is a well-established environmental engineering and consulting firm 
located in Maynard, Massachusetts.  We specialize in securing environmental approvals for 
infrastructure, real estate, and energy projects for public and private sector clients.  Epsilon’s 
planning, environmental and historic experts provide the expertise and clarity to successfully 
guide development projects through regulatory processes.  
 
Epsilon’s principals and senior staff have constructive working relationships with federal and 
state agencies, providing effective advocacy for our clients.  When coupled with carefully 
conceived strategies, focused environmental analyses, and clear and concise filings; our 
credibility with the agencies positions us to secure timely and workable approvals for our 
clients.  
 
Epsilon’s planners, engineers, and environmental scientists provide clients with technical 
excellence in the full range of technical and regulatory services, including environmental 
permitting such as MEPA and NEPA, Chapter 91, wetland delineation, historic preservation, U.S. 
Army Corps of Engineers Section 10/404 Permit, Section 401 Water Quality Certification, noise 
impact analysis, and air quality impact analysis. 
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  EPSILON ASSOCIATES INC. 
Resume/Hewett  978-897-7100 

 
 

David E. Hewett 
Principal 

  

Mr. Hewett has 34 years of professional experience in the field of 
environmental impact analysis and permitting. He is a Leadership in 
Energy and Environmental Design Accredited Professional (LEED 
AP). His work focuses on the preparation of environmental 
documentation pursuant to the City of Boston’s Article 80, the 
Massachusetts Environmental Policy Act (MEPA), and the National 
Environmental Policy Act (NEPA). 

He is also involved in numerous transportation related projects for 
MassDOT and serves as a project manager for a MassDOT statewide 
environmental on-call contract. 

Prior to joining Epsilon, Mr. Hewett was an environmental Project 
Manager at a Boston-based environmental/engineering consultant 
for 12 years, where he managed the environmental documentation 
and permitting for public infrastructure projects. 

 

RELATED PROJECT EXPERIENCE  

♦ Modera Residential Development, Weston, MA. Project Manager for the preparation of MEPA 
documentation for a proposed 180-unit apartment complex proposed under the Commonwealth’s 
Affordable Housing Law, Chapter 40B. This project includes an on-site wastewater treatment plant and 
the relocation of several historic structures. This project is ongoing. 

♦ Meadowbrook Crossing, Pulte Homes of New England, Sherborn, MA. Project Manager for the 
preparation of MEPA documentation for a proposed 187-unit residential development that includes 
senior and low-income housing. This project involves an interbasin transfer under which water is 
proposed to be obtained from the City of Framingham and wastewater sent to the Town of Natick. This 
project is ongoing. 

♦ 1 Au Bon Pain Way, Raymond L. Flynn Marine Park, South Boston, MA. Project Manager for the 
preparation of Article 80 documentation for a proposed 215,000 square-foot lab/office building. This 
project is ongoing. 

♦ Boston Children’s Hospital, Needham, MA. Project Manager for the preparation of a MEPA 
Notice of Project Change for a proposed 224,000 square-foot pediatric medical facility in Founders Park 
office complex. This project is ongoing. 

EDUCATION 

B.A., Biology, Middlebury College, 
Middlebury, Vermont  

PROFESSIONAL REGISTRATION 

LEED AP 
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  EPSILON ASSOCIATES INC. 
Resume/Jacobs   978-897-7100 

 
 

Alyssa B. Jacobs, PWS  
Associate  

Manager, Ecological Sciences 
  

Ms. Jacobs is an Associate and Manager in the Ecological Services 
Group with more than 17 years of experience in wetland ecology, 
vegetation monitoring, habitat inventories, wetland restoration and 
environmental regulatory analysis.  She has managed several multi-
year permitting efforts and acts as primary client contact and 
regulatory liaison for large-scale projects.  At Epsilon, Ms. Jacobs 
works on inland and coastal permitting actions at the local and state 
levels including wetland jurisdictional determinations and 
delineations, preparation of permit applications such as Notices of 
Intent, Water Quality Certifications, and MEPA documents, 
presentations to public agencies and permit compliance monitoring 
for residential, commercial, and industrial and public sector 
projects.   

In addition, Ms. Jacobs also has experience in developing and 
implementing wetland mitigation projects and hydrological 
monitoring including water quality analyses.  Her environmental 
permitting experience at the federal level includes projects involving 
the U.S. Army Corps of Engineers, U.S. Fish and Wildlife Service, and 
National Environmental Policy Act (NEPA) documents.   

RELATED PROJECT EXPERIENCE 

♦ Framingham State University Athletic Fields Improvement Project, Framingham, MA.  Ms. Jacobs 
oversaw the wetland delineation and permitting effort for drainage improvements at the Maple Street 
Athletic fields.  The work required a local Order of Conditions for work within Riverfront Area and Buffer 
Zones.  

♦ Dedham Elementary School Project, Dedham, MA. Epsilon provided wetland delineation and 
permitting services for the proposed redevelopment of an elementary school. This included wetland 
delineation and site reconnaissance work and filing a NOI. 

♦ Brandeis University, Waltham, MA. Epsilon led wetland delineation and preparation as well as 
submittal of the Notice of Intent prepared in accordance with the Massachusetts Wetland Protection 
Act (MGL c.131 s.40) and implementing Regulations (310 CMR 10.00) (the "Act"). This was done for the 
university for their proposed one-story addition to the existing Sherman Dining Hall.   

EDUCATION 

M.S., Environmental Science, Florida Atlantic 
University 

B.A., Environmental Studies: Ecology 
Concentration, Binghamton University 

PROFESSIONAL REGISTRATIONS 

Hydric Soils Identification:  University of 
Florida, May 2004, University of NH, May 
2008 

U.S. Army Corp of Engineers Wetland 
Delineation Certification Training:  July 2005 

Professional Wetland Scientist, Registration 
No. 1862 

PROFESSIONAL MEMBERSHIPS 

Society of Wetland Scientists 

Association of Massachusetts Wetland 
Scientists, Newsletter Editor 2010-2012 

Massachusetts Association of Conservation 
Commissions 
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hastings-consulting.com ∎ 142 Hanlon Road, Holliston, MA 01746 ∎ 508.397.8417 

 
 
 
 
Firm Description 
 
Hastings Consulting, Inc. provides expert building code, access code, and fire code 
consulting, as well as fire protection engineering services.  All design and construction 
project types and sizes are supported. The firm was founded by Kevin S. Hastings.  He 
is a licensed fire protection engineer with over 23 years of code consulting experience.  
Throughout his career he has worked on a wide range of project types throughout the 
United States and abroad.  Mr. Hastings has consulted on new construction and 
renovation projects including public and private schools, colleges and universities, 
hospitals, multi-family residential, retail, office, industrial, and various types of public 
facilities among other project types.  Kevin has served on various code development 
committees and has been a frequent lecturer presenting code seminars for architects, 
building owners, and building officials. 
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T. 508.397.8417 ∎ E. kevin@hastings-consulting.com ∎ 142 Hanlon Road, Holliston, MA 01746 ∎ www.hastings-consulting.com 

 

 

Kevin S. Hastings, P.E., LEED AP 
President 
 
Kevin Hastings is a licensed fire 
protection engineer with over 20 
years of expert code consulting 
experience.  Throughout his career 
he has worked on a wide range of 
project types throughout the United 
States and abroad.  He is a member 
of the Massachusetts Board of 
Building Regulations and Standards 
Existing Buildings Subcommittee.  He 
also serves on the Massachusetts 
Architectural Board Sub-Committee 
on Regulations.  Kevin has been a 
frequent lecturer presenting code 
seminars for architectural firms, 
building owners, and the various 
professional organizations. 
 
Hastings Consulting provides  
building code, access code, and fire 
code consulting, as well as fire 
protection engineering services.  The 
company provides services for all 
construction project types and sizes, 
in addition to expert witness services 
for litigation and insurance 
companies.  

 

 

 

 
 

 
 
 
 

 
 
 
 

 
 
 
 

Education 

 
 

Worcester Polytechnic Institute – B. S., Mechanical Engineering 
Worcester Polytechnic Institute – M. S., Fire Protection Engineering 

Work Experience 
 
 

1996-2017     R. W. Sullivan Engineering, Boston, MA 
      Principal, Director of Code Department 

 
2017 -       Hastings Consulting, Inc., Holliston, MA 

      President & Founder 
 
Professional Registration 
 
 

Professional Engineer - Massachusetts License No. 41651 (Fire 
Protection) 
 
Certifications 
 
 

Certified Building Inspector - Commonwealth of Massachusetts  
ICC Certified Building Plans Examiner 
ICC Certified Accessibility Inspector & Plans Examiner 
LEED Accredited Professional 
 
Committees 
 
 

Massachusetts State Building Code (7th, 8th, 9th & 10th Editions) 
Existing Buildings Subcommittee 
 
Massachusetts Architectural Access Board Subcommittee on 
Regulations, Chairman 
 
Associations 
 
 

National Fire Protection Association (NFPA) 
Society of Fire Protection Engineers (SFPE) 
International Code Council (ICC) 
Salamander Fire Protection Engineering Society 
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DESCRIPTION OF FIRM 

 
Universal Environmental Consultants (UEC) was established in 2001.  Our office is located at 12 Brewster 
Road, Framingham, MA.  UEC staff prior to joining this firm has provided comprehensive asbestos services 
since 1988 and has completed projects throughout New England.  Projects have included colleges, 
universities, residential, commercial, industrial, military, municipal, federal, and public and private schools. 
 
Our asbestos services include inspection, design, preparation of bid and specification documents, 
management planning construction monitoring during abatement and analytical laboratory services.  We have 
provided services in occupied and unoccupied buildings and are experienced in coordinating remediation 
projects to allow minimal disruption to other renovation work and ongoing building operations. 
 
UEC staff has experience with community relations and publicity strategy planning including dealing with the 
general public, television, and other media to meet general information requirements as well as for the 
resolution of emergency and potentially volatile situations. 
 
UEC also provide Indoor Air Quality Studies aimed at providing our clients with cost-effective evaluations, 
recommendations and solutions.  Our past experience includes Air Quality Studies in hospitals, colleges, 
commercial buildings, retail establishments, schools, and government offices. 
 
We perform air quality studies by collecting and analyzing demographic information in the workplace to 
statistically evaluate and prioritize problems.  This analysis allows us to create a schedule and protocol of only 
those tests that are necessary, thereby keeping the evaluation cost-effective. 
 
UEC provides review services to Architects and Engineers during design and material specification phases of 
new building and renovation projects for issues that relate to potential Indoor Air Quality problems. 
 
UEC offers a full scope of lead based paint inspection and abatement services.  We offer licensed Inspectors 
for all initial inspections and required re-inspections.  The scope of inspection services can range from 
determination inspections typically for bank refinancing through the extensive comprehensive inspections often 
required for regulatory compliance.  We utilize XRF, Atomic Absorption and Sodium Sulfide analytical 
techniques to meet all state and federal requirements, including those for HUD. 
 
With the rapidly evolving regulatory climate relative to radon detection and remediation, it is necessary for 
organizations, particularly schools, to conduct proactive radon testing.  UEC offers a full scope of radon testing 
and remediation. 
 
In addition to the above services, UEC also offers a full scope of mold and PCB’s inspection, testing and 
remediation services.  UEC also offers full scope of water testing for asbestos, lead, copper, bacteria and 
others. 
 
We pride ourselves in meeting our clients' needs with quality work delivered on time and within budget and we 
have received many letters of commendation from satisfied clients.  We will be happy to provide the names 
and telephone numbers of individuals who are familiar with our work. 
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Ammar M. Dieb 
Asbestos Consultant 

 
EDUCATION 
 
The University of the District of Columbia, B.S. in Civil Engineering (1987) 
Project Monitor Training Course (1989) 
Refresher Course (2020) 
Asbestos Designer Training Course (1989) 
Refresher Course (2020) 
 
LICENSES 
 
Certified Asbestos Project Designer, State of Massachusetts (AD-900326) 
Certified Asbestos Project Monitor, State of Massachusetts (AM-050620) 
 
PROFESSIONAL EXPERIENCE 
 
Mr. Dieb is presently a President of Universal Environmental Consultants (UEC).  Mr. Dieb has 
been licensed for Asbestos Consulting Services, including Inspection, Management Planning, 
Designing, Construction Project Monitoring and Air Sampling Analysis since 1988. 
 
Mr. Dieb has been involved in the inspection, management planning, design for remediation 
and construction and laboratory services in over 1,500 buildings, schools, residential, 
commercial, industrial buildings and colleges in Massachusetts, New Hampshire, and Rhode 
Island. 
 
Asbestos inspections have included review of all records and drawings, review of the current 
and future building use, and inspection of all suspect materials including quantities, conditions, 
and bulk sample results, strictly in accordance with Federal and State regulations.  
Recommendations for abatement activities, including management in place, repair or 
remediation are made with cost estimates.  Mr. Dieb has prepared management plans, 
including assessment of hazard areas with prioritization for action in each area according to the 
level of hazard.  His design experience has included resolving scope of asbestos remediation to 
meet regulatory requirements with careful consideration safety of building occupants, 
preparation of specifications and designs for remediation, preparation of contract and bidding 
documents, conducting pre-bid site inspections with contractors, and assisting the building 
owners with bidder qualification. 
 
Other responsibilities include construction cost estimating, assisting clients with pre-bidding, 
pre-construction, and post construction activities such as, pre-bid conference, bid openings, 
pre-construction meetings, contractor submittals and project completion punch lists. 
 
REPRESENTATIVE PROJECTS: 
 
Various Public Schools, Massachusetts, New Hampshire & Rhode Island: Mr. Dieb has been 
responsible for various public schools.  Mr. Dieb’s responsibility included the preparation of 
contract documents, specifications, attending project meetings and preparation of final reports 
while working for UEC. 
 
University of Massachusetts, Lowell, Massachusetts: Mr. Dieb has been responsible for various 
projects at University of Massachusetts in Lowell, Amherst, and Dartmouth.  Mr. Dieb’s 
responsibility included the preparation of contract documents, specifications, attending project 
meetings and preparation of final reports while working for UEC. 
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Company Information 
Safer Places is a security consulting company located at 25 Wareham Street, Suite 2-26 in Middleboro, Massachusetts. 
Safer Places has been providing security system design services for over 16 years. Prior to forming the company in 2004, the 
principals had been performing similar work and now bring a combined total of over 55 years of experience to the clients 
we proudly serve. 

 
David C. Sawyer, CPP founded the company in 2004. Prior to this, Mr. Sawyer was Sr. Vice President, Administration at 
a regional contract security firm. Prior to that, he served as Vice President, Security for a national property management 
company for over 22 years. There, he worked with property managers in 23 states to design and procure security systems 
to meet the demanding needs of residential properties, often in high crime areas. He earned the ASIS International 
Certified Protection Professional (CPP) designation in 1987. 

 
Stephen Bukoski joined the company as a partner in 2013 after having served as Manager of Engineering for a regional 
security integrator for 13 years. There, Mr. Bukoski oversaw the engineering and project cost-estimating process for a 
department responsible for an annual quota of six million dollars. He also coordinated all drawings and CAD services 
required for internal use, sales presentations and as-builts for clients. Prior to this, he worked for 10 years as a Project 
Engineer for a national fire alarm, security, and low-voltage corporation.  
 
Under the Sawyer/Bukoski partnership, Safer Places has enjoyed steady growth, continuing even during the current 
worldwide COVID-19 pandemic.  The passion and expertise the partners bring to their clients has resulted in a steady 
stream of new business within multiple verticals such as:   
 

➢ Private and public schools 
➢ Housing authorities  
➢ Privately owned apartment communities 
➢ Highrise office buildings 
➢ Cannabis retail and grow operations 
➢ Medical facilities 
➢ Police department 
➢ Houses of worship  

 
Our clients count on us to have their best interests in mind as we make recommendations for security equipment, policies 
and procedures, training and more.  We do not sell, service or install any equipment and we receive no remuneration from 
those that do.  Therefore, the advice we provide to our clients is always unbiassed, with only the clients objectives and 
budget in mind. 
 
Through our in-house CAD department, Safer Places has the capability to provide complete computer aided design 
services. We can provide project site plans, floor plans, mounting details, riser diagrams and panel interconnect drawings 
as needed.  We also have the capability to generate a complete system design, system description and detailed scope of 
work. The scope of work will individually outline all major system components, their locations and their function with the 
new system. In addition, it will outline all programming and system operation parameters. All security integrator, the client, 
and Safer Places responsibilities will be outlined within this package. This will ensure all aspects of the installation are 
properly addressed and minimize the chances for omitted items. In addition to the Scope of Work, Safer Places will provide 
detailed equipment schedules. These schedules will outline exactly what product, make, model number and quantity are 
required at each device location as well as cabling requirements, mounting information and any special notes. 

 
   The Safer Places team looks forward to adding value to your next security challenge!  
    
    References are available upon request. 
 

25 Wareham Street, Suite 2-26 
Middleboro, MA 02346 

t. 508-947-0600 
m. 617-834-8894 
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STEPHEN BUKOSKI 

PROFFESIONAL EXPERIENCE  

2013-Present Safer Places - Middleboro, MA Partner/Consultant  

Provide unbiassed, independent cost-effective security solutions based on our industry knowledge and 
expertise while prioritizing client’s budget constraints.  Help create system and equipment standards for 
multi-site clients. Perform detailed site surveys, inclusive of existing system analysis and 
recommendations. Perform on-site equipment demonstration to ensure client expectations will be met. 
Coordinate and work with or for architects, engineers and general contractors incorporating a detailed 
security package into project documentation, including AIA documentation. 

Generate detailed scopes of work, RFP documentation, equipment schedules, standardized bid forms, 
CAD support drawings ranging from floor plans, building elevation drawings, interconnect drawings, 
riser diagrams, equipment details, wall layouts, etc.  Qualify potential bidders, perform pre-bid 
walkthroughs for client and evaluate/review submitted bids. Upon review of vendor bids, provide clients 
with comparison bid matrix and recommendations to assist in the vendor selection process. Assist with 
and coordinate interviews with perspective vendors during the selection process. Perform interim and 
final inspections of the specified systems to ensure installation and equipment is as specified and a 
professional installation was provided. Upon final inspection, generate punch list and commission sign-
off for client.  Provide AIA documentation when needed, such as contract documentation, submission 
for payment, schedule of values, etc.  

2004-2013 Team AVS, Inc. Billerica, MA Manager of Engineering  

Managed an engineering/estimation department responsible for a one million dollar quota. Manage and 
coordinate all drawings and CAD documentation required for internal use, sales presentations, as- built 
and/or installation purposes.  Provide and prepare RFP’s for proposed integrated security systems.  

1990-1997 Simplex Worcester, MA CAD Operator/Project Coordinator  

Provided all necessary diagrams in AutoCAD format. Provided all wiring diagrams and schematics for all 
projects and installations. Drawings consisted of: riser diagrams, panel details, module details, graphic 
plaques, peripheral device details, circuited floor plans and record drawings. Value engineered project 
specifications with aim of customer satisfaction and project profitability. Reviewed equipment 
applications, researched outside purchases and ensured system compatibility. Identified and resolved 
project related issues. Maintained reference libraries of products and outside purchase vendors. 
Designed various types of Life Safety Systems. Performed take-offs and prepared quotations for projects 
that are out to bid. 
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Our Experience

Additional Cost Estimating Services
• Public and private sector cost estimating

• Pre-conceptual design estimates

• Alternative design scheme evaluation

• Project budgeting and scheduling

• Critical analysis of logistics, schedules and constructability

• Change order valuation and management

• Quality assurance

• Historical data analysis

Master Planning: We perform comprehensive reviews of master plans for 
campuses, municipalities, and school districts, providing accurate cost projections 
that facilitate a more strategic approach to broad-scale capital expenditure.

Initial Concept Review: By assessing project feasibility and reviewing the program 
needs, site elements, and anticipated design features, our estimates help with the 
development of a more accurate and realistic preliminary budget.

Market Conditions and Cost Research: We consider information gleaned from 
nationwide escalation indices, analysis of bid returns, records of historic and 
current materials costs, and our network of subcontractors across the country. 
These resources, combined with our extensive experience, help us make highly 
accurate predictions about project costs.

Life-Cycle Cost Analysis: Our team provides comprehensive reports that evaluate 
upfront capital expenditure versus long-term operational costs, with consideration 
given to program needs and design requirements.

Green and Sustainable Initiatives: We are experienced in evaluating and 
estimating plans that integrate alternative energy sources, utilize environmentally-
conscious design practices and materials options, and employ LEED construction 
standards.

Construction Options: During preliminary planning stages - particularly feasibility 
studies - our team can help assess the cost, scheduling, and program implications 
of various construction options. These include weighing new construction against 
renovation/addition projects, and assessing the relative merit of potential sites.

Value Engineering and Value Management: We can assess the anticipated 
function, quality, performance, cost, and value of design elements. We provide 
impartial information that helps clients make decisions about these elements so 
that they can get the best possible design for their money, without sacrificing 
quality.

Reconciliation and Negotiation: By meeting with other independent cost 
estimating firms and the design team, we are able to verify that our estimates 
appropriately quantify design elements, are in line with design intent, and assume 
the correct means and methods of construction.

Intergenerational Community Center
Randolph, MA

Franklin Senior Center,
Franklin, MA

CHA Consulting, Inc. is a leading 
provider of Cost Estimating 
services. Our team of dedicated 
professionals produces detailed 
and accurate cost estimates at all 
phases of design.

Contact: 
Delwyn Williamson 
dwilliamson@chacompanies.com 
617.451.2717

Medfield Adult Community Center,
Medfield, MA
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Delwyn Williamson 

Director of Cost Estimating 

Delwyn has over 35 years of experience in the A/E/C industry. She is affiliated 
with the New Zealand Institute of Quantity Surveyors, where she received her 
registration in Quantity Surveying. Her expertise in cost consulting 
encompasses all phases of design for buildings of all types. Projects of interest 
include: 
 
• Intergenerational Community Center; Randolph, MA 

• Dover Caryl Community Center; Dover, MA 

• Vine Street Community Center; Boston, MA 

• West Medford Community Center; Medford, MA 

• Fairbank Community Center; Sudbury, MA 

• Archdale Community Center; Boston, MA 

• Roudenbush Community Center; Westford, MA 

• Orchard Gardens Community Center; Boston, MA 

• Salisbury Public Library; Salisbury, MA 

• Gladys E. Kelly Public Library; Webster, MA 

• West Tisbury Free Library; West Tisbury, MA 

• Scituate Town Library; Scituate, MA 

• Stoughton Public Library; Stoughton, MA 

• Belmont Town Hall, Belmont, MA  

• Whitman Town Hall; Whitman, MA 

• Brookline Town Hall; Brookline, MA 

Education: 

B.S. (Quantity Surveying)  
New Zealand Institute of 
Quantity Surveyors, 1988 

Affiliations:  

Associate Member of the New 
Zealand Institute of Quantity 
Surveyors, Inc. 

Professional Women in 
Construction, Member  

Associated General 
Contractors of MA, Member 
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The Green Engineer
Sustainable Design Consulting

2

The Green Engineer, Inc. is a sustainable design consulting firm specializing in energy 
efficient and sustainable design solutions for the built environment. Founded in 2005 by 
Christopher Schaffner, PE, LEED, the firm currently has a staff of 24, with 20 LEED-
accredited professionals. Our team members consist of Sustainable Design Project 
Managers and Building Performance Analysts. Our expert team brings to the table 
experience and perspective from a variety of backgrounds including engineering, 
architecture, construction, planning, development, and public policy. We practice an 
Integrative Design approach to provide clients solutions to design, build, and operate 
buildings with improved energy efficiency. 

Since our founding, The Green Engineer, Inc. has completed over 200 projects that have 
achieved LEED Certification, including 15 projects that have achieved a LEED Platinum 
rating. Furthermore, we have been selected by the USGBC to participate in their 
LEED Proven Provider program. This program allows streamlined reviews of the LEED 
submission, and usually results in an easier pathway through the certification process, 
compared to the standard review process. Additionally, we are proud to have served for 
three years as part of the team of experts providing LEED project review services to the 
Green Building Certification Institute. Our team has provided more than 100 individual 
reviews for buildings to GBCI since February of 2011.

The Green Engineer, Inc. (TGE) specializes in Building Performance Analysis. We 
practice an Integrative Design approach to provide clients solutions to design, build, 
and operate buildings with improved energy efficiency. We use Building Performance 
Analysis as both a design and compliance tool, working on a range of projects covering 
early stage thermal and daylight modeling to a whole building’s energy compliance.  
We have in-house, registered Professional Engineers, Architects, ASHRAE Certified 
Building Energy Assessment Professional (BEAPs), Certified Passive House 
Consultants (CPHC), and Building Energy Modeling Professionals (BEMPs). TGE 
uses industry standard modeling software to develop building performance models. We 
have an extensive understanding of eQuest (DOE-2) and DesignBuilder (EnergyPlus) 
in particular, and are familiar with other energy modeling software programs like 
Trane Trace, Ecotect, Therm, etc. Our energy modeling team has been selected by 
Eversource to provide modeling services related to incentives on multiple projects 
throughout Eversource territory. 

The Green Engineer also provides WELL Certification and Fitwel Certification 
project management services, and have staff that are certified in both healthy building 
standards.

The Green Engineer is certified to provide services to Enterprise Green Communities.

FIRM OVERVIEW
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The Green Engineer offers a wide range of services, including the following:

Sustainable Design Consulting – We offer conceptual advice, design reviews,
project assessment, and sustainable cost-benefit analysis depending on project scope 
and requirements.

LEED Certification Project Management – Our experience with the LEED
process enables your team to successfully and efficiently use the USGBC’s LEED Green 
Building Rating System.

Energy Modeling and Daylight Modeling – We perform the key computations
needed to quantify the strengths of different design options that will be useful through-
out the project. Early energy modeling is critical to successful, cost-effective sustainable 
design. Software capabilities include: eQuest EnergyPlus, DesignBuilder, and Trace.  
These programs include BIM capabilities.

Design Review Services – As a third-party expert, we have expertise in reviewing
a range of building types.

Charrette Facilitation – A hallmark of the sustainable approach, we recommend
collaborative design charrettes early in the process to promote holistic thinking.

Sustainability Training and Coaching – The Green Engineer has trained over
10,000 design professionals in the use of USGBC’s LEED Rating System since 2001.   

The Green Engineer, Inc. is a company that is fundamentally different than our 
competitors. We are legally incorporated as a Massachusetts Benefit Corporation, 
a unique business model designed for for-profit companies that have social mission 
beyond profit. As a Benefit Corporation, we file an annual report to the state outlining 
our public benefit, and conduct a third party review of our operations. This review has 
resulted in our additional certification as a B Corp. We’re one of approximately 2500 
Certified B Corps world-wide, and one of only 13 companies in Massachusetts who 
are both a Certified B Corp and a Massachusetts Benefit Corporation. As part of our 
business model, we are an employee owned company. Today, more than 75% of our 
fulltime staff members are also owners, and six of our owners are women. In 2019, 
we became a JUST labeled organization, having participated in the JUST voluntary 
disclosure platform aimed at increasing social equity and employee engagement 
in businesses and corporations. The Green Engineer, Inc. is also recognized as a 
LEED Proven Provider and is a member of the USGBC, an Energy Star partner, a 
participant in the Architecture 2030 Challenge, and a USGBC Educational Partner.
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Christopher Schaffner, PE, LEED Fellow, WELL AP
Firm Founder & Principal

Chris Schaffner, PE, LEED Fellow is founder and President of The Green Engineer, 
Inc. Chris has 30 years of experience in the design of building systems with a focus 
on energy efficiency and sustainability. He holds a B.S. in Mechanical Engineering 
from M.I.T., and is a registered professional engineer in Massachusetts, California and 
Vermont.   

A long time promoter of sustainable design, Chris has been a member of the US Green 
Building Council’s (USGBC) LEED Faculty since 2001, training more than 9,600 
building industry professionals in the use of the LEED Rating System. He is currently an 
elected member of the USGBC Advisory Council, as well as a volunteer with the LEED 
Advisory Committee. He previously served on the USGBC Board of Directors, as Chair 
of the Energy and Atmosphere Technical Advisory Group (TAG) and as a member of the 
Indoor Environmental Quality TAG, among other volunteer roles with the USGBC. 

Chris is currently is a part-time Lecturer at Northeastern University, after several 
years teaching at the Boston Architectural College. He has also lectured at Harvard’s 
Graduate School of Design, MIT, Brandeis, Duke and Wentworth. In 2008, Chris 
was selected as a member of Massachusetts Governor Patrick’s Zero Net Energy 
Building Task Force, where he chaired the State Interim Standard working group. He 
also served as a member of the Massachusetts Renewable Energy Trust Fund Green 
Building Advisory Committee and on Boston Mayor Menino’s Green Building Task Force 
Advisory Committee. He was a founding Board member of the USGBC Massachusetts 
Chapter. Chris is a member of ASHRAE, which certified him as a “High Performance 
Building Design Professional”, and a “Building Energy Modeling Professional”. He is 
also a member of IBPSA, and serves on the Technical Committee of the Massachusetts 
Chapter. In addition he is a member of the American Rainwater Catchment Association 
and the Society of Building Science Educators. He holds the LEED AP designation 
with both BD+C and ID+C specialties. He also recently earned the WELL Accredited 
Professional designation. 

Over the past 30 years, Chris has been involved in a large number of projects 
incorporating energy efficiency and sustainability. These projects have been across 
many building types, ranging from high-rise office buildings to small-scale multi-family 
residential. Many of his projects include energy intensive building types such as research 
laboratories and hospitals. 

Chris was recently recognized by the USGBC Massachusetts chapter with a Founder 
Award for his work in establishing the local chapter.

Enterprise Green Communities Partner
Massachusetts PE Registration #37211

STAFF
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STAFF Matt Smith, Assoc. AIA, LEED AP BD+C
Project Manager

Matt joined The Green Engineer in the summer of 2012. A Project Manager with the 
firm, he holds a B.S. in Architecture from Wentworth Institute of Technology, and also 
received an M. Arch from Wentworth in 2012. 

Matt’s expertise resides in collaborating with project teams by providing guidance 
throughout all project phases, facilitating discussions around sustainable design with 
project teams, and assisting owners, architects, and other consultants in the LEED 
documentation and certification process. He manages and participates in the LEED 
submittal process and coordinates the documentation required for the Certification 
application to the USGBC. 

At The Green Engineer, Matt often works on high-rise office and residential/multifamily 
projects including apartment, condominium, affordable housing, and higher education 
dormitory projects. Additionally, he has significant experience with higher education 
classroom and administrative projects as well as public school projects. Matt has also 
worked extensively with project teams in support of the sustainable design requirements 
of Boston’s Article 80/sub-article 37.

RELEVANT EXPERIENCE
Dormitory & Multifamily Residential Projects
Townsend Residential, Roxbury, MA
Twenty|20 (Northpoint Parcel N), Cambridge, MA – LEED NC v2009 Silver
Rutgers University, Sojourner Truths Apts., New Brunswick, NJ – LEED NC v2009 Silver
Berklee College of Music, 160 Mass Ave. Dorm, Boston, MA –  LEED NC v2009 Gold

Additional Projects
Boston University, Data Science Center, Boston, MA 
Boston University, Clinicial Psychology, Boston, MA  
Wheaton College, Chase Dining Hall, Norton, MA – LEED NC v2009 Silver
Northpoint Retail Parcels I, W, Q1 and R1, Cambridge, MA –  Targeting LEED CS
The Blackstone Bldg (DCAMM Parcel 7), Boston, MA – LEED CI v2009 Gold
Summer Star Wildlife Sanctuary, Boylston, MA – LEED NC v2009 Gold
West Tisbury Library, West Tisbury, MA – LEED NC v2009 Gold
Woburn Public Library, Woburn, MA - LEED NC v2009 Gold

Full list is available upon request.
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Peter Levy, BEMP, LEED AP, CPHC 
Building Performance Analyst

Peter Levy joined The Green Engineer team as a Building Performance Analyst (BPA) 
in the fall of 2013. He specializes is performing whole building energy analysis in order 
to find the most practical and economical ways to reduce energy use in buildings. 
This analysis is used for the purposes of LEED and CHPS certification, Utility incentive 
programs, and to help make informed decisions early in the design process. He also 
performs solar feasibility studies in which he analyzes the solar potential of a site, and 
prospective savings and SREC value in order to provide payback analysis. Additionally, 
he performs daylighting and glare analysis for the purpose of LEED and CHPs 
certification.

Peter earned a Bachelor of Science in Building and Construction Technology at the 
University of Massachusetts Amherst. He earned a Master of Science in Environmental 
Conservation at the University of Massachusetts Amherst.  While pursuing his Masters 
Degree, Peter began energy modeling, and ultimately used it for his thesis “Quantifying 
the Effect of Passive Solar Design in Traditional New England Architecture”.

Peter has earned the LEED AP (BD+C) and Certified Passive House Consultant 
Designation.

Affordable Housing: Peter Levy has worked on the Bartlett Place and Coppersmith 
Village projects, providing energy modeling services therein.  Peter has also provided 
energy modeling services on the Brightview Lake Tappan Multi-family Housing 
Development as well as the Fairhaven single-family residence, both affordable housing 
projects.

RELEVANT EXPERIENCE
Bartlett Place - Energy Model for LEED, MEPA Modeling
Coppersmith Village - Energy Model
191 Spring Street, Lexington, MA - Energy Model, TA Study
Kenyon College, Academic Commons, Gambier, OH - Energy Model
Bartlett Place, Boston, MA - Energy Model & MEPA Model
MIT, Building 31, Cambridge, MA - Energy Model, TA Study
MIT, Building NW98, Cambridge, MA - Energy Model, TA Study
Walden Pond Visitor Center, Concord, MA - Energy Model, TA Study

Projects involving Photovoltaic System Economic Feasibility Analysis
Mass DOT, Lab, Boston, MA - Photovoltaic Feasiblity Analysis, Energy Model, TA Study
TD Garden Expansion Office Tower, Boston, MA - Photovoltaic Feasiblity Analysis
Westwood Public Safety, Westwood, MA
Boston College, Athletic Field House, Boston, MA
Provincetown High School, Provincetown, MA

STAFF
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Intergenerational Community Center, Randolph

Mark Craig, Former Randolph Community Services Director 	

(Currently Human Service Director, COA, Foxborough)		

(508) 543-1234 ext 65117					   

mcraig@foxboroughma.gov	

Sandwich Senior Center and Chatham Senior Center

Rick Pomroy, OPM						    

Pomroy Associates, LLC			 

(508) 456-4232	

rpomroy@pomroyassociates.com

Sandwich Senior Center 

Heather Harper						    

Town of Sandwich			 

(508) 888-5144	

Needham Center at the Heights / Rosemary Rec. Complex

Steve Popper, PE, Director of Design & Construction		

Town of Needham						    

781-455-7550 x315	

Falmouth Senior Center

Jill Irving Bishop						    

Director, Council on Aging Senior Center				  

Town of Falmouth 						    

(508) 540-0196						    

seniorcenter@falmouthma.gov

					   

Scituate Recreation and Senior Center

Linda Hayes, Director, COA					   

Scituate Senior Center 					   

(781) 545–8722						    

scituatecoa@yahoo.com					   

	

Andover Senior Center

Janet Nicosia, CEM, Director, Facilities				  

Town of Andover						    

(978) 623-8712						    

janet.nicosia@andoverma.us				  

Newton Center for Active Living

Alex Valcarce, AIA, Deputy Commissioner

City of Newton, Public Buildings Department

(617) 796-1609

avalcarce@newtonma.gov

Mark Craig a good reference for BH+A’s quality and cost control systems on a 

standalone modern facility.

Rick Pomroy is the OPM for the Sandwich Center for Active Living, a project 

joining the Senior Center and Recreation Department into a single building.  

Pomroy Associates is also the OPM for our Chatham Senior Center and can attest 

to our consensus building capabilities, expertise with senior and joint use spaces, 

quality control and cost management capabilities.  

Heather Harper is the Assistant Town manager for Sandwich and formerly held 

the same position at Falmouth.  Ms. Harper is a good reference for BH+A’s work 

to present information to the community and the working group to assist them in 

making decisions on their projects. 

Steve Popper, P.E. worked with BH+A on your three components, School 

Administration, Recreation and Health and the Senior Center.  The Center at the 

Heights was the culmination of the Senior Center program and all three facilities, 

albeit separate, share certain functions with community users such as multi-

purpose rooms, kitchens and training facilities. 

Jill Bishop is the Director of the Falmouth Senior Center and brings perspective 

regarding BH+A’s ability to work with various town departments, joint use 

programming skills, cost management and interior design capabilities. The 

Falmouth Senior Center is constructed adjacent to the Recreation Center and 

joined by a connector to effectively create a multi-generational/multi-user facility 

with two buildings built 30 years apart.

Linda Hayes is our client for the Scituate Senior and Recreation Facility.  Linda 

is a reference for our ability to manage different needs and agendas between 

departments as well as our cost control capabilities for this multi-user community 

facility. Steve Kirby was the OPM on the project.

Janet Nicosia is the director of facilities in Andover and has been involved with 

BH+A for their Senior Center, Youth Recreation Center and Memorial Auditorium 

all of which are on a common campus with the School Administration which we 

had to accommodate through schedule management.  This is a hybrid model but 

shows our experience with youth and senior programming for communities.

Alex Valcarceo, deputy commissioner of building, can provide referral as to 

BH+A’s programming capabilities and our ability to objectively lead a community 

to a unanimous consensus regarding design direction for their new joint use 

Center for Active Living, a Senior/Recreation joint use community facility.

Bargmann Hendrie + Archetype, Inc.

Steve Kirby

VERTEX (OPM)

(508) 966-3865  

skirby@vertexeng.com
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Architectural References: 
Mr. Tom Catalano, AIA 
Catalano Architects 
115 Broad Street 
Second Floor 
Boston, Massachusetts  02110 
(617) 338-7447 
 
Mr. Guy Grassi, AIA 
46 Waltham Street 
Suite 3A 
Boston, Massachusetts  02118 
(617) 956-9992 
 
Mr. Joel Bargmann, AIA 
Bargmann Hendrie + Archetype 
9 Channel Center, Suite 300 
Boston, Massachusetts 02210 
(617) 350 0450  
 
Mr. Stephen Mackenzie, AIA 
Mackenzie Architects 
162 Battery Street   
Burlington, VT 05401 
(802) 863-7177 
 
Ms. Dell Mitchell, AIA 
Dell Mitchell Architects 
37 Newbury Street 
Boston, Massachusetts 02116 
(617) 266-2111 

 
Mr. Jai Singh Khalsa, NCARB 
KDI 
17 Ivaloo Street, Suite 400 
Somerville, Massachusetts  02143 
(617) 591-8682 

 
 
 
 
 
 

Engineering References: 
Mr. Wayne Griffin 
Wayne J. Griffin Electrical 
116 Hopping Brook Road  
Holliston, Massachusetts 01746  
508-429-8830 
 
Mr. John Williams 
Williams Mechanical 
25 Long Pond Dr 
Nantucket, Massachusetts 02554 
 (781) 341-8696 
 
Mr. George Senerth 
Masonic Home 
Masonic Home Road 
Charlton, Massachusetts 01507 
(508) 248-7344 
 
Mr. Raymond Keough 
R. Keough Construction 
73 Briarwood Hill Road 
Exeter, Rhode Island  02822  
(401) 265-2606 

 
 
 
 
 
 
 
 
 
 
 

 



121

REFERENCES

Bargmann Hendrie + Archetype, Inc.

 
REFERENCES 

 
 
Jonathan D. Buhl, P.E. 
Principal-in-Charge 
 
FOLEY BUHL ROBERTS & ASSOCIATES, INC. 
Structural Engineers 
 
 
REFERENCES 
 
Michael J. Black, Construction Project Manager 
City of Cambridge 
795 Massachusetts Avenue 
Cambridge, MA 02139 
T: 617-349-4251 
C: 617-201-2181 
E: mblack@cambridgema.gov 
 
Brian Santos, LEED AP BD&C, Principal and Vice President 
W.T. Rich Company, Inc. 
29 Crafts Street, Suite 300 
Newton, MA 02458 
T: 617-467-6010 
C: 617-594-5149 
E: bsantos@wtrich.com 
 
Kevin Nigro, Managing Director 
PMA Consultants 
5 Braintree Hill Office Park #300 
Braintree, MA 02184 
T: 781-794-1404 
E: knigro@pmaconsultants.com 
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kzla 

Kyle Zick Landscape Architecture, Inc. 
   

36 Bromfield Street, Suite 202, Boston, MA  02108 
 t:  617-451-1018  e: kzick@kylezick.com   www.kylezick.com 

References for Community Centers 

Intergenerational Center 
Randolph, Massachusetts 
Contact:  Michelle Tyler, Town Planner; 781-961-0936 
 
Center for Active Living 
Sandwich, Massachusetts 
Contact:  Rick Pomroy, Pomroy Associates; 508-456-4232 
 
Sudbury Town Hall 
Sudbury, Massachusetts 
 
Framingham Athenaeum Re-use 
Framingham, Massachusetts 
 
Chelmsford Town Hall Re-use 
Chelmsford, Massachusetts 
 
Contact:  Joel Bargmann, BH+A; 617-350-0450 
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PRINCIPALS PROJECT DESIGN MANAGERS 
Stewart B. Randall, CTS-D 
Greg T. Vincent, CTS 

Joel Nygren, CTS-D 
John Bonyman, CTS 

Cynthia Lewis-Oliver, CTS  
Michael Goldman, CTS ASSOCIATED CONSULTANTS 
 Wayne Simpson 
SENIOR DESIGN CONSULTANTS 
Scott P. MacLeod, CTS 
 

Joseph Patten, CTS 
Lou Clark 
Robert Pemberton 

ARCHITECTURAL COORDINATOR 
Raymond Galgano, CTS, LEED-Green Assoc. 

Christopher T. Storch 

Audio | Video | UC | Acoustics | Data | Telecom  
Consultation | Programming | Design | Project Management | Service 

 

                        

437 Turnpike Street, Canton, MA  02121 | p: 339.502.6551 | cdaconsultants.com  

 

117 Kendrick Street, Suite 300, Needham, MA  02494 | p: 339.502.6551 | www.cdaconsultants.com 
 

 
 
 

Professional References 
 
 

Owner Clients Projects with CDA 
Darby DeChristopher, Media Solutions Architect 
Harvard University, Kennedy School of Government 
Littauer LG13 
79 JF Kennedy Street, Cambridge, MA 02138 
617-495-2857 | darby_dechristopher@hks.harvard.edu 

Ongoing Advisory / Partnership. Projects include: 

• Pavilions, Forum, Classrooms, Auditoria,  
Nye ABC Conference Center, School of Law, 
Center for Public Leadership, Graduate 
School of Education, Medical School, Stadium  

Saquib Butt, P.E., LEED AP | VP of Construction & Facilities 
SmartLabs 
40 Guest Street, Boston MA 02135 
508-958-1395 | sbutt@smartlab.com 

Boston Scientific corporate offices in: 
• Marlboro & Quincy MA 
• Spencer IA 
• Malaysia  

Dimitra (Dee) Maniatis, Senior Global Manager  
Real Estate and Facilities, PM Global Procurement  
Haemonetics Corporation 
125 Summer Street, Boston MA 02111 
781-356-9243 | dimitra.maniatis@haemonetics.com    

Haemonetics corporate offices in: 
• Braintree MA 
• Boston MA 
• Philadelphia PA 
 

Vic Zelney, CIO 
Summit Partners 
222 Berkeley Street, Boston MA  02116 
617-824-1000 | vzelny@summitpartners.com  

Summit Partners corporate offices in: 
• Boston MA 
• Menlo Park CA 
• London UK 

Matthew Gelineau, Senior Manager, Producer of Video & 
Multimedia Content 
Vertex Pharmaceuticals 
50 Northern Avenue, Boston MA 02210 
857-331-1545 | mathew_gelineau@vrtx.com  

TV Video Production studio design – in process 

 

 

 

Thomas Salvani, Director, Infrastructure & Architecture 
PTC 
121 Seaport Blvd., 14th Floor, Boston, MA 02210 
781-343-5200 | tsalvoni@ptc.com 

PTC world headquarters, Boston MA 
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Epsilon Associates, Inc. is a well-established environmental engineering and consulting firm 
located in Maynard, Massachusetts.  We specialize in securing environmental approvals for 
infrastructure, real estate, and energy projects for public and private sector clients.  Epsilon’s 
planning, environmental and historic experts provide the expertise and clarity to successfully 
guide development projects through regulatory processes.  
 
Epsilon’s principals and senior staff have constructive working relationships with federal and 
state agencies, providing effective advocacy for our clients.  When coupled with carefully 
conceived strategies, focused environmental analyses, and clear and concise filings; our 
credibility with the agencies positions us to secure timely and workable approvals for our 
clients.  
 
Epsilon’s planners, engineers, and environmental scientists provide clients with technical 
excellence in the full range of technical and regulatory services, including environmental 
permitting such as MEPA and NEPA, Chapter 91, wetland delineation, historic preservation, U.S. 
Army Corps of Engineers Section 10/404 Permit, Section 401 Water Quality Certification, noise 
impact analysis, and air quality impact analysis. 

References - CDA 

Dave Hewett 

1. Reference 1  
 Mr. Keith Craig, Senior Director, Development 
 Brighton Landing East 

20 Guest Street, Suite 100 
Brighton, MA 02135-2040 
617.987.2523 
kcraig@nbguest.com 

Reference 2  

Mr. Mark Rosenshein, Partner 
 Trademark Partners LLC 

500 Rutherford Avenue 
 Charlestown, MA 02129 

617.331.4281 
Mark@trademark.boston 
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hastings-consulting.com ∎ 142 Hanlon Road, Holliston, MA 01746 ∎ 508.397.8417 

 
 
 
References for Kevin Hastings 
 
 
Douglas Marshall, AIA 
Campus Planning 
University of Massachusetts 
Amherst, Massachusetts 
413 -577- 1788 
dmarshall@umass.edu 
 
 
Michael Skeldon 
Tufts University 
Medford, Massachusetts 
(617) 627-3334 
Michael.Skeldon@tufts.edu 
 
 
Mark Armington 
Senior Director—Facilities Engineering and Construction 
University of Massachusetts Medical School 
Worcester, Massachusetts 
(508) 856-5202 
mark.armington@umassmed.ed 
 
 
Nick Palumbo, CPC, LEED AP 
Facilities Project Manager 
WPI – Worcester Polytechnic Institute 
100 Institute Road 
Worcester, MA 01609-2280 
508-831-5225 
nrpalumbo@wpi.edu 
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References 
 
The following individuals represent clients with whom we have worked in the recent past or with whom we are currently 
working.  They can speak to the quality of work produced by Safer Places, and specifically work produced by Stephen 
Bukoski. 
 
 
Company    Client Contact   Contact Information                                      
 
Beacon Communities  Darcey Jameson   djameson@beaconcommunitiesllc.com 
        617- 574-1100 
 
 
 Newmark Knight Frank Rick Barnes   rick.barnes@ngkf.com  
        508-726-2535 
 
JM Corcoran & Company Tim Corcoran   tcorcoran@corcoranmgmt.com  
        781- 849-0011 
        
Wingate Companies  Mason Battle   mbattle@wingatecompanies.com 
        470-398-1353  
 
Torrington Police Department Pennie Zucco   pennie_zucco@torringtonct.org 
        860-489-2225 
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#

Cost Estimating Services
Town of Sudbury - Permanent Building Committee
Designer Services, Fairbank Community Center

References
Our Cost Estimating team delivers high-quality, accurate cost consulting services 
at any stage from conceptual design through construction documents.  Our team 
brings exceptional experience in projects with high-level constructibility issues, 
particularly in challenging locales with unique historical and natural elements.

The CHA team seeks out innovative ways to reduce cost without compromising 
the performance or quality of the design and delivers cost estimating services 
that you can have confidence in.

Mr. Joel Bargmann 
Principal
Bargmann Hendrie + Archetype
9 Channel Center Street, Suite 300, Boston, MA 02210
(617) 350-0450
Project: Vine Street Community Center 

Mr. Gary Graham 
Principal
Graham/Mues Architecture
6 Edgerly Place
Boston, MA 02116
(617) 423-9399
Project: West Medford Community Center

Mr. David Murphy 
Town Manager
Town of Randolph
Randolph Town Hall, 41 South Main Street, Randolph, MA 02368
(781) 961-0911
Project: Intergenerational Community Center

Mr. Donald W. Mills 
Principal
Mills Whitaker Architects, LLC
10 Ware Street, Cambridge, MA 02138
(617) 876-7611
Project: Dover Caryl Community Center

Mr. Carlos Peralta
Cambridge Redevelopment Authority
25 Main Street, 4th Floor, Cambridge, MA 02142
(617) 492-6800
Project: Archdale Community Center

Lead Office
1 Faneuil Hall Marketplace 

South Market Building 
Suite 4195 

Boston, MA 02109 
617.451.2717 

www.chacompanies.com

CHA at a Glance
Founded in 1952

40+ offices

1,350 personnel

Full service engineering and 
project management firm
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  7

The Green Engineer
Sustainable Design Consulting

PROJECT TEAM Chris Schaffner
Walden Pond Visitors Center
Robin Pfetsch
robin.pfetsch@state.ma.us
T: 617-626-4937

Boston Public Library, Central Branch Renovation, Boston, MA
City of Boston Public Facilities Dept.
James McQueen
Project Manager
James.McQueen@Boston.gov
T: 617.635.0536

Matth Smith:
Eastham Public Library 
Town of Eastham
Debra DeJonker-Berry
Library Director
ddejonkerberry@clamsnet.org
T: 508.240.5950

Woburn Public Library Renovation & Addition
City of Woburn 
Rebecca Meehan
Assistant Director
rmeehan@minilib.net
T: 781.933.0148

Peter Levy
Lowell Justice Center
Shawna Correll, Project Manager
shawna.correll@mass.gov
T: 857.329.2856

Taunton Mulcahey Elementary School
John Cabral
jcabral@tauntonschools.org
T: 508.821.1235



5. RELEVANT WORK
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SENIOR AND COMMUNITY CENTERS

Andover Senior Center, Andover, MA (in progress)

Sandwich Senior Center, Sandwich, MA (in progress)

Scituate Senior Center, Scituate, MA (in progress)

Newton Center for Active Living, Newton, MA (in progress)

Center at the Heights, Needham, MA

Falmouth Senior Center, Falmouth, MA

Cohasset Senior Center, Cohasset, MA

Vine Street Community Center, Boston, MA

Jackson Square Recreational Center Study, Boston, MA

Sharon Senior Center, Sharon, MA

Pembroke Community Center, Pembroke, MA

Kittery Community & Senior Center at Frisbee Common, Kittery, ME

Randolph Intergenerational Community Center, Randolph, MA

Chatham Senior Center Study, Chatham, MA

Chester Senior Center Study, Chester, MA

Muzzey Senior Center and White House Study, Lexington, MA

Wiscasset Community & Senior Center, Wiscasset, ME

Fairbank Community & Senior Center Study, Sudbury, MA

Belmont Senior Center Study, Belmont, MA

Chestnut Hill Benevolent Association Senior Housing, Brookline, MA

Chatham Community Center, Chatham, MA

Hyannis Youth Center & Ice Rink, Hyannis, MA

Mashpee Community & Senior Center Study, Mashpee, MA

Squamscott Community Commons, Exeter, NH

Standish Community Center, Standish, ME

Scarsdale Community Center Study, Scarsdale, NY

Medfield Community Center Study, Medfield, MA

Heights Community Center, Concord, NH

Boston PFD Community Centers (3), Boston, MA

Hollis Street Station Community Center, Framingham, MA

Kennebunk Community Center, Kennebunk, ME

Passamaquoddy Tribe Community Center, Perry, ME

Center at the Heights, Needham, MA

Senior Center, Cohasset, MA

Senior Center, Sharon, MA

Intergenerational Community Center, Randolph, MA

BH+A specializes in the study and design of Senior and Community Centers for municipalities. Many of these projects begin as 

feasibility studies with a site selection component. Joel Bargmann, proposed Principal-in-Charge for your project, has led the design 

of all of our Senior and Community Center projects and is familiar with all aspects of the project type. 



Hasbro: LEED Gold certified

Smith: LEED Platinum certified

Beacon: LEED Silver certified

Factory 63: LEED Gold certified
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BH+A is an architecture and interior design firm dedicated to sustainable design. BH+A has been creating high-
performance and environmentally responsible architecture for over twenty years. To be sustainable means that 
our designs address energy use, water consumption, indoor environmental quality, raw materials and waste from 
construction.  

BH+A Green Design Projects  

Examples of projects involving green sustainable technologies and/or projects:

8 Newbury Street, Boston, MA: LEED Gold certified

Millbrook Lofts, Somerville, MA: LEED Gold certified 

Smith Aquatic and Fitness Center: LEED Platinum certified new community center 

Beacon Capital Offices: Achieved LEED Silver certification for a commercial interior

63 Melcher Lofts, South Boston, MA  LEED Gold certification for homes mid-rise

Needham Senior Center: NSTAR Advanced Building Program

Confidential Financial Services Client: LEED Gold certified

Confidential Financial Services Client: LEED Gold certified

Hasbro, Providence, RI: LEED Gold certified

Salty Brine Bathhouse, Narragansett, RI: LEED Silver pending, net-zero energy bathhouse, wind turbine

Herring Cove, Cape Cod National Seashore, Provincetown, MA: Low impact site design

Kollmorgen Electro-Optical: LEED Silver certification

Hyannis Youth & Community Center: Solar panels, low impact site design: pervious pavement

Lucketts Community Center:  Designed for LEED certification; geothermal wells were installed for new systems.

Bluemont Community Center: Designed for LEED certification; geothermal wells were installed for new systems.

Squamscott Community Commons: New community center designed for LEED Gold rating

Stephen Glover Train Memorial Health Center: Designed for LEED Silver rating; Materials: bamboo; cork, cellulose, 
low VOC paint; Energy Savings: solar panels, automatic temperature controls, double-glaze windows, low energy/high 
performance lighting, motion sensors for lights

Stowe, Vermont Community Center: Air-to-air heat exchangers; located in a sensitive rural landscape

Wiscasset Community Center: Air-to-air heat exchangers

Vanderbilt National Historic Site: Geothermal heat pump

Longfellow National Historic Site: Geothermal heat pump; design in a historically sensitive site

Saint Gaudens National Historic Site: Design of new buildings within a historically sensitive landscape

Minute Man National Historical Park: Historical trail goes through 3 separate wetlands and 6 miles of natural habitat. 
Included permitting through federal agencies

Weir Farm National Historic Site: Redesign of Pond dam to prevent breaching and loss of natural habitat

Plymouth Rock Portico, Plymouth Rock Memorial State Park, Plymouth, MA: Battery-powered internal cathodic 
protection system recharged by a photovoltaic panel on the roof to solve an exposed conduit problem 

Allied Veterans Memorial Ice Arena: Desiccant De-Humidifiers 

Sailors Haven Camp Study: Air Power Co-generation and Gray Water Recycling

Atlantic Learning Center: Photo Voltaic, Green Architecture and Gray Water Recycling

Fire Island National Seashore: Design of Eco Module for sustainable study camp on restricted sand dunes

Cape Cod National Seashore Highlands Center: coastal zone design and hazardous materials abatement in an 
environmental sea shore

“Our House”,  Lawrence, MA: Photo Voltaic; received MTC Renewable Energy Trust grant 
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Randolph Intergenerational Center

Randolph, MA

BH+A designed a new 28,300 square foot community center for the Town of Randolph. The program includes a gymnasium and pre-school, youth/

teen and senior spaces. The facility includes a large multi–purpose room with deployable divider wall, effectively creating two acoustically separate event 

spaces out of one large function hall, and garage style doors that open to the corridor, maximizing access to the space during large events. The kitchen 

serves both the multipurpose room and the café area and also serves as a culinary teaching facility. The gym transforms to an indoor/outdoor facility 

via two large barn doors, providing pickle ball courts and a suspended walking track. Restrooms are accessible inside and outside the facility. Other 

amenities include elevator access, ample storage, and a greenhouse. 

Reference: 

Mark Craig							     

Former Randolph Community Services Director 				  

(Currently Human Service Director, COA, Foxborough)			 

508-543-1234 ext 65117						    

mcraig@foxboroughma.gov	
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Falmouth Senior Center

Falmouth, MA

BH+A designed a new 17,100 square foot Senior Center for the Town of Falmouth. The program includes a variety of activity and meeting spaces that 

can serve a wide range of social, educational and community functions. The facility includes a large multi–purpose room with deployable divider wall, 

effectively creating two acoustically separate event spaces out of one large function hall. The kitchen serves both the multipurpose room and the café 

area and also serves as a culinary teaching facility with a large central island and accessible-height counters for class participants. Activity spaces 

are designed to emulate the idea of “living room” and “library” spaces. The Fitness and Wellness spaces provide for a variety of health and physical 

activities.  Restrooms are accessible inside and outside the facility with “family” accommodations including infant changing stations. Other amenities 

include elevator access, ample storage, and a fully integrated audio, video and data system.  Reception located near the main entrance of the facility 

provides access control in addition to a front-facing administrative reception for members and visitors. 

Reference

Jill Irving Bishop								      

Director, Council on Aging Senior Center						    

Town of Falmouth 							     

508-540-0196							     

seniorcenter@falmouthma.gov
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Andover Senior Center Renovation and Addition

Andover, MA

Andover’s current Center enjoyed a high level of engagement from its seniors, but it lacked flexibility, contained wasted space in large hallways, was 

undersized, and in need of interior upgrades. During our initial study, our alternative reassigned unused space on other floors in the building and adding 

onto the space. We redesigned  the lobby to be more welcoming, added a fitness/wellness space, and consolidated smaller multi-purpose spaces to a 

larger room in the addition to allow for meetings with higher capacity.

Reference: 

Jemma Lambert, Director 

Community Services Department 

Town of Andover 

978-623-8312

jemma.lambert@andoverma.us
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Sandwich Center for Active Living

Sandwich, MA

BH+A conducted the feasibility study that lead to the design of a new, two-story, 24,800 SF facility is both a Senior Center and a recreational building. 

The building will be extremely energy-efficient, taking advantage of solar power and geothermal heating and cooling systems. The first floor includes 

an outdoor cafe area, a 2,000 SF multipurpose room (which can be easily reconfigured into a lecture area, a dining space for 140 people or a movie 

theater), spacious kitchen with eating and cooking class space, a medical wing, and a 7,100 SF gymnasium. The second floor contains activity rooms, 

fitness areas, a conference room, office space, a games room, and the top floor of the gymnasium will have a walking track. The anticipated start of 

construction is Spring 2021 and has an estimated construction cost of $13.3M.

Reference: 

Rick Pomroy, OPM

Pomroy Associates, LLC

rpomroy@pomroyassociates.com

508-456-4232
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Chatham Community Center

Chatham, MA

BH+A worked with the Town of Chatham on a 27,500 sf community center that enhanced the culture and wellness of their town. Emphasis was 

placed on reinvesting in historic 1925 Main Street School as a budget-friendly, sustainable option was in keeping with the history and character of 

the town. Program space included the recreation department offices and activity rooms. A new facility adjacent to the school was designed to house 

multi-purpose rooms, a gymnasium, and locker rooms. The renovation included upgrades to the HVAC system, the addition of movable walls to create 

flexible spaces, and compliant restroom facilities accessible both inside and outside the facility.

Reference: 

Rick Pomroy, OPM							     

Pomroy Associates, LLC			 

(508) 456-4232	

rpomroy@pomroyassociates.com
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Scituate Recreation and Senior Center

Scituate, MA

Scituate was looking to update and expand their Senior Center. After a feasibility study, we developed a new program using information from the a report 

produced by UMass Boston. Scituate’s current Senior Center could not be added onto, and thus we guided them through a site selection process. The final 

project, which BH+A is now designing, is a 15,000 sf senior  recreation center on one campus along with a new recreation department building and space 

for the Veterans Affairs offices. Construction will be completed in 2021.

Reference: 

Linda Hayes, Director, COA 

Scituate Senior Center 

781–545–8722

scituatecoa@yahoo.com

Steve Kirby

VERTEX (OPM)

(508) 966-3865  

skirby@vertexeng.com
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Center at the Heights

Needham, MA

BH+A completed a site feasibility study, evaluating four sites, resulting in a matrix of site evaluation criteria, estimated costs, and a ranking of the sites. 

Subsequently, BH+A designed a new 20,000 sf Senior Center. The Center’s program includes game and arts and crafts rooms, a fitness center, library, 

kitchen and “green” roof deck. The building was designed to comply with NSTAR’s Advanced Building program, an incentive program that provides a rebate 

to the Town by meeting NSTAR’s 13 prescriptive energy saving criteria.

 

Reference: 

Jamie Brenner Gutner

Former Executive Director of Senior Center

781–258–6333 (cell)
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Newton Center for Active Living

Newton, MA

BH+A is working with the city of Newton on the study and design of a new senior center. The goal of the new senior center is to meet the unique needs of 

seniors while offering an welcoming and enriching space for the entire community. Currently in the Feasibility Study phase, BH+A will provide an impartial 

assessment of program needs based on trends and demographics, compare potential sites, provide cost estimates for preferred sites, and evaluate 

operational options for the center. After various meetings with the town of Newton, the final site was narrowed down from a pool of 22 potential sites to 

the site of the current senior center.  Currently, BH+A is providing the City with two options to pick from: one is an addition to the existing historic senior 

center building, while the other is an all new construction building. The program goal is to add 35,000 sf of space that will also include additional parking 

and a welcoming entrance/cafe space.

Reference: 

Alex Valcarce, AIA

Deputy Commissioner

City of Newton, Public Buildings Department

617-796-1609

avalcarce@newtonma.gov
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Option 1: Addition to Existing Historic Senior Center

Option 2: All New Construction
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Jackson Square Recreation Center

Roxbury, MA

BH+A completed the design of a new recreation center with a single, multi-use playing area that will accommodate a regulation skating rink that is 

convertible to box lacrosse, soccer, baseball practice, or any number of cultural events including concerts, markets or festivals. The 200’ long by 

85’ wide rink bed provides a venue for many users ranging from recreational skating to organized figure skating and hockey leagues. The various 

turf-based activities will find this size equally as accommodating. The design achieves this fit while keeping the bulk of the large recreation center 

volume away from the adjacent historic Webb Building. Support spaces are housed both within the Webb Building and in a one-story volume and in 

a portion of the new building that extends to the east at the rear of the property where parking and a rear entry are also provided. Based on extensive 

community input, a walking track is also incorporated on a second level surrounding the ice rink walls. Development plans for the first floor of 

the Webb include 1,700 square feet of retail space to provide food service to the Center for general guests and for the bir thday party programs.  

Reference:  

Michelle Leibowitz

Director of Real Estate

Urban Edge

617-989-9322
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Cormier Youth Center

Andover, MA

This new 23,000 square foot youth center includes a gymnasium, a multi-purpose performance space for concerts, a TV/music studio, a commercial 

teaching kitchen, and offices. The central lobby is the hub of the facility, offering students a place to play table tennis, socialize and study with views 

to the gym, outdoors and program spaces. While the center focuses on providing services for middle and high school students, it is open to other 

members of the community when available. This project employed pre–engineered metal buildings as a cost savings methodology.

Reference:

Ihar Raniuk 

Deputy Director, Plant & Facilities 

978–623–8700 

iraniuk@andoverma.gov
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Greater Lowell YMCA

Lowell, MA

The Greater Lowell Family YMCA, originally constructed in 1974, is approximately 40,000 sf. The building contains recreation spaces, lockers, and a 

12,000 square foot youth development center where the YMCA’s preschool and out-of-school-time program is run.

BH+A is currently renovating the existing youth development center and existing locker rooms. This project includes a 1,000 square foot one-story 

addition and new 2,000 sf playground. 

Reference: 

Kevin Morrissey

Chief Executive Officer

Greater Lowell Family YMCA

978-454-7825 x816
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Vine Street Community Center

Roxbury, MA

BH+A designed the renovation of a 20,000 sf community recreation enter for the City of Boston. The project scope included the renovation of existing 

administration spaces, a gymnasium, and a senior lounge, with acoustic upgrades and a new mechanical system. Interior upgrades included sound 

mitigation for the second-floor community rooms and the third-floor gymnasium, adding air conditioning to the gym, and refinishing the entire gym 

floor. Program spaces were reconfigured into multi-purpose areas to accommodate the community’s dynamic needs. New kitchen equipment was 

added to the senior space, and the dance studio and teen rooms were renovated. A new recording studio was also built.

Exterior upgrades included a new ground floor facade with an accessible handicap ramp, HVAC upgrades, and a new roof. Since BCYF Vine Street 

Community Center serves as an evacuation site for the community during emergency situations, the project also included the installation of a transfer 

switch which allows a mobile emergency generator to be hooked up to the building in case of need. The $5.3 million dollar renovation is a key part of 

the Mayor’s $50 million dollar FY19-FY23 Capital Plan investment in BCYF facilities.

“For more than 100 years this center has been the heart of the community — and now it’s ready to serve Roxbury residents for another 100 years,” 

said Mayor Walsh. “We’ve invested over five million dollars so that this building can offer more programs and have more high-quality space available 

to meet the needs of the community. I am excited to see everything that the center is now able to offer.”

Reference:

Rob Castor

City of Boston

617–635–4100
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Spruce Street Pre-School

Boston, MA

BH+A designed space in a downtown hi-rise for a new location of an existing 

youth program.

Reference: 

Christina Guevin, Director

617-482-5252

Awards:

First-place Honor Award for Outstanding  

Accomplishments in School Architecture

Design Share/School Construction News
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Wilcutt Commons, Cohasset Senior Center

Cohasset, MA

BH+A worked with the Social Services League to design a new 13,300 sf Senior Center on land donated by the Town. The design of the building 

was conceived of as a conglomeration of smaller structures that are connected, fitting into the residential character of the neighborhood and allowing 

for the consistent phasing of the project.

Reference:  

Marita Carpenter, Past President

Social Services League

781-383-0771

marita.carpenter@gmail.com
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Kittery Community and Senior Center at Frisbee Common

Kittery, ME

BH+A completed a feasibility study of an existing school and subsequently provided full design services for reuse as a community and senior center. 

The Center’s program includes youth and teen spaces, arts and crafts, a dance/aerobics room multipurpose/performance space, a pre-school, and a 

senior center. Work included the renovation of the existing brick building as well as a new addition for the gymnasium.  

Reference: 

Janice Grady, Director of Recreation

120 Rogers Road, Kittery, ME 03904

207-439-3800

jgrady@kitteryrecreation.com
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Sharon Senior Center

Sharon, MA

This project began with a feasibility study, which assessed a variety of options for renovations to the 34,000 sf building. BH+A was subsequently 

awarded a contract for full design services. The program areas for the Council on Aging and the Recreation Department include a Senior Center, arts 

and crafts room, card room, game room, classroom, computer room, fitness area, cafe and kitchen.  

Reference: 

Maureen Doherty

Chair, Sharon Standing Building Committee

781-341-1300, x 9180 

(currently works for Town of Stoughton)
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Emery Grover School Administration Building Feasibility Study

Needham, MA

This feasibility study was commissioned by the Town of Needham, Permanent Public Building Committee to examine the needs of the School 

Administration Department currently housed within the 1897-built Emery Grover Building. The study reviews the program requirements of the Needham 

Public School Department Administration with options for continuing operations at Emery Grover, as well as possible other sites within the town for new 

construction. The study reviews the potential for interim lease options for temporary swing space at existing office space in town. 

The various school administration departments housed in the building have individualized needs as well as inter-operational needs. The challenge is to 

organize the various departments in a relational plan that works laterally across each floor and vertically through the building. This study represents a 

three-pronged planning approach, a) investigating how the program might be reallocated within Emery Grover while bringing the building into code and 

accessibility compliance, b) developing a prototype new building for test fitting on other town-owned properties, and c) determining temporary swing 

space for use during renovations and/or construction at Emery Grover.

The building was placed on the National Register in August, 1987 based on its architectural design. 

Reference: 
Steven Popper, Director of Design and Construction
Town of Needham
781-455-7550 x315
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Smith Aquatic and Fitness Center

Charlottesville, VA

BH+A designed the new 27,000 sf Smith Aquatic and Wellness Center that opened in the Summer of 2010. The facility has a six-lane competition 

pool, family recreation pool, fitness center, locker rooms, childcare area, and offices. The project received LEED Platinum certification from the USGBC.

The BIM process was used for this project, allowing us to draw projects in three-dimensions, facilitating coordination of architectural elements with 

structural and mechanical components, leading to more highly integrated designs. BIM also allows for quick three-dimensional representation of the 

project to help designers and clients understand more fully what a building will look like.  

Reference: 

Mike Mollica, Capital Projects Coordinator

City of Charlottesville

434.970.3646



167

RELEVANT WORK

Bargmann Hendrie + Archetype, Inc.



168

RELEVANT WORK

Forest River Outdoor Recreation and Nature Center

Salem, MA

BH+A conducted a feasibility study to investigate three sites, including the existing site which was ultimately chosen by the City of Salem, to create a 

new functional recreation complex for the Forest River Pool. 

The Forest River Pool facility has been an iconic historic feature since the park was acquired by the City of Salem in 1907. In the early part of the 20th 

century, the City turned the area into a tidal bathing pool and added a bathhouse. The pool has undergone numerous alterations over the years, including 

a new bathhouse constructed in the 1930s, a major renovation done in 1972 of the bathhouse with the addition of the kiddie pool The complex has 

accommodated a wide of variety of activities; but the interior and exterior of the bathhouse as well as the swimming pool have deteriorated over time 

and were out of code compliance.  

BH+A is currently working on renovating the pool, bathhouse, facilities, and surrounding site to rehabilitate the Forest River Pool for the community; 

construction is set to be complete in 2021.

Reference: 

Jenna Ide

City of Salem

978.619.5699

Park Land Location

Ball Field Location

Existing Pool Location
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Rosemary Recreation Complex

Needham, MA

BH+A replaced an existing 1970s pool and renovated the bathhouse adjacent to Rosemary Lake. The pool structure was a coffer dam that no longer 

functioned properly. The objective of BH+A’s initial study was to develop two options and to select a preferred solution. Once the preferred design 

was selected, BH+A completed design development and pre-permitting phases along with cost estimates. The design was successfully presented to 

a Town Meeting for funding of full design services and opened during the Summer of 2018.

Reference:

Steve Popper, PE

Director of Design & Construction

Town of Needham

781-455-7550 x315
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Sudbury Town Hall

Sudbury, MA

Working with the Town Historic and Accessibility Commissions, BH+A developed designs to bring the Town Hall, a 1932 historic structure, back to public 

use. The multi-level structure houses two public meeting spaces, one with a stage. A 1,500 square foot addition provides support space for the Town Clerk 

and a communications hub for emergency services. The project totals 16,000 square feet of renovated and new space.

The interior and exterior renovations include the installation of a glass-encased ramp to the front entrance and a chairlift inside. Attention is focused on  

making the building fully accessible while not changing the historic exterior. The plan also calls for an elevator that will make the second floor accessible 

and open for use as a meeting space again. There will also be a new accessible front door to the Town Hall fronting on the parking lot.

Reference

Craig E. Blake

Permanent Building Committee

Town of Sudbury

craigedwardblake@comcast.net

781-929-1474
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SUSTAINABLE DESIGN PROJECTS 

Institutional 
Falmouth Senior Center/Bargmann Hendrie + Archetype 

Sandwich Active Living Center/Bargmann Hendrie + Archetype 
Westhampton Library/Westhampton, MA/ Tappe Associates 

Needham Senior Center/Needham, MA/Bargmann Hendrie + Archetype 
Salem State/Salem, MA/RDK Engineers 

Hope House/Roxbury, MA/Mostue and Associates 
Bryant University President’s House/Smithfield, RI/Newport Collaborative Architects 

Groton School Headmaster’s House/Groton, MA/Catalano Architects 
Fessendon School/West Newton, MA/Zaurie Zimmerman Associates 

Noble and Greenough Middle School/Dedham, MA/Shawmut Design and Construction 
Fitchburg State University Dormitories/Fitchburg, MA/CBT Architects 

Weston DPW/Weston, MA/Weston and Sampson 
University of the West Indies Library/Barbados 

Recreational  
Bellevue Country Club/Melrose, MA/Whitney Atwood Norcross Architects 

Jackson Square Ice Rink/Boston, MA/Bargmann Hendrie + Archetype 
Aquatic Center/Charlottesville, VA/Bargmann Hendrie + Archetype/LEED  

Boston Golf Club/Hingham, MA 
Theaters 

American Repertoire Theater/Cambridge, MA/Maryann Thompson Architects 
Dreamland Theater/Nantucket, MA/Catalano Architects 
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www.fbra.com 
Rev. 012721 

Marlborough Senior Center 
Marlborough, MA  

 
New, two-story, 22,625 SF Senior Center to fit into a well-established residential neighborhood 
and park with consideration given to residential scale massing and residential finish materials. The 
program space on the 14,600 SF first floor includes a multipurpose room, library, meeting room, 
wellness clinic, billiards room, fitness and exercise rooms, computer room, commercial kitchen, 
arts and crafts, gift shop and solarium. The 8,025 SF second floor will remain open for future pro-
gram space. Project was completed in 2015 and had a construction cost of $6.4M.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2150 Washington St. 
Newton MA 02462 
 
T  617·527·9600  
F  617·527·9606 
 
 
500 Commercial St. 
Manchester NH 03101 
 
T  603·622·4578 
F  603·622·4593 
 
 
254 Commercial St. 
Portland ME 04101  
 
T  207·200·2500 
F  207·200·2520 
 
 
2335 Oakshire Ct. 
Decatur GA 30033  
 
T  770·939·3480    
F  770·818·5880  
 
 

Community, Senior and Teen/Youth Center Projects 
 
Attleboro Senior Center, Attleboro, MA 
Renovation and Adaptive Re-use (from a fire station) 
 
Beverly Senior Center, Beverly, MA 
New Facility 
 
Bourne Veteran's Memorial Community Center 
Buzzards Bay, MA 
New Facility 
 
Cadbury at Lewes Retirement Community, Lewes, DE 
New Community Building 
 
Cambridge Senior Center, Cambridge, MA 
Renovation, Addition and Adaptive Re-use  
(from a mixed-use building) 
 
Clinton Senior Center, Clinton, MA 
Renovation and Accessibility Improvements/Addition  
 
Crescent Court, Brockton, MA 
Community Center Renovation and Addition 
 
Danvers Senior Center, Danvers, MA 
New Facility 
 
Dudley Senior Center, Dudley, MA  
Renovation and Adaptive Re-use (from a school) 
 
Fairbank Community Center, Sudbury, MA 
Senior Center Addition 

Tolles Parsons Center 
Wellesley, MA 

 
New, two-story, 13,000 SF Senior Center. First 
floor has a reception and administrative suite, 
commercial kitchen, multi-purpose room, café 
and lounge. The second floor has a card and 
game room with two pool tables, flexible activity 
rooms, fitness center, dance studio and social 
services office. Project was completed in 2017 
and had a construction cost of $5.4M. 
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www.fbra.com 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2150 Washington St. 
Newton MA 02462 
 
T  617·527·9600  
F  617·527·9606 
 
 
500 Commercial St. 
Manchester NH 03101 
 
T  603·622·4578 
F  603·622·4593 
 
 
254 Commercial St. 
Portland ME 04101  
 
T  207·200·2500 
F  207·200·2520 
 
 
2335 Oakshire Ct. 
Decatur GA 30033  
 
T  770·939·3480    
F  770·818·5880  
 
 

Community, Senior and Teen/Youth Center Projects 
 
Franklin Senior Center, Franklin, MA 
New Facility 
 
Hanover Senior Center, Hanover, MA 
New Facility 
 
Hillside Village Keene Retirement Community, Keene, NH 
New Community Center 
 
Hoyt Teen Center/Moore Youth Center, Cambridge, MA 
Renovation and Addition 
 
Kendal at Hanover, Hanover, NH 
Community Center Additions and Renovations 
 
Longmeadow Adult Center, Longmeadow, MA 
New Senior Center 
 
Lynnfield Senior Center, Lynnfield, MA 
Renovation 
 
Manchester Boys & Girls Club, Manchester, NH 
Addition and Renovation 
 

Milford Youth Center 
Milford, MA 

 
Renovations to an existing 33,500 SF building, constructed in 1912 (Milford Armory Building), 
brings the facility into compliance with building code and ADA requirements. Scope included ma-
sonry repairs, roof replacement, door replacements, interior floor and ceiling repairs, and upgrade/
replace electrical, plumbing and HVAC systems. Access and safety improvements include a new 
elevator and fire stair to access all levels, new fire alarm and automated sprinkler system, and ren-
ovations to existing main stairway. Common area renovations include the building entry, control 
desk, lobby/lounge, administration offices, kitchen, media center and classrooms. Recreation are-
as include renovations to the batting cage, exercise area, game room and gymnasium. Project cost 
was $4.2M and was completed in 2016. 

Rev. 012721 

Dudley Senior Center 
Dudley, MA  

 
Renovation and adaptive re-use of an 1935 
school converted to a Senior Center, Police Sta-
tion and Town Hall Offices. The Municipal Com-
plex has a total area of 34,000 SF and was com-
pleted in 2004. 
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Community, Senior and Teen/Youth Center Projects 
 
Marlborough Senior Center, Marlborough, MA 
New Facility  
 
Marshfield Senior Center, Marshfield, MA 
New Facility 
 
Milano Senior Center, Melrose, MA 
Historic Renovation, Addition and Adaptive Re-use  
(from a carriage house) 
 
Milford Youth Center, Milford, MA 
Renovations  
 
North Andover Adult Center, North Andover, MA 
New Senior Center (Design Complete) 
 
Northborough Senior Center, Northborough, MA 
New Facility 
 
Peabody Senior Center, Peabody, MA 
New Facility 
 
Pompositticut Community Center & Stow Fire Station  
Stow, MA 
Renovation and Adaptive Re-use (from a school) 
 
RiverMead Retirement Community, Peterborough, NH 
New Community Building 
 
Sandwich Center for Active Living, Sandwich, MA 
New Senior Center (Bidding) 
 
Tolles Parsons Center, Wellesley, MA 
New Senior Center 
 
Tyngsborough Old Town Hall, Tyngsborough, MA 
Renovation and Restoration 
 
Walpole Co-operative Bank South Street Center, Walpole, MA 
New Senior Center 
 
Waltham Senior Center, Waltham, MA 
Renovation and Adaptive Re-use (from a school) 

www.fbra.com 

Northborough Senior Center 
Northborough, MA 

 
New, 14,060 SF, single story, Senior Center. 
Program elements include a multipurpose room, 
lounge, meeting room, conference room, billiards 
room, fitness and exercise room, computer/
media room, arts and crafts, and a commercial 
kitchen. Project was completed in 2010 and had 
a construction cost of $3.2M. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2150 Washington St. 
Newton MA 02462 
 
T  617·527·9600  
F  617·527·9606 
 
 
500 Commercial St. 
Manchester NH 03101 
 
T  603·622·4578 
F  603·622·4593 
 
 
254 Commercial St. 
Portland ME 04101  
 
T  207·200·2500 
F  207·200·2520 
 
 
2335 Oakshire Ct. 
Decatur GA 30033  
 
T  770·939·3480    
F  770·818·5880  
 
 

Clinton Senior Center 
Clinton, MA 

 
Renovation and accessibility improvements in-
cluding an addition of an egress stair and 4-stop 
elevator in the historic Victorian Foster Mansion 
overlooking Central Park. Originally built for local 
merchant John R. Foster in 1882 before becom-
ing The Clinton Home for the Aged in 1900. Ren-
ovations also included bathrooms and a small 
commercial kitchen. Completed in 2015. 

Rev. 012721 

Bourne Veteran's Memorial Community Center 
Buzzards Bay, MA 

 
New, 27,000 SF Community Center is home to 
the Council on Aging, Recreation Department and 
the Veteran’s Office. Completed in 2003. 
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Rev. 012721 

Sandwich Center for Active Living 
Sandwich, MA 

 
The new, two-story, 24,800 SF facility is both a Senior Center and a recreational building. The 
building will be extremely energy-efficient, taking advantage of solar power and geothermal heat-
ing and cooling systems. The first floor includes an outdoor cafe area, a 2,000 SF multipurpose 
room (which can be easily reconfigured into a lecture area, a dining space for 140 people or a 
movie theater), spacious kitchen with eating and cooking class space, a medical wing and the 
7,100 SF gymnasium. The second floor contains activity rooms, fitness areas, a conference room, 
office space, a games room, and the top floor of the gymnasium will have a walking track. The 
anticipated start of construction is Spring 2021. The center is expected to be completed for a rib-
bon-cutting ceremony in the Spring of 2022 and has an estimated construction cost of $13.3M. 
(rendering by Bargmann Hendrie + Archetype, Inc.) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2150 Washington St. 
Newton MA 02462 
 
T  617·527·9600  
F  617·527·9606 
 
 
500 Commercial St. 
Manchester NH 03101 
 
T  603·622·4578 
F  603·622·4593 
 
 
254 Commercial St. 
Portland ME 04101  
 
T  207·200·2500 
F  207·200·2520 
 
 
2335 Oakshire Ct. 
Decatur GA 30033  
 
T  770·939·3480    
F  770·818·5880  
 
 

Longmeadow Adult Center 
Longmeadow, MA 

 
The new, two-story, 26,000 SF Senior Center boasts an array of amenities, including a café, li-
brary, exercise room, classrooms, activity and community areas, as well as much-needed private 
areas for the town nurse, veteran’s services and social services. The gymnasium features an ele-
vated, suspended walking/running track and a full-sized basketball court. Above photos are from 
December 2020 and the finishing touches wrap up in January 2021. The construction cost is ap-
proximately $11.0M with a total project cost of $14.0M. 
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Selected Projects 
 
Beede Swim & Fitness Center 
Concord, MA 
 
Bowdoin College 
Greason Pool  
Brunswick, ME 
 
Carleton-Willard Village Wellness Center 
Fitness & Aquatics Center 
Bedford, MA 
 
Dana Hall School 
Shipley Center for Athletics, Health and Wellness 
Wellesley, MA 
 
Ethel Walker School 
Centennial Center  
Simsbury, CT 
 
Penobscot Bay YMCA 
Natatorium and Athletic/Fitness Center 
Rockport, ME 
 
War Memorial Recreation Center 
Natatorium and Field House Renovations 
Cambridge, MA 
 
Wheaton College 
Balfour Natatorium 
Norton, MA 
 
Williston Northampton School 
Athletic Center with Swimming Pool and Diving Area 
Easthampton, MA 
 
YMCA Cape Cod 
Natatorium and Athletic/Fitness Center (original facility) 
West Barnstable, MA 

War Memorial Recreation Center 
Cambridge, MA 

www.fbra.com 

Rev. 112519 

Beede Swim & Fitness Center  
Concord, MA 

Dana Hall School 
Shipley Center for Athletics, Health and Wellness 

Wellesley, MA 
 

This new, 2-story, 93,000 SF athletic facility was the Win-
ner of the 2006 Facilities of Merit Award. Program ele-
ments include a 6,589 SF Aquatics Center, featuring a 
25-yard, 6-lane pool for recreational and competitive 
swimming, a 21,000 SF gymnasium with two NCAA reg-
ulation-size basketball courts, 3-lane suspended running 
track, weight and fitness room, dance and fencing studi-
os, four squash courts and a 465 SF, 34 foot high cus-
tom designed climbing wall. The facility also features a 
student lounge, snack bar and the school’s Health Cen-
ter. The Health Center is equipped to support the health 
needs of day and boarding students in grades 6 through 
12; it has a 9-bed infirmary and is staffed with two full-
time nurses. The project was completed in 2005 with a 
construction cost of $21.9M.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2150 Washington St. 
Newton MA 02462 
 
T  617·527·9600  
F  617·527·9606 
 
 
500 Commercial St. 
Manchester NH 03101 
 
T  603·622·4578 
F  603·622·4593 
 
 
254 Commercial St. 
Portland ME 04101  
 
T  207·200·2500 
F  207·200·2520 
 
 
2335 Oakshire Ct. 
Decatur GA 30033  
 
T  770·939·3480    
F  770·818·5880  
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Ethel Walker School 
Centennial Center  

Simsbury, CT 
 

This new athletic and wellness facility is a two-story 
building with a total gross floor area of 61,650 SF. Pro-
gram elements include a 25-yard, 8-lane pool, a double 
gymnasium, four squash courts, locker rooms, team 
rooms, two dance studios, fitness center, yoga class-
room, café, art gallery, office and other support spaces, 
a student social center and community gathering spac-
es throughout. The building is steel framed, with long 
span open web steel bar joists over the gymnasium and 
swimming pool spaces, and conventional, open web 
steel bar joists elsewhere. Completed in the Fall of 
2016 with an approximate construction cost of $15.0M. 

www.fbra.com 

Rev. 112519 

Bowdoin College 
Greason Pool  
Brunswick, ME 

 
This 114 feet by 75 feet pool features 16-lanes, deep 
water, 25-yard long lanes and seating for 1,000 specta-
tors. The pool also has one and three-meter diving 
stands and is equipped to meet all the needs of swim-
mers, divers, and water polo players. It has hosted sev-
eral prestigious events, including NESCAC and NCAA 
Championship meets and has been used as a training 
site for Olympic swimmers. Completed in 1987. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2150 Washington St. 
Newton MA 02462 
 
T  617·527·9600  
F  617·527·9606 
 
 
500 Commercial St. 
Manchester NH 03101 
 
T  603·622·4578 
F  603·622·4593 
 
 
254 Commercial St. 
Portland ME 04101  
 
T  207·200·2500 
F  207·200·2520 
 
 
2335 Oakshire Ct. 
Decatur GA 30033  
 
T  770·939·3480    
F  770·818·5880  
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Page 1 of 2 

Cost Estimating 

Andover Senior Center 
Andover, MA 

$3.2 Million 
Study for renovations to the existing 11,570 GSF building with new multi-purpose and fitness programs, solarium 
expansion, and upgrades to fire protection & electrical systems 

Client:  Bargmann, Hendrie + Archetype, Inc 

Malden Senior Center 
Malden, MA 

$4.8 Million 
Adaptive reuse of a former church, classrooms, and recreation hall for a new 22,000 GSF Senior Center, including site 
development and infrastructure. 

Client: Sterling Architects 

Randolph Intergenerational Community Center 
Randolph, MA 

$11.5 Million 
New construction of a 34,508 SF community center with gym, art and dance studios, game room, green house, and 
fitness center. 

Client:  Bargmann, Hendrie + Archetype, Inc 

Medfield Adult Community Center 
Medfield, MA 

$5 Million 
New construction of a 21,958 SF Adult Community Center and associated sitework. 

Client: Town of Medfield 

Norton Senior Center 
Norton, MA 

$13.9 Million 
Conceptual design of two options for new construction of a 10,000 GSF Senior Center with associated sitework. 

Client:  Bargmann, Hendrie + Archetype, Inc 

Wakefield Senior Center 
Wakefield, MA 

$2 Million 
Renovations and rehabilitation of a 19,500 SF historic building to be used as a senior center. 

Client: Sterling Associates, Inc. Architects 

  



181

RELEVANT WORK

Bargmann Hendrie + Archetype, Inc.

 
  
 
 

 
 
 

Page 2 of 2 

Cost Estimating 

Scituate Community Center + Senior Center 
Scituate, MA 

$13.7 Million to $20.8 M 
Study of options of the historic former Gates School for renovation, renovation and addition, or new construction of 
facilities to serve as a Community Center and Senior Center. 

Client:  Bargmann Hendrie + Archetype, Inc. 

Dover Community Center 
Dover, MA 

$14 Million 
Renovations and adaptive reuse of a school building for a 39,000 SF community center (phased construction). 

Client:  Mills Whitaker Architects 

Roslindale Community Center 
Boston, MA 

$3.3 Million 
Renovations to the existing building including ADA compliance, new kitchen, new HVAC and refurbishment of the gym. 

Client: Leers Weinzapfel Associates 

West Medford Community Center 
Medford, MA 

$1.8 Million 
New, 6,000 SF Community Center 

Client: Graham/Meus Architecture 

Archdale Community Center 
Boston, MA 

$851,000 
Renovations to include flat roof replacement; repointing of glass blocks & replacement of sealants and caulking at barrel 
vault / skylight; gym painting & floor replacement; athletic equipment upgrades; plumbing & HVAC upgrades. 

Client: Buck, Smith & McAvoy Architects 

L-Street Bath House/Curley Community Center 
Boston, MA 

$2.2 Million 
Renovations to include asphalt shingle and built-up roofing replacement, masonry and cast stone repairs and /or 
replacement, rebuilding window surround, solarium window replacement. 

Client: Buck, Smith & McAvoy Architects 
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Joel Bargmann, AIA

Bargmann Hendrie + Archetype, Inc.

Principal

March 18, 2021

9 Channel Center Street, Ste. 300, Boston, MA 02210

617-456-2227

TOWN OF SUDBURY, MASSACHUSETTS 

CERTFICATE OF CORPORATE AUTHORITY  

 
The principal, officer, or person to sign below pledges under penalties of perjury, that he or she 
has been designated by the Owner(s) or the Board of Directors of the below named firm as an 
authorized representative.  
 
 
Date:      
 
 
Signature of individual submitting bid or proposal:         
 
 
Printed Name of Person signing the bid or proposal:       
 
 
Title of Person signing the bid or proposal:          
 
 
Name of Business:             
 
 
Business Address:             
 
 
Business Phone:             
 
 
 
 
 

MUST BE SIGNED AND RETURNED WITH RESPONSE 
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04-2945098

Joel Bargmann, AIA, Treasurer

Joel Bargmann, AIA, Treasurer

 

CERTIFICATE OF TAXES/TAX ATTESTATION 
Pursuant to M.G.L. Chapter 62C, Section 49A, I certify under penalties of perjury that 

_______________________________________________ ha/have complied with all laws of the 
commonwealth of Massachusetts relating to taxes, reporting of employees and contractors, and 
withholding and remitting child support. 
   
Social Security Number, or  Signature of Individual, or 
Federal Identification Number  Corporation Name 
   
 By:  
  Corporate Officer & Title (if applicable) 
 
 
 

AFFIX CORPORATE SEAL 
 
 

CERTIFICATE OF NON-COLLUSION 
The undersigned certifies under penalties of perjury that this bid, or proposal, has been made 

and submitted in good faith and without collusion or fraud with any other person.  As used in this 
certification, the word “person” shall mean any natural person, business, partnership, 
corporation, union, committee, club, or other organization, entity, or group of individuals. 
   
  Signature of Individual, or 
  Corporation Name 
   
 By:  
  Corporate Officer & Title (if applicable) 
 
 
 

AFFIX CORPORATE SEAL 
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B A R G M A N N  H E N D R I E  +  A R C H E T Y P E ,  I N C .

Bargmann Hendrie+ Archetype, Inc.

9 Channel Center Street
Suite 300
Boston, MA 02210
+1 617.350.0450 

bhplus.com



December 16, 2020
March 18, 2021REQUEST FOR DESIGNER SERVICES

Drummey Rosane Anderson, Inc.   
Howard Clock Building
260 Charles Street, Studio 300
Waltham, MA 02453

Fairbank Community Center
Sudbury, MA

March 18, 2021





Approach & Key Issues	 pages 45-47

Required Forms		  pages 51-52

Minimum Qualifications

Experience in last ten years in the design and construction of multi-user/shared space public 
building projects by the Designer and key personnel assigned to the project. Please see resumes 
pages 10-22, projects pages 23-27, page 49
 
Massachusetts registration and licensing. Please see page 9 team list with license numbers

Thorough knowledge of the current Massachusetts State Building Code, the Americans with Dis-
abilities Act, and regulations of the Massachusetts Architectural Access Board. Please see ques-
tion 9 pages 41-43 and page 48

Thorough knowledge of, and familiarity with requirements of Chapter 579 of the Acts of 1980 
(Omnibus Construction Act) for Public Construction and Chapter 193 of the Acts of 2004. Please 
see question 9 pages 41-43 and page 48

Experience in projects with “green” and “sustainable” building features in the past five years. 
Please see page 50

Experience in the last ten years design of public construction projects of similar size and scope 
under both a General Contractor with filed sub-bidders (M.G.L. c.149) and Construction Manage-
ment (CM) at Risk (M.G.L. c.149A). Please see question 9 pages 41-43 and page 48



March 17, 2021

Permanent Building Committee,
Office of the Combined Facilities Director
DPW Building
275 Old Lancaster Rd.
Sudbury, MA 01776

Re:  Proposal: Designer Services - Fairbank Community Center

Dear Members of the Permanent Building Committee:

We are pleased to submit our qualifications to provide architectural services for the Fairbank Community Center.  We commend you 
and the citizens of Sudbury for supporting this valuable project. With facilities for virtually everyone from Pre-Schoolers to Seniors, the 
new Fairbank Community center is a unique opportunity to enhance the quality of life for multiple generations of users for years to 
come.

We at DRA are eager to renew our relationship with the Town and Permanent Building Committee by providing appropriate 
architectural and engineering services to develop this valuable resource.

Many of you may know DRA as educational specialists from our design work with you on the Ephraim Curtis Middle School and Israel 
Loring Elementary School, but we also call your attention to our significant experience in multi-user municipal facilities. Also please 
note that virtually all of our school and library projects act as community centers and have programmatic components similar to those 
found in the Fairbank Center. As demonstrated in the enclosed materials, we have completed projects involving each of the Fairbank’s 
programmatic elements:

•	 Senior Centers
•	 School Administration Space
•	 Gymnasia and Recreation space
•	 Community and Competition Pools
•	 Emergency Shelters

 
Drummey Rosane Anderson, Inc.

Howard Clock Building
260 Charles Street, Studio 300

Waltham, MA 02453
617-964-1700 office     

draws.com



DRA is a 98-year-old architectural and interior design firm of 25 staff members, including architects, planners, interior designers, and 
construction administrators who are among New England’s most experienced designers of community facilities. Our firm is unique in 
that most people, who come to work at DRA, choose to stay at DRA. In a field which tends to have high turnover rates, we hold on to 
the expertise we have.  This gives us the advantage of a broad and deep knowledge base in all building types.  Our experience, coupled 
with our knowledge, enables us to provide the very highest level of service to our clients.  

Ninety-five percent of our work is for public clients, all of which deal with a variety of committees, regulatory groups, commissions and 
public construction laws.  We understand that design is a collaborative effort to satisfy community needs while respecting taxpayer’s 
budgets.

We understand that as Sudbury moves forward on this long-awaited, ambitious project to bring new life to the Fairbank Community 
Center community expectations will be high.   DRA has assembled a team to meet the challenges ahead. Please see the enclosed 
resumes and relevant project references. We have also included a brief summary of our approach to your project and an initial 
identification of a few key issues with our strategy to address each of them.  

We believe that we distinguish ourselves with the depth and breadth of our expertise in community facility design, our comprehensive 
collaborative process and our commitment to the Sudbury community.

We look forward to the next steps in your selection process. 

Sincerely,

DRUMMEY ROSANE ANDERSON, INC.

Carl Franceschi, AIA, LEED AP BD+C, MCPPO
Principal

Note:  We received the following addenda
Addendum No. 1 March 9, 2021
Addendum No. 2 March 15, 2021
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Updated July 2016                                                                                                                                                                                                                                                                                                                                                                                                                Municipalities & Other Public Agencies Form 
   

 

Commonwealth of Massachusetts 
Standard Designer Application Form 
for Municipalities and Public Agencies 
not within DSB Jurisdiction  
   (Updated July 2016) 

1. Project Name/Location For Which Firm Is Filing: 2. Project      Designer Services    
   Fairbank Community Center 

Sudbury, MA 
     

This space for use by Awarding Authority only. 
  

3a. Firm (Or Joint-Venture) - Name And Address Of Primary Office To Perform The Work:  3e. Name of Proposed Project Manager: 
 Drummey Rosane Anderson, Inc. 

Howard Clock Building 
260 Charles Street, Studio 300 
Waltham, MA 02453 
www.DRAarchitects.com 

For Study:   Courtney Southwick,  LEED AP BD+C, MCPPO 
For Design: Courtney Southwick,  LEED AP BD+C, MCPPO 

3b. 
 
 
 
 

Date Present and Predecessor Firms Were Established: 
Drummey Rosane Anderson, Inc.  (Incorporated 1966) 
Drummey Rosane Anderson   (1956-1965) 
William Drummey Architect    (1923-1955) 

 

3f. Name and Address Of Other Participating Offices Of The Prime Applicant, If Different From Item 3a 
Above: 
N/A 

3c. 
 

Federal ID #: 
 04-2385420 3g. Name and Address Of Parent Company, If Any: 

N/A 
3d. Name And Title Of Principal-In-Charge Of The Project (MA Registration Required):   
            Carl R. Franceschi, AIA, LEED AP BD+C, MCPPO 
            MA REG:    5041 

  

3h. Check Below If Your Firm Is Either: 
(1) SDO Certified Minority Business Enterprise (MBE) ❑ 

 Email Address: cfranceschi@draws.com  (2) SDO Certified Woman Business Enterprise (WBE) ❑ 

 Telephone No: 617.964.1700    Fax No.: 617.964.1701 
(3) SDO Certified Minority Woman Business Enterprise (M/WBE) 
(4) SDO Certified Service Disabled Veteran Owned Business Enterprise (SDVOBE) 
(5) SDO Certified Veteran Owned Business Enterprise (VBE) 

❑ 
❑ 
❑ 

4. Personnel From Prime Firm Included In Question #3a Above By Discipline (List Each Person Only Once, By Primary Function -- Average Number Employed Throughout The Preceding 
6 Month Period.  Indicate Both The Total Number In Each Discipline And, Within Brackets, The Total Number Holding Massachusetts Registrations): 

Admin. Personnel  3 (  ) Ecologists   (  ) Licensed Site Profs.   (  ) Other   (  ) 

Architects  11 ( 9 ) Electrical Engrs.   (  ) Mechanical Engrs.   (  )        (  ) 
Acoustical Engrs.   (  ) Environmental Engrs. 

Engrs. Engrs. Engrs. 
  (  ) Planners: Educational/ALEP  3^ 

*** 
(  )    (  ) 

Civil Engrs.   (  ) Fire Protection Engrs. 
Engrs. 

  (  ) Specification Writers  * (  )     (  ) 
Code Specialists   (  ) Geotech. Engrs.   (  ) Structural Engrs.   (  )    (  ) 
Construction Inspectors   (  ) Industrial Hygienists   (  ) Surveyors   (  )    (  ) 
Cost Estimators   (  ) Interior Designers  3 (  ) ^ 2 are architects   (  )    (  ) 
Drafters  9 (  ) Landscape Architects   (  ) * All architects are qualified    

  to write specifications 
  (  ) Total Personnel  26    9  

 5.  Has this Joint-Venture previously worked together? ❑ Yes  ❑ No  
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6. List ONLY those Prime and Sub-consultant personnel specifically requested in the advertisement. This information should be presented below in the form of an organizational chart.  Include name of 
firm and name of person in charge of the project, with Mass. Registration #, as well as MBE/WBE status where applicable.  

Municipalities & Other Public Agencies FormUpdated July 2016

Architecture & Interior Design
Drummey Rosane Anderson, Inc. (DRA)

Carl R. Franceschi, AIA, LEED AP BD+C, MCPPO,  Principal-in-Charge
Courtney Southwick, LEED AP BD+C,, MCPPO, Project Manager

Kenneth C. Best AIA, MCPPO, Project Architect 
Judd Christopher, MCPPO, Job Captain

 Ann Marie Procopio, IIDA, Director of Interior Design
 Ron Paolillo, M.Arch, FF&E

 

 

Fairbank Community Center
Sudbury, MA

Permanent Building Committee

Code Consultant
Sullivan Code Consulting

 

Accessibility 
KMA, LLC

 

Civil Engineering, 
Environmental Permitting

Nitsch Engineering

(WBE)

Hazardous Materials, 
CDW Consultants, Inc. 

(WBE)  

Structural Engineer
Foley Buhl Roberts & 

Associates

Specifications
Kalin Associates

 

Landscape 
Warner Larson

  

Security/Data/
Communications

Acentech

 HVAC, Electrical, Plumbing, 
Fire  Protection

 Consulting Engineering 

Services

 

 
Owner’s Project Manager

Compass Project Management

Cost Estimating
Ellana, Inc.

(WBE)   

Pool/Aquatics
TLB Architecture

 

Building Enclosure
Forensics testing

Simpson Gumpertz & Heger
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6. List ONLY those Prime and Sub-consultant personnel specifically requested in the advertisement. This information should be presented below in the form of an organizational chart.  Include name of 
firm and name of person in charge of the project, with Mass. Registration #, as well as MBE/WBE status where applicable.  

Municipalities & Other Public Agencies FormUpdated July 2016

Fairbank Community Center
categories of work firm individual role MA reg MBE WBE

architecture & interior design DRA Carl R. Franceschi, AIA, LEED AP BD+C MCPPO Principal-in-Charge 5041
DRA Courtney Southwick, LEED AP BD+C, MCPPO Project Manager  
DRA Kenneth C. Best, AIA, MCPPO Project Architect 8587
DRA Judd Christopher, MCPPO Job Captain  
DRA Ann Marie Procopio, IIDA Director of Interior Design 012207

 DRA Ron Paolillo, M. Arch FF&E Planning
environmental permitting Nitsch Engineering Chelsea Christenson, PE, CPSWQ, LEED AP BD+C Environmental Permitting, Project Manager 46260 X
hazardous materials CDW Kathleen Campbell, PE,LEED Sr. Environmental Scientist 39420 X
  Susan Cahalan Hazardous Materials Specialist AI060784  
civil engineering Nitsch Engineering Chelsea Christenson, PE, CPSWQ, LEED AP BD+C Civil Engineering Project Manager 46260 X
structural engineering Foley Buhl Roberts & Associates Jonathan Buhl, PE Structural Engineer 30173  
landscape architecture Warner Larson David Warner Principal, Landscape 1209
MEP Consulting Engineering Services Douglas Lajoie, PE, LEED AP Principal for MEP Services/Electrical Engineer 42533

Consulting Engineering Services Eric Romeo Mechanical Engineer
Consulting Engineering Services Matthew Courceiro Electrical Engineer
Consulting Engineering Services Rachel Basso Mechanical Engineer
Consulting Engineering Services Deblbert Smith, PE Plumbing/Fire Protection 41215

security/data/communications Acentech Jay Epstein, RCDD, ESS data/communications
 Acentech Jonathan White security
pool/aquatics TLB Architecture Michael Fortuna, AIA Project Manager for Pool/Aquatics 951555
specifications consultant Kalin Associates Mark Kalin, FCSI, LEED AP Specifications writer 4657
cost estimating Ellana Inc Clive Tysoe Cost Estimator  X
accessibility consultant KMA, LLC Josh Safdie Accessibility/Univ. Design. 51093
code consultant Sullivan Code Don E. Contois III, PE Project Code Consultant 46915
building enclosure/forensics testing Simpson Gumpertz & Heger, Inc. Jason S. DerAnanian, PE Building Technology 47562

Simpson Gumpertz & Heger, Inc. Edward (Ned) G. Lyon, P.E. Building Enclosure 40469
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the 
Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a Firm 
as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Carl R. Franceschi, AIA, LEED AP BD+C, MCPPO, Principal   Courtney Southwick, LEED AP BD+C MCPPO, Associate 
b. Project Assignment: b. Project Assignment: 
 Principal-in-Charge    Project Manager 
c. Name and Address of Office in Which Individual Identified In 7a Resides: c. Name and Address of Office in Which Individual Identified In 7a Resides: 
 Drummey Rosane Anderson, Inc. 

Howard Clock Building 
260 Charles Street, Studio 300 
Waltham, MA 02453 

MBE ❑  Drummey Rosane Anderson, Inc. 
Howard Clock Building 
260 Charles Street, Studio 300 
Waltham, MA 02453 

MBE ❑ 
 WBE ❑  

 
 

WBE ❑ 
SDVOBE ❑ SDVOBE ❑ 
VBE ❑ VBE ❑ 

            
d. Years’ Experience: With This Firm:  40 With Other Firms: 1  d. Years’ Experience:  With This Firm: 9   With Other Firms: 9  
            
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 B. Arch.   1978      Architecture         Cornell University  M. Architecture, Boston Architectural College 

B. of Environmental Design, Texas A&M University Baylor University 
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 1981       Architecture            MA# 5041                      LEED  Certified Professional     
g. Current Work Assignments and Availability for This Project:  g. Current Work Assignments and Availability for This Project:  
 Cape Cod Regional Voc Tech High School, Harwich, MA   sitework 

Wahconah Regional High School, Dalton, MA                    construction 
Northeast Metropolitan Tech HS, Wakefield, MA                schematic design 

  Middleborough High School, Middleborough, MA                              construction  
Train Station Repair, Stoughton, MA (on -call services)                     construction 
 

h. Other Experience and Qualifications Relevant to The Proposed Project: (Identify Firm by Which 
Employed, If Not Current Firm): 
 

h. Other Experience and Qualifications Relevant to The Proposed Project: (Identify Firm by 
Which Employed, If Not Current Firm):  

 ❑ Mildred Avenue Community Center & Middle School, Boston, MA – new 
❑ YMCA of Central MA, Central Community Branch, Worcester, MA – add/reno 
❑ Stoughton High School, Stoughton, MA - new 
❑ Taconic High School, Pittsfield, MA – new 
❑ Curtis Middle School, Sudbury, MA 
❑ Loring Elementary School, Sudbury, MA 
❑ Southeastern Regional Voc. Technical High School, Easton, MA - add/reno 
❑ Roger L. Putnam Voc. Technical Academy, Springfield, MA – new, occupied 
❑ Greater New Bedford Reg.Voc. High School, New Bedford, MA - add/reno  
❑ Blue Hills Reg. Voc.Technical High School, Canton, MA – reno 
❑ Greater Lawrence Regional Technical School, Andover, MA - add/reno 
❑ Tantasqua Regional Technical High School, Sturbridge, MA - new  
❑ Lynn Vocational Technical Institute, Lynn, MA  - add/reno 
❑ Blue Hills Reg. Voc.Technical High School, Canton, MA – on call services 
❑ Georgetown Middle /High School, Georgetown, MA - upgrades 
❑ Milton High School, Milton, MA – add/reno 
❑ Newton South High School, Newton, MA – add/reno 

 ❑ Stoughton High School, Stoughton, MA - new 
❑ Penn Brook Elementary School, Georgetown, MA new 
❑ Burgess Elementary School, Sturbridge, MA - add/reno  
❑ Newman Elementary School, Needham, MA – reno  
❑ Russell Street School, Littleton, MA – reno  
❑ Georgetown Middle/High School, Georgetown, MA – repair  
❑ Stoughton Facilities Master Plan Update, Stoughton, MA    
❑ Jones School renovations, Stoughton, MA- reno 
❑ Medford High School, Medford, MA - Caron Theatre improvements (on-call) 
❑ Medford High School, Medford, MA - swimming pool improvements (on-call) 
❑ Fay School Master Plan, Southborough, MA  - master plan 
❑ Norwich Free Academy, Norwich, CT – master plan 
❑ Cromwell Middle School, Cromwell CT – reno 
❑ Edna C Stevens Elementary School, Cromwell, CT – reno 
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Updated July 2016                                                                                                                     Municipalities & Other Public Agencies Form     
 

 
7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the 

Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a 
Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
  Judd Christopher, MCPPO, Associate  Kenneth C. Best, AIA, MCPPO, Principal 
b. Project Assignment: b. Project Assignment: 
   Job Captain  Project Architect 
c. Name and Address of Office in Which Individual Identified In 7a Resides: c. Name and Address of Office in Which Individual Identified In 7a Resides: 
 Drummey Rosane Anderson, Inc. 

Howard Clock Building 
260 Charles Street, Studio 300 
Waltham, MA 02453 

MBE ❑  Drummey Rosane Anderson, Inc. 
Howard Clock Building 
260 Charles Street, Studio 300 
Waltham, MA 02453 

MBE ❑ 
 WBE ❑  

 
 

WBE ❑ 
SDVOBE ❑ SDVOBE ❑ 
VBE ❑ VBE ❑ 

            
d. Years’ Experience: With This Firm: 25  With Other Firms:  3  d. Years’ Experience:  With This Firm: 14  With Other Firms: 26   
            
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
  B. Arch., Boston Architectural College 

Associate Degree Arch. Technology        Dutchess Community College 
 1977 - Hammersmith College of Arts and Building, London England- Architecture  

Higher National Certificate 
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
    2015/architecture/50778                                  1991- Architecture – MA Reg: 8587                                                                                            
g. Current Work Assignments and Availability for This Project:  g. Current Work Assignments and Availability for This Project:  

  Hopkinton High School, Hopkinton, MA  add/reno                         construction 
 Pleasant Valley Elementary, South Windsor, CT- new                  design development 
 Southeastern Regional HS Theatre, S. Easton, MA  -new             construction 

  Grafton Library, Grafton, MA   - add/reno                                          construction   
Train Station Repair, Stoughton, MA (on -call services)                     construction 
 

h. Other Experience and Qualifications Relevant to The Proposed Project: (Identify Firm by 
Which Employed, If Not Current Firm) 

h. Other Experience and Qualifications Relevant to The Proposed Project: (Identify Firm by 
Which Employed, If Not Current Firm): 

 ❑ Marathon Elementary School, Hopkinton, MA – new  
❑ Putnam High School, Putnam, CT  - add/reno   
❑ Needham High School, Needham, MA - add/reno 
❑ Montachusett Reg. Voc. Tech HS, Fitchburg, MA   facility assessment/master plan  
❑ Southeastern Regional School District, South Easton, MA - add/reno   
❑ Blue Hills Regional Technical High School, Canton, MA -add/reno 
❑ Westford Academy (High School), Westford, MA - add/reno 
❑ Shawsheen Valley Tech. HS, Billerica, MA -master plan, on-call services  
❑ Nashoba Valley Tech. High School, Westford, MA - master plan, on-call services 
❑ South Shore Reg. Voc. Tech. High School, Hanover, MA - master plan, on-call  
❑ Blue Hills Regional Technical High School, Canton, MA -on-call services 
❑ Southeastern Regional School District, South Easton, MA - master plan, on call 

services 
 

 ❑ Windsor Senior Center, Windsor, CT - former high school cafeteria  
❑ E. C. Scranton Memorial Library, Madison, CT – add/reno 
❑ Rockport Senior Center Study, Rockport, MA  
❑ Brimfield Senior Center Study, Brimfield, MA 
❑ Tyngsboro Senior Center Study, Tyngsboro, MA 
❑ Westford Senior Center Study, Westford, MA 
❑ Wayland Senior Center Study, Wayland, MA 
❑ Hadley Senior Center Study, Hadley, MA 
❑ Canton Senior Center, Canton, CT – add/reno* 
❑ Bristol Senior Center Space Needs Study, Bristol, CT 
❑ Madison Senior Center Study, Madison, CT 
❑ North Adams Public Library, MA    LEED Certified* 
❑ Tolland Public Library, Tolland, CT 
❑ Wellesley Free Library, Wellesley, MA* 
❑ Agawam Public Library, Agawam, MA* 
❑ Duxbury Free Library, Duxbury, MA * 

*projects completed while Principal at Best Joslin Architects 
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Updated July 2016                                                                                                                     Municipalities & Other Public Agencies Form     
 

 
7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the 

Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a 
Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
  Ann Marie Procopio, IIDA, Associate    Ronald Paolillo, M.Arch 
b. Project Assignment: b. Project Assignment: 
   Director of Interior Design   FF&E 
c. Name and Address of Office in Which Individual Identified In 7a Resides: c. Name and Address of Office in Which Individual Identified In 7a Resides: 
 Drummey Rosane Anderson, Inc. 

Howard Clock Building 
260 Charles Street, Studio 300 
Waltham, MA 02453 

MBE ❑  Drummey Rosane Anderson, Inc. 
Howard Clock Building 
260 Charles Street, Studio 300 
Waltham, MA 02453 

MBE ❑ 
 WBE ❑  

 
 

WBE ❑ 
SDVOBE ❑ SDVOBE ❑ 
VBE ❑ VBE ❑ 

            
d. Years’ Experience: With This Firm: 20  With Other Firms: 6   d. Years’ Experience:  With This Firm: 2  With Other Firms: 25   
            
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
     Boston Architectural College/ Onondage Community College  Master of Architecture, Boston Architectural College, Boston, MA 

Bachelor of Science, Interior Design, University of Connecticut, Storrs, CT   
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 NCIDQ Certificate # 012207                                                                 
g. Current Work Assignments and Availability for This Project:  g. Current Work Assignments and Availability for This Project:  
 Middleborough High School, Middleborough, MA - new               construction              

Wahconah Regional High School, Dalton, MA  - new                   construction     
Northeast Metropolitan Technical High School - new                    schematic design  

  Grafton Library, Grafton, MA -add/reno                              construction 
 

  
 

h. Other Experience and Qualifications Relevant to The Proposed Project: (Identify Firm by 
Which Employed, If Not Current Firm): 

h. Other Experience and Qualifications Relevant to The Proposed Project: (Identify Firm by 
Which Employed, If Not Current Firm): 

  
❑ Mildred Avenue Community Center & Middle School, Boston, MA – new 
❑ YMCA of Central MA, Central Community Branch, Worcester, MA – add/reno 
❑ Curtis Middle School, Sudbury, MA 
❑ Stoughton High School, Stoughton, MA - new 
❑ Taconic High School, Pittsfield, MA – new 
❑ Cape Cod Regional Voc. Tech HS, Harwich, MA - new     
❑ Tantasqua Regional Vocational High School, Sturbridge, MA – new              
❑ Emmett O’Brien Technical High School, Ansonia, CT – add/reno 
❑ Putnam Voc.Technical Academy, Springfield, MA – new  
❑ Silver Lake Regional High School, Kingston, MA - new & reno 
❑ Southeastern Regional School District, South Easton, MA – add/reno 
❑ Putnam High School, Putnam, CT – add/reno 
❑ Greater New Bedford RVTHS, New Bedford, MA -occupied, add/reno 
❑ Needham High School, Needham, MA - add/reno 
❑ Belchertown High School, Belchertown, MA - new   
❑ Greater Lawrence Technical School, Andover, MA –add/reno 

 

  Ron has more than 25 years of experience in the A/E/C industry. He has worked as an 
interior and architectural designer for design firms, corporations, and private universities. His 
experience encompasses a variety of project types including education, laboratory & 
research, healthcare, and commercial interiors. Most recently, Ron held the position of 
Director of Marketing and Business Development at a commercial furniture dealership 
specializing in educational environments.  

❑ E. C. Scranton Memorial Library, Madison, CT – add/reno (DRA project) 
❑ Regional Center for the Arts Magnet High School, Trumbull, CT 
❑ Friendship School, Waterford, CT 
❑ Plainfield High School, Plainfield, CT 
❑ Woodland Regional High School, Beacon Falls, CT 
❑ Yale University, Research Lab Renovations, Yale, CT 
❑ Norwichtown Rehabilitation & Healthcare, Norwich, CT 
❑ New London Rehabilitation & Healthcare assisted-living facilities; Waterford, CT 
❑ Kaiser Permanente Medical Clinics, CT and MA 

 
* Projects completed prior to joining DRA unless noted. 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the Organizational Chart in Question 

# 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the 
listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Douglas Lajoie, PE, LEED AP, MCPPO | Vice President/ Principal  Eric Romeo | Associate  
b. Project Assignment: b. Project Assignment: 

 Principal In Charge  Project Manager  
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 

 Consulting Engineering Services, LLC 
128 Carnegie Row – Suite 204 
Norwood MA 02062 

MBE ❑   Consulting Engineering Services, LLC 
128 Carnegie Row – Suite 204 
Norwood MA 02062 

MBE ❑  
 WBE ❑   WBE ❑  

SDVOBE ❑  SDVOBE ❑  
VBE ❑  VBE ❑  

            
d. Years Experience:  With This Firm: 26 With Other Firms: 9  d. Years Experience:  With This Firm: 13 With Other Firms: 1  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 BS – University of New Haven, New Haven CT | 1997 | Electrical Engineering  BS - University of Hartford, West Hartford CT | 2007 | Mechanical Engineering 
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number: 
 1999 | MA Professional Engineer, Electrical | License #42533 

2007 | MCPPO Certified   

g. Current Work Assignments and Availability For This Project: 
Doug is currently working on Marshfield Senior Center and Franklin Ave Elementary School.  
He is available immediately and throughout the duration of this project. 

g. Current Work Assignments and Availability For This Project  
Eric is currently working on Ansonia Senior Center and Woodrow Wilson Rec Center. He is 
available immediately and throughout the duration of this project.  

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By Which Employed, If Not 
Current Firm): 

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By Which Employed , If Not 
Current Firm): 

 Doug is a founding principal of CES and has served as Principal in Charge for numerous 
projects in our portfolio. Always focused on the big picture, Doug guides projects in the right 
direction, providing oversight and ensuring that the detail work of our staff aligns with our 
client’s overall goals.  With solar panels in use at his own home, Doug is a huge proponent of 
sustainability and is knowledgeable about best practices in alternative energy.  
 
Project Experience: 

❑ Berlin Community Center | Berlin CT 
❑ Greenwich Senior Center | Greenwich CT 
❑ Marshfield Senior Center | Marshfield MA 
❑ New Britain YWCA | New Britain CT 
❑ New Canaan YMCA | New Canaan CT 
❑ Newington Senior Center | Newington CT 
❑ Newtown Community Center | Newtown CT 
❑ South End Community Center | Springfield MA 
❑ Sullivan Senior Center | Torrington CT 
❑ Tri-Community YMCA | Southbridge MA 
❑ Westbrook YMCA | Westbrook CT 

 Stemming from his love of repairing cars, Eric originally intended his degree in Mechanical 
Engineering to lead him to the automotive industry, instead, his road led to designing 
building systems.  Now a decade veteran at CES, Eric specializes in mechanical, plumbing 
and fire protection design.  Due to his highly detailed nature and organizational skills, Eric 
often serves as Project Manager for fast-tracked projects with tight deadlines. 
 
Project Experience: 

❑ Ansonia Senior Center | Ansonia CT 
❑ Stoughton High School | Stoughton MA (DRA) 
❑ Attleboro High School | Attleboro MA 
❑ Berlin Community Center | Berlin CT 
❑ Coburn Elementary School | West Springfield MA 
❑ Hadley Elementary School | Swampscott MA 
❑ South End Community Center | Springfield MA 
❑ Tri-Community YMCA | Southbridge MA 
❑ Woodrow Wilson Rec Center | Middletown CT 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the Organizational Chart in Question 
# 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the 
listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Matthew Couceiro | Project Manager  Rachel Basso | Mechanical Engineer 
b. Project Assignment: 

Electrical Engineer 
b. Project Assignment: 

Mechanical Engineer 
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Consulting Engineering Services, LLC 

128 Carnegie Row – Suite 204 
Norwood MA 02062 

MBE ❑   Consulting Engineering Services, LLC 
128 Carnegie Row – Suite 204 
Norwood MA 02062 

MBE ❑  
 WBE ❑   WBE ❑  

SDVOBE ❑  SDVOBE ❑  
VBE ❑  VBE ❑  

d. Years Experience:  With This Firm: 5 With Other Firms: 1  d. Years Experience:  With This Firm: 5 With Other Firms: 1  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 BS – Western New England University | 2015 | Electrical Engineering  BS – Central Connecticut State University | 2016 | Mechanical Engineering 
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number: 
    
g. Current Work Assignments and Availability For This Project: 

Matt is currently working on Woodrow Wilson Rec Center. He is available immediately and 
throughout the duration of this project.  

g. Current Work Assignments and Availability For This Project  
Rachel is currently working on Woodrow Wilson Rec Center and Stoughton High School. 
She is available immediately and throughout the duration of this project. 

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By Which Employed, If Not 
Current Firm): 

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By Which Employed , If Not 
Current Firm): 

 Matt is our resident Revit wiz and “can-do” guy.  If you’ve got a problem that needs a solution, 
he’ll work on it until it comes out right (and maybe even a little more for good measure). With 
thorough comprehension of technical issues, and a genuine concern about getting every little 
detail in order, Matt nails it deadline after deadline. With an approachable and easy going style, 
he’s a resource for technical and standards support in the office. 
 
 
Project Experience 

❑ Berlin Community Center | Berlin CT 
❑ Middleborough High School | Middleborough MA (DRA) 
❑ Stoughton High School | Stoughton MA (DRA) 
❑ Coburn Elementary School | West Springfield MA 
❑ Eaglebrook School | Deerfield MA 
❑ Woodrow Wilson Rec Center | Middletown CT 

 Meet Rachel, the leading actress in our newly released video, “Meet CES”. When she’s not 
starring on the big screen, you’ll find Rachel hard at work, interacting with the entire project 
team, coordinating all the details that make each job a success.  Always optimistic, 
encouraging, and ready to lend a hand, Rachel can’t help but emit all the positive energy 
she has inside.  Without any effort at all, she makes everyone’s day a little brighter. 
 
 
Project Experience 

❑ Stoughton High School | Stoughton MA (DRA) 
❑ Attleboro High School | Attleboro MA 
❑ Coburn Elementary School | West Springfield MA 
❑ Eaglebrook School | Deerfield MA 
❑ Mount Greylock Regional School | Williamstown MA 
❑ Whitebrook School | Easthampton MA 
❑ Woodrow Wilson Rec Center | Middletown CT 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the Organizational Chart in Question 

# 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the 
listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name And Title Within Firm: 
 Delbert Smith, PE | Principal   Chelsea R. Christenson, PE, CPSWQ, LEED AP BD+C, Project Manager 
b. Project Assignment: 

Senior Plumbing / Fire Protection Engineer 
b.  Project Assignment: 

Civil Engineering & Environmental Permitting Project Manager 
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name And Address Of Office In Which Individual Identified In 7a Resides: 
 Consulting Engineering Services, LLC 

128 Carnegie Row – Suite 204 
Norwood MA 02062 

MBE ❑   Nitsch Engineering, Inc. 
370 Main Street, Suite 850 
Worcester, MA 01608 

MBE ❑  
 WBE ❑   WBE ◼  

SDVOBE ❑  SDVOBE ❑  
VBE ❑  VBE ❑  

d. Years Experience:  With This Firm: 26 With Other Firms: 8  d. Years Experience:  With This Firm: 20 With Other Firms: 0  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 BS-Syracuse University, Syracuse NY | 1987 | Mechanical Engineering  BS / 2000 / Civil Engineering 
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 MA Professional Engineer, Mechanical | License #41215  2005 / Professional Engineer (Civil) / #46260 

2009 / Soil Evaluator / #13142 
2008 / LEED Accredited Professional Building Design + Construction 
2012 / Certified Professional In Stormwater Quality 

g. Current Work Assignments and Availability For This Project: 
Del is currently working on Buckley Elementary School and Marshfield Senior Center.  He is 
available immediately for this project. 

g. Current Work Assignments And Availability For This Project:  
Ms. Christenson is currently acting as Project Manager for a number of projects. She has 
the availability to provide civil engineering services for this project. 

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By Which Employed, If Not 
Current Firm): 
Del is a founding principal of CES with 30 years’ experience in HVAC, plumbing and fire 
protection design.  Although interested in both architecture and engineering from an early age, 
a fascination with solar thermal systems motivated him to pursue a career in Mechanical 
Engineering. Del’s strengths lie in HVAC and thermal dynamics / heat transfer systems.  With a 
driving desire to “make things work”, when ordinary projects hit a roadblock, they usually end 
up on Del’s desk, where he welcomes the challenge of figuring it all out. 
Project Experience 

❑ Stoughton High School | Stoughton MA (DRA) 
❑ Attleboro High School | Attleboro MA 
❑ Coburn Elementary School | West Springfield MA 
❑ East Haddam Community Agricultural Center | East Haddam CT 
❑ Marshfield Senior Center | Marshfield MA 
❑ New Canaan YMCA | New Canaan CT 
❑ Scranton Library | Madison CT(DRA) 
❑ Newtown Community Center | Newtown CT 
❑ Stamford YMCA | Stamford CT 
❑ Wallingford Community Pool | Wallingford CT 
❑ Westport YMCA | Westport CT 
❑ Windsor Community Center | Windsor CT 

 

h. Other Experience And Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
Brooke Mattapan Charter School, Boston, MA: Project Manager for civil engineering 
services for the renovation and expansion of the existing building to provide split-use as a 
school and community center. Constructed site improvements including a new parking lot, 
walkways, re-surfaced basketball courts, lighting and landscaping, utility connections, and a 
stormwater management system. Designed the site layout, grading, and utilities. Assisted in 
Boston Planning and Development Agency permitting and facilitated Boston Water and 
Sewer Commission and Boston Public Works permitting of the site. 
Boston Public Library, Johnson Building, Boston, MA: Project Manager for civil 
engineering services for the renovation of the Johnson Building at the historic Boston Public 
Library (BPL) to better utilize the space, improve accessibility, and reinvigorate the library 
user experience. Designed site utilities and grading improvements, designed drainage 
improvements that include a trench drain or slot drain, and worked with the landscape 
architect to integrate porous pavement into the streetscape. 
J. Michael Ruane Judicial Center, Salem, MA: Project Engineer for the 190,000-gross-
square-foot building. The project was delivered under DCAM’s CM-at-Risk procurement 
method and was divided in various procurement packages (e.g., relocation of the church 
and building foundation and utilities). Provided construction documents for water, sewer, 
and stormwater systems. Assisted with LEED documentation and permitting. 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the 

Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a Firm 
as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Kathleen Campbell, PE, LSP, LEED AP, ENV SP, Principal  Susan Cahalan, PG, Senior Environmental Specialist 
b. Project Assignment: b. Project Assignment: 
 Senior Environmental Scientist, LSP  Hazardous Materials Specialist 
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
  

CDW Consultants, Inc. 
6 Huron Drive 
Natick, MA  01760 

MBE ❑   
CDW Consultants, Inc. 
6 Huron Drive 
Natick, MA  01760 

MBE ❑ 
 WBE ◼  

 
 

WBE ◼ 
SDVOBE ❑ SDVOBE ❑ 
VBE ❑ VBE ❑ 

d. Years’ Experience:  With This Firm: 27 With Other Firms: 7  d. Years’ Experience:  With This Firm: 9 With Other Firms: 12  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 Bachelors of Mechanical Engineering/1986  Masters of Liberal Arts in Sustainability and Environmental Management/2013 
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 1996/Professional Engineer/39420 

1996/Licensed Site Professional/9984 
 State of New Hampshire Licensed Professional Geologist #371 

Massachusetts Licensed ASBESTOS INSPECTOR #AI060784 
g. Current Work Assignments and Availability For This Project:  

Current work assignments include: Saugus Drawbridge, MBTA, Keolis Commuter Services, City 
of Waltham / 20% availability 

g. Current Work Assignments and Availability For This Project: 
Current work assignments include: Rockland Public Schools, US Naval Bases – RI & CT / 30% 
availability 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By Which 
Employed, If Not Current Firm): 
 
Ms. Campbell oversees CDW’s practice in geo environmental and all other building-related 
engineering services such as Licensed Site Professional consulting and hazardous building 
materials abatement, for municipal clients and other agencies throughout MA. For this project 
Ms. Campbell, will be responsible for ensuring that the project documents conform to federal, 
state and local requirements and appropriate coordination with other disciplines on the project 
 

❑ Grafton Public Library (DRA) 
❑ Boston Public Library 
❑ Salisbury Public Library 
❑ Fuller Middle School, Framingham, MA 
❑ Blue Hills Regional Technical High School, Canton, MA 
❑ Winchester High School 
❑ Concord-Carlisle Regional High School 
❑ Assabet Regional Technical High School 
❑ Wellesley High School 
❑ Weston Field School 
❑ Marblehead, Village School; Glover Elementary School  
❑ Billerica, Parker Elementary School 
❑ Stow Center School, Stow, MA  
❑ Tewksbury High School 

 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
Ms. Cahalan’s current responsibilities include preconstruction and pre-renovation assessments 
of asbestos and other hazardous materials contained in buildings,brownfields site data 
analysis, management of impacted soil and groundwater at construction sites, project reporting 
under the MCP, and the completion of risk assessments for a variety of public and private 
sector clients.   

 
❑ Ventress Memorial Library, Marshfield 
❑ Fuller Middle School, Framingham, MA 
❑ Somerville High School 
❑ Town Hall, Sharon MA 
❑ Blue Hills Regional Technical High School  
❑ Bridgewater State University 
❑ UMass Amherst Lincoln Center 
❑ Massachusetts Maritime Academy Library Building 
❑ Franklin County Courthouse 
❑ Stow Center School, Stow MA 
❑ Department of Veterans Affairs, Brockton & Jamaica Plain, MA 
❑ Assabet Regional Technical High School 
❑ Marblehead, Village School; Glover Elementary School  
❑ Wellesley High School 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the Organizational Chart in Question 
# 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the 
listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Jay Epstein, RCDD, ESS, Principal Consultant  Jonathan White, Senior Consultant 
b. Project Assignment: b. Project Assignment: 
 Telecommunications Consultant  Security Consultant 

 
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Acentech Inc. 

33 Moulton Street 
Cambridge, MA 02138 

 

MBE ❑  Acentech Inc. 
33 Moulton Street 
Cambridge, MA 02138 

 

MBE ❑ 
 WBE ❑  

 
 

WBE ❑ 
SDVOBE ❑ SDVOBE ❑ 
VBE ❑ VBE ❑ 

            
d. Years Experience:  With This Firm: 9 With Other Firms: 23  d. Years Experience:  With This Firm: 1 With Other Firms: 24  
            
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 ITT Technical Institute, Associates Degree, Commercial Engineering Building 

Technologies; Northeast Institute of Industrial Technologies, Certificate Program 
  

 
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
  

Infocomm Certified Technology Specialist, Bose Modeler Auditioner Certified, SynAudCon, 
Crestron DMCD4K, SMART Certified Sales Professional  

  
N/A 

g. Current Work Assignments and Availability For This Project:  
Mr. Epstein has the technical expertise and the time available to fulfill the requirements of this 
project. Acentech will dedicate the staff and resources necessary to ensure that the project's 
deadlines, workflow, and budgetary requirements are met. Some of Mr. Epstein’s current 
assignments include: Yale University’s new Science Building; Virginia Commonwealth 
University’s Engineering Research Building; and the Dartmouth College Energy Institute. 

g. Current Work Assignments and Availability For This Project: 
Jonathan has 25 years of experience designing security systems for a wide variety of clients. 
His expertise includes Access Control, CCTV and alarm systems. He also has 18 years of 
experience working in AutoCAD. Some of his current assignments include: Faith & Liberty 
Discovery Center, Philadelphia, PA; Harvard Divinity School’s Andover Hall Renovation & 
Expansion, Cambridge, MA; and the Community Music School, Boston, MA.  

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

❑ Acera K-9 STEAM School, Winchester, MA 
❑ Bain Capital, Office Renovation, Boston, MA 
❑ Blue Cross Blue Shield Massachusetts, Boston, MA 
❑ Dassault Offices, Waltham, MA 
❑ Dunkin Brands Office Renovation, Canton, MA 
❑ Martin Luther King Junior School, Cambridge, MA 
❑ Natick High School, Natick, MA 
❑ Plainville High School Renovation, Plainville, CT 
❑ Sandy Hook Elementary School, Newtown, CT 
❑ Shore Country Day Arts Center, Beverly, MA 
❑ Springfield Public Safety Building, Springfield, MA 
❑ Partners Healthcare Offices, Somerville, MA 
❑ Wake County Justice Center, Raleigh, NC 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

❑ Community Music School, Boston, MA 
❑ Dartmouth College, Thayer Hall Expansion, Hanover, NH 
❑ Faith & Liberty Discovery Center, Philadelphia, PA 
❑ Greenwich Country Day School, Upper Campus Expansion, Greenwich, CT 
❑ Harvard Divinity School, Andover Hall Renovation & Expansion, Cambridge, MA 
❑ LA Trade Technical Community College, Design & Media Arts Building, Los 

Angeles, CA 
❑ Lehigh University, Clayton Center, Bethlehem, PA 
❑ Lewis Cassidy Elementary School, Philadelphia, PA 
❑ Miami Dade College, Student Success Center, Miami, FL 
❑ Saddleback College, Student Services Gateway Building, Mission Viejo, CA 
❑ University of the Virgin Islands, Reichhold Center Renovation, St Thomas, USVI 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the 
Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a Firm 
as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm:  a. Name and Title Within Firm:   
  Michael P. Fortuna, AIA, Principal    Mark Kalin FAIA FCSI LEED AP, President 
b. Project Assignment:  b.  Project Assignment: 
  Principal-in-Charge / Project Manager – Pool/Aquatics   Specifications 
c. Name and Address of Office in Which Individual Identified In 7a Resides: c. Name and Address of Office in Which Individual Identified In 7a Resides: 
  

TLB Architecture, LLC 
92 West Main Street 
Chester, CT 06412  
 

MBE ❑    
Kalin Associates Inc., 1121 Washington Street, Newton, MA 02465 

MBE ❑ 
 WBE ❑  

 
 

WBE ❑ 
SDVOBE ❑ SDVOBE ❑ 
VBE ❑ VBE ❑ 

            
d. Years’ Experience: With This Firm: 30  With Other Firms: 5   d. Years’ Experience:  With This Firm:  23  With Other Firms: 11    
            
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
  BArch, 1988, Roger Williams University  B.A. - English - University of Rochester, 1970 

B.S. Arch - Architecture - The Ohio State University, 1975 
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
  MA:  2017 / Architect / 951555   1980 - Architecture - Massachusetts 4657 

1979 - Certified Construction Specifier, Construction Specifications Institute 
2003 - LEED AP 2.0 Certified, U.S. Green Building Council 
 

g. Current Work Assignments and Availability for This Project:  g. Current Work Assignments and Availability for This Project:  
  Freeman Center Natatorium, Wesleyan University 

 Walsh Middle School Pool, Bridgeport CT 
 Gurney’s Montauk Seawater Spa, Montauk NY 

 

    
 Specifications for various projects, fully available for this project 
 
 

h. Other Experience and Qualifications Relevant to The Proposed Project: (Identify Firm by Which 
Employed, If Not Current Firm): 

h. Other Experience and Qualifications Relevant to The Proposed Project: (Identify Firm by 
Which Employed, If Not Current Firm): 

 30 years of experience with athletic, recreation and aquatic facility design for public and 
private clients throughout the northeast.  Range of project types include large scale 
recreational facilities, competition facilities, wellness and specialty projects.   
 
Seekonk High School Pool, Seekonk MA 
Fitch Middle School Adaptive Reuse to Recreation Center, Groton CT 
West District Headquarters - State of CT DEEP (LEED Platinum and Net Zero Design) 
Riverwalk, Rooftop Pool, Philadelphia, PA 
LaGuardia Terminal B Fountain (with HOK, Texas Aquatics and Myrtha Pools) 

 

 Consultant, preparation of DCAM Standard Specifications, 2005, 2011 
Specification writer for over 90 MGL Chapter 149 filed sub-bid projects 
Specification writer for over 20 MGL Chapter 30 public-bid projects 
Specification writer for 180 USGBC LEED Registered Projects 
Author, GreenSpec for Environmentally Responsible Materials, 1995 
Author, Architect’s Guide to Massachusetts Energy Code, 2001 
Past-President, CSI/Boston, 2002 
Head of Specifications, Jung/Brannen Associates, Boston, MA 1981-1984 
Head of Specifications, Brown Daltas Associates, Cambridge, 1977-1981 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the 

Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a 
Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Clive Tysoe, Senior Cost Manager  Don E. Contois III, P.E. Associate Principal 
b. Project Assignment: b. Project Assignment: 
 Senior Cost Manager  Project Code Consultant 
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Ellana, Inc 

98 North Washington Street 
Suite 109 
Boston, MA 02114 

MBE ❑    
R.W. Sullivan Engineering 
529 Main Street, Suite 203 
Boston, MA 02129 

MBE ❑  
 WBE 

SDOVBE 
VBE 

◼ 
❑ 
❑ 

  WBE 
SDOVBE 
VBE 

❑ 
❑ 
❑ 

 

            
d. Years Experience:  With This 

Firm: 3 With Other Firms: 43  d. Years Experience:  With This Firm: 18 With Other Firms: 0  

            
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 RICS External Examinations Part II/Manchester College of Building, Manchester, 

England/1986 
RICS External Examinations Part I/Manchester College of Building, Manchester, 
England/1984 
 

 B.S. / 2002 / Mechanical Engineering 
M.S. / 2003 / Fire Protection Engineering 

f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number: 
 Appointed Associate Member of the RICS   2006 / Fire Protection / #46915 

 
g. Current Work Assignments and Availability For This Project: 

Project: 30% of work week 
MWRA Pump Stations Roof         Lowell HA Lakeview Development 
Henderson School                         DCR Olsen House Pool 

g. Current Work Assignments and Availability For This Project  
Nantasket Place garage           Notre Dame Long Term Care 
Dryft Exterior Bar                       Vertex Warehouse Expansion 
 

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
Wahconah Regional HS, Dalton, MA (DRA) 
Shawsheen Technical High School – Auditorium, Shawsheen Valley, MA 
Springfield Schools – Various Renovations, North Springfield, RI 
Tobin School, Roxbury, MA 

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By 
Which Employed , If Not Current Firm): 
Mr. Contois specializes in code evaluation, code appeals, existing building surveys, fire 
hazard evaluations, and fire investigations. He is also a lecturer at various other seminars on 
codes, life safety, and fire protection systems. Since his start, Mr. Contois has worked on 
various code consulting projects dealing with all types of new and existing buildings including 
schools, offices, retail facilities, hotels, dormitories, academic buildings, and assembly 
structures. 

      
Somerville Public Safety                      Milton Atherton Fire Station 
Springfield Public Safety Building        Lexington DPW 
Needham Town Hall                             Mission Park Recreation  
Somerville Police Department Firing Range  
Norfolk County Jail 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the 
Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a Firm 
as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Josh Safdie  Jonathan D. Buhl, P.E. - President 
b. Project Assignment: b. Project Assignment: 
 Accessibility & Universal Design Consultant  Principal-in-Charge, Structural Engineering 
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
  

KMA, LLC 
1 Bridge Street, Suite A102 
Newton, MA 02458 

MBE ❑   
Foley Buhl Roberts & Associates, Inc. 
2150 Washington Street 
Newton, MA 02462 

MBE ❑ 
 WBE ❑  

 
 

WBE ❑ 
SDVOBE ❑ SDVOBE ❑ 
VBE ❑ VBE ❑ 

            
d. Years Experience:  With This Firm: 6 With Other Firms: 15  d. Years Experience:  With This Firm: 35.5 With Other Firms: 11  
            
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 M. Architecture, Rhode Island School of Design, 2001 

B.A. Architectural Studies, Brown University, 1995 
 

 B.S., 1973, Civil Engineering, Cornell University 
M. Eng., 1974, Structural Engineering, Cornell University 
 

f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 2016, Architect, # 51093 

 
 1980, Structural, Massachusetts #30173 

 
g. Current Work Assignments and Availability For This Project:  

Mr. Safdie is available to work on this project. 
g. Current Work Assignments and Availability For This Project: 

Hadley Elementary School, Swampscott, MA (Schematic Design) 
Leominster Police Station, Leominster, MA (Construction Documents) 
Woburn Fire Department Headquarters, Woburn, MA (Bidding) 
Lowell High School, Lowell, MA (Bidding/Construction Administration) 
Arlington High School, Arlington, MA (Construction Administration) 
Sandwich Center for Active Living, Sandwich, MA (Construction Administration) 
 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
As a firm Principal Mr. Safdie manages accessibility- and Universal Design-related projects in 
Title II and Title III entities, higher education, multi-family housing, health care, and historic 
preservation.   He is a nationally-recognized expert in accessibility and Universal Design.  Prior 
to joining KMA, Mr. Safdie was the director of the studio at the Institute for Human Centered 
Design, where he directed projects throughout the United States, as well as in Southeastern 
Europe and Russia. In 2012, Mr. Safdie received awards from the Boston Society of Architects, 
Massachusetts Architectural Access Board, and Boston Preservation Alliance for projects 
merging preservation and accessibility.  Mr. Safdie is currently a Visiting Associate Professor at 
the Massachusetts College of Art and Design, where his teaching was recognized with the 
award of a 2013 Berkeley Prize Teaching Fellowship in Universal Design. 
 

h. Since co-founding the firm in 1985, Mr. Buhl has been Principal-in-Charge for more than 70 
projects completed under the Massachusetts public construction statutes; including 
Massachusetts General Laws Chapters 149 (Design-Bid-Build) and 149A (CM at Risk). 
Building types include community, senior and youth centers, municipal buildings, town halls, 
fire stations, police stations, libraries and schools. Projects involved new construction, 
additions, renovations, adaptive re-use, historic preservation, restoration and rehabilitation, 
complex multi-phased, occupied construction, and fast-track requiring early bid packages 
with construction costs up to $270M and building areas in excess of 400,000 SF. Mr. Buhl 
has thorough knowledge of procedures, requirements and practices of the Massachusetts 
State Building Code, and the International Building Code for both new construction (IBC) and 
existing buildings (IEBC). Under his direction, the firm’s near and Net-Zero Energy buildings 
include the R. W. Kern Center (NZE) at Hampshire College in Amherst, and the Dr. Martin 
Luther King, Jr. School (nNZE) in Cambridge; in addition to numerous other projects 
designed and constructed in accordance with LEED standards and registered with the 
USGBC. The new Beverly Police Station is currently under construction and designed as a 
Net-Zero Energy building. 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 

persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 David J. Warner, ASLA, President   
b. Project Assignment: b. Project Assignment: 
 Principal in Charge/Project Manager   
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Warner Larson Inc. 

130 West Broadway 
Boston, MA  02127 

MBE ❑    MBE ❑  
 WBE 

SDOVBE 
VBE 

❑ 
❑ 
❑ 

  WBE 
SDOVBE 
VBE 

❑ 
❑ 
❑ 

 

            
d. Years Experience:  With This Firm: 22 With Other Firms: 6  d. Years Experience:  With This Firm:  With Other Firms:   
            
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 Bachelor / 1991 / Landscape Architecture   

f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number: 
 1999 / Landscape Architect / 1209 

 
  

g. Current Work Assignments and Availability For This Project: 
 
David is immediately available to lead this effort and anticipates devoting approximately 20% 
of his time to this project or as required in order to meet the scheduled milestones. 
 

g. Current Work Assignments and Availability For This Project  
 
 
 

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
Tobin Community Center, Roxbury, MA  
Cutting Field, Sudbury, MA 
Tufts Library, Weymouth, MA 
Marathon Elementary School, Hopkinton, MA – (DRA project) 
Stoughton High School, Stoughton MA – (DRA project) 
Middleborough High School, Middleboro, MA  – (DRA project) 
Cape Cod Regional Vocational Technical HS, Harwich, MA – (DRA project) 
American Legion Playground, East Boston, MA 
Maynard High School, Maynard MA 
Northborough Senior Center, Northborough, MA 
Pappas Recreational Complex, Auburn, MA 
Everett Stadium Honor Plaza, Everett, MA 

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
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Updated July 2016                                                                                                                     Municipalities & Other Public Agencies Form     
 

7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the persons listed on the Organizational Chart in Question 
# 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the 
listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Jason S. Der Ananian, P.E., Associate Principal – Building Technology  Edward (Ned) G. Lyon, P.E. 
b. Project Assignment: b. Project Assignment: 
 Building Enclosure Consultant, Principal in Charge  Building Enclosure Consultant, Project Manager  
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
  

Simpson Gumpertz & Heger Inc. 
480 Totten Pond Road 
Waltham, MA 02451 

MBE ❑    
Simpson Gumpertz & Heger Inc. 
480 Totten Pond Road 
Waltham, MA 02451 

MBE ❑  
 WBE 

SDOVBE 
VBE 

❑ 
❑ 
❑ 

  WBE 
SDOVBE 
VBE 

❑ 
❑ 
❑ 

 

            
d. Years Experience:  With This Firm: 20 With Other Firms: 0  d. Years Experience:  With This Firm: 32 With Other Firms: 0  
            
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 B.S., University of Virginia, Charlottesville / 2001 / Mechanical Engineering  M.S., Tufts University / 1981 / Design Engineering  B.S., Tufts University / 1974 / Mechanical 

Engineering       B.A., Tufts University / 1973 / Drama 
f. Active Registration:  Year First Registered/Discipline/Mass Registration Number f. Active Registration:  Year First Registered/Discipline/Mass Registration Number: 
 2008 / Professional Engineer / Massachusetts No. 47562 (Mechanical)  1998 / Professional Engineer / Massachusetts No. 40469 (Mechanical) 
g. Current Work Assignments and Availability For This Project: 

Mr. Der Ananian is working on several projects concurrently. He has availability in his 
schedule to meet the demands of this project. 

g. Current Work Assignments and Availability For This Project  
Mr. Lyon is working on several projects concurrently. He has availability in his schedule to 
meet the demands of this project. 

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
Jason S. Der Ananian specializes in building enclosure design and building science. His 
design practices are based on sound understanding of building materials, systems and 
components, building enclosure energy considerations, and building mechanical systems. 

❑ YMCA New Branch, Lynn, MA. Building enclosure consulting for 70,000 sq ft facility, 
including a natatorium. 

❑ Groton School Natatorium, Groton, MA. Building enclosure investigation and design 
of building enclosure repairs. 

❑ Boys & Girls Club of Watertown, Watertown, MA.  Building enclosure assessment 
and investigation of existing roofing and wood decking, design of new roof structure 
and building enclosure repairs.  

❑ Mary Draper Pool House, West Roxbury, MA. Façade damage investigation.  
❑ Grinnell College, Grinnell, IA. Building enclosure consulting for 270,00 sq ft facility, 

including a natatorium.  
❑ White Birch Farm, Greenwich, CT. Pool enclosure condition assessment and 

review. 
❑ UMass Boston, Clark Pool, Boston, MA. Roof investigation.  
❑ Evelyn Kirrane Natatorium, Brookline, MA. Investigate envelope and mechanical  
❑ Sheraton Boston Hotel, Boston, MA. Pool enclosure waterproofing design. 
❑ Trilogy Clubhouse at Tehaleh, Bonney Lake, WA. Pool enclosure review.  

h. Other Experience and Qualification Relevant To The Proposed Project: (Identify Firm By 
Mr. Lyon investigates, evaluates, and designs repairs to natatoriums, residential buildings, 
and commercial buildings. He specializes in analyzing and solving problems involving 
condensation, moisture migration, air infiltration, and water leakage.  
 

❑ Natatorium Investigation, Medford High School, Medford, MA. Investigate envelope 
and mechanical systems. 

❑ Totman Pool, University of Massachusetts, Amherst, MA. Condition survey. 
❑ Evelyn Kirrane Natatorium, Brookline, MA. Investigate envelope and mechanical  
❑ Groton School Natatorium, Groton, MA. Building enclosure investigation and 

design of building enclosure repairs. 
❑ St. Paul’s School Natatorium, Concord, NH. Building enclosure investigation and 

design of building enclosure repairs. 
❑ Lake Placid Health & Fitness Center, Lake Placid, NY. Remediation for building-

envelope condensation associated with therapy pools. 
❑ Karl Michael and Spaulding Pools, Alumni Gymnasium, Dartmouth College, 

Hanover, NH. Roof Investigation and reconstruction. 
❑ Galbraith Center Natatorium, Clarke School for the Deaf, Northampton, MA. 

Investigate envelope and mechanical system for condition assessment. 
❑ Natatorium Investigation, Edgewood Retirement Community, North Andover, MA. 

Building envelope and mechanical system investigation. 
❑ Athletics and Fitness Center Natatorium, Hotchkiss School, Lakeville, CT. 

Investigate envelope and mechanical systems for condensation related issues. 
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8a. Current And Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The DSB Advertisement 
       (List Up To But Not More Than 5 Projects).

a.  Project Name And Location Principal-In-Charge c. Client’s Name, Address And Phone      
      Number. 

d. Completion Date (Actual or Estimated)
e.  Construction Costs (in thousands - Actual or Estimated)
f.  Fee For Work For Which Firm Was Responsible

b. Brief Description Of Project And Services (Include Reference To Areas Of      
    Experience Listed In DSB Advertisement)

Municipalities & Other Public Agencies FormUpdated July 2016

$42,200
Maureen Anderson
Senior Project Manager, Boston, PFD
617-635-0412
manderson@cityofboston.gov

BOSTON CENTERS FOR YOUTH & FAMILY: 
MILDRED AVENUE COMMUNITY CENTER & MIDDLE SCHOOL
Boston, MA
Principal in Charge: Carl R. Franceschi, AIA, LEED, MCPPO
Interior Design: Ann Marie Procopio, IIDA

2003

$1,325

Size:   40,000 SF Community Center     
                  141,500 SF School

The community center is a state-of-the-art facility that includes a gym, 
an exercise studio/weight room, large locker rooms, classrooms, a dance 
studio, community rooms, a computer center, a senior center with 
kitchenette, a 250-yard competition-sized swimming pool with balcony 
seating, a staged auditorium and a dedicated space that is fully wired to 
support a recording studio.

The community had meaningful involvement from the onset. More than 
20 meetings were held to gather input on everything from site selection 
to interior color schemes. Their input resulted in several spaces being 
modified in the program including the dance studio, theater, gym, 
cafeteria, library and two art studios.

PROGRAMS: 
Basketball
Cardio Kickboxing
Computer Lab Open Access Times
Creative Arts
Dance
Drama
Gym Open Access Times
Karate for All Ages
Kickboxing
Licensed Afterschool Program
Measure Up Health & Nutrition Program
Modeling Classes
Movie Nights
Music and Video Recording
Next Level
Pool Open/Family Swim Times
Roller Blading

Soccer
Softball
Step Class
Swim Lessons for All Ages
Tae Kwon Do
Teen Academy: Leadership  
Tennis
Video Production Classes
Volleyball
Water Aerobics
Water Fitness and Games
Youth Basketball
Youth Drama
Youth Soccer
Youth Tae Kwon Do
Zumba

“Youth violence has long been a major problem in 
Mattapan, but the Mildred Avenue Community Center has 
emerged as a safe-haven amongst a bleak climate, where 
gangs have been replaced by games”

 - The Level Field Foundation, Boston, MA
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8a. Current And Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The DSB Advertisement 
       (List Up To But Not More Than 5 Projects).

a.  Project Name And Location Principal-In-Charge c. Client’s Name, Address And Phone      
      Number. 

d. Completion Date (Actual or Estimated)
e.  Construction Costs (in thousands - Actual or Estimated)
f.  Fee For Work For Which Firm Was Responsible

b. Brief Description Of Project And Services (Include Reference To Areas Of      
    Experience Listed In DSB Advertisement)

Municipalities & Other Public Agencies FormUpdated July 2016

The E C. Scranton Memorial Library was incorporated in 1901, with the 
original building designed by architect Henry Bacon, who later designed 
the Lincoln Memorial. Situated on a prominent corner in the town’s center, 
the impressively detailed historic structure remains very close to its original 
state, with stone plinth and ornate plaster ceilings. Subsequently the building 
was added on to, and currently offers 17,000 SF of public library space. The 
library is located in the Scranton Memorial Library Historic District.

Preservation work on the original building was extensive and included 
re-pointing the exterior masonry, limestone repairs and replacement, 
exterior operable steel storm windows, and re-roofing. For the interiors 
it included plaster repairs, wood floor refinishing, major repairs to the 
decorative mosaic floors where major areas had been removed for the 
previous floor vents. New concealed lighting and sprinkler system were 
installed throughout.

DRA’s design solution adds 16,000 SF doubling the size. Patrons can utilize 
both the main entrance on Post Road, and a new accessible entrance with 
generous parking on the north side. The main circulation desk area connects 
the two entrances, with a central open stair that serves the addition’s upper 
and lower levels. The design reflects the community’s desire to build in an 
historically sympathetic style, while allowing generous natural light and 
views into the reading areas. The exterior design is a combination of brick 
masonry and cementitious siding, both of which reflect the character and 
charm of the neighboring structures. The interior design provides flexible 
technology access for both staff and patrons.

The design includes a program room, adjacent to the new entrance that is 
accessible after hours, a teen center, a coffee shop and a new adult fiction 
and nonfiction areas. The children’s collection has been relocated to the 
large addition previously built on the east side. In the historic building, the 
rooms have been restored to handsome reading rooms

$12,000
2020

$ E.C.SCRANTON MEMORIAL LIBRARY
Madison, CT

Principal in Charge: Kenneth C. Best, AIA, MCPPO
Interior Design: Ann Marie Procopio, IIDA

Graham Curtis, Chair 
Library Building Committee
Phone: 201-239-4200
Graham.curtis@teamdtc.com
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8a. Current And Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The DSB Advertisement 
       (List Up To But Not More Than 5 Projects).

a.  Project Name And Location Principal-In-Charge c. Client’s Name, Address And Phone      
      Number. 

d. Completion Date (Actual or Estimated)
e.  Construction Costs (in thousands - Actual or Estimated)
f.  Fee For Work For Which Firm Was Responsible

b. Brief Description Of Project And Services (Include Reference To Areas Of      
    Experience Listed In DSB Advertisement)

Municipalities & Other Public Agencies FormUpdated July 2016

Thomas J. (TJ) Recupero, Chair
Building Committee
 tjrecupero@gmail.com
617-721-8277

STOUGHTON HIGH SCHOOL 
Stoughton, MA

Principal in Charge: Carl R. Franceschi, AIA, LEED APBD+C , MCPPO
Interior Design: Ann Marie Procopio, IIDA

The new Stoughton High School is a 21st Century High School that 
embodies the values of Stoughton in an educationally-appropriate and 
cost-effective structure. Specifically, the new school is flexible, sustainable, 
and relevant to its setting. 

To achieve these goals, the new school is a compact, three-story building 
configured around a small courtyard. This fits well into the limited buildable 
area adjacent to the existing school and reflects the desired adjacencies 
expressed in the Educational Program.  The massing of the building 
reflects the general internal organization, as each major programmatic 
component is expressed- the classroom clusters, the central core including 
administration and the major public spaces of auditorium and gymnasium.

The interior layout has a sense of openness to promote the values of 
collaboration and the notion that “learning happens everywhere.”  An 
open-style cafeteria acts as a student commons strategically located at 
the heart of the school, adjacent to the main entry. Similarly, the academic 
classrooms are organized around open, multi-purpose collaboration 
areas. There are smaller scale versions of open break-out spaces at the 
intersections of the main academic corridors on each floor. Supervision of 
these spaces is easily achieved in both active and passive ways and faculty 
work spaces are de-centralized to insure adult presence throughout the 
school 

The interior focal points are the main lobby incorporating the student 
commons on the first floor and the learning commons on the second floor. 
These spaces are located at the core of the school’s main circulation paths 
and together they form the symbolic heart of the new Stoughton High 
School. Each is a high space with a substantial amount of natural light. 

The collaborative areas in each classroom cluster are focal points with 
special flooring, ceiling, and wall treatments, and supported by technology.

Size: 215,000 SF new     1,065 students   CMR

$101,000
2019

$9,440
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8a. Current And Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The DSB Advertisement 
       (List Up To But Not More Than 5 Projects).

a.  Project Name And Location Principal-In-Charge c. Client’s Name, Address And Phone      
      Number. 

d. Completion Date (Actual or Estimated)
e.  Construction Costs (in thousands - Actual or Estimated)
f.  Fee For Work For Which Firm Was Responsible

b. Brief Description Of Project And Services (Include Reference To Areas Of      
    Experience Listed In DSB Advertisement)

Municipalities & Other Public Agencies FormUpdated July 2016

WINDSOR SENIOR CENTER
Windsor, CT

Principal in Charge: James A. Barrett, AIA, LEED APBD+C, MCPPO
Project Manager: Kenneth C. Best, AIA

Peter Souza, Town Manager 
Phone: 860-285-1800
souza@townofwindsorct.com

2012

 

After studying the senior center as part of a Municipal Facilities Study DRA 
was hired to convert a cafeteria of the former High School into the new 
Senior Center for the town.  Work included new interior design with new 
finishes, flat ceiling replaced with a multi-level ceiling and new lighting and 
a new exterior wall system to replace that of the former school to provide 
a strong identity to their area of the building.  Lastly, accessibility into the 
building was also addressed by raising the driveway to be flush with the 
sidewalk and providing automatic sliding entrance doors to the center.

A wide range of activities and programs, such as exercise classes, clubs, 
recreational, health and wellness, nutrition, educational, volunteer, and 
financial help are presently offered to the seniors of Windsor.
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8a. Current And Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The DSB Advertisement 
       (List Up To But Not More Than 5 Projects).

a.  Project Name And Location Principal-In-Charge c. Client’s Name, Address And Phone      
      Number. 

d. Completion Date (Actual or Estimated)
e.  Construction Costs (in thousands - Actual or Estimated)
f.  Fee For Work For Which Firm Was Responsible

b. Brief Description Of Project And Services (Include Reference To Areas Of      
    Experience Listed In DSB Advertisement)

Municipalities & Other Public Agencies FormUpdated July 2016

GRAFTON PUBLIC LIBRARY
Grafton, MA

Principal in Charge: Kenneth C. Best, AIA
Project Manager: Ron Paolillo, M. Arch. 

 Beth Gallaway
Library Director
508-839-4649 x1105
gallawayb@graftonlibrary.org

$13,000
2021 est

$

 The Grafton Public Library, established in 1876, has existed on the Grafton 
Common since 1927 in a Georgian style building. The impressively detailed 
historic structure remains very close to it’s original state, with Palladian 
windows, a cupola, and a vaulted main reading room. DRA was hired to 
provide programming, schematic design, and grant application support for 
this well used and locally loved library.  DRA’s proposal is to remove 3,390 
SF of non-code compliant book stack space which was added in the mid-
century 22,597 SF of new space will be added, for a total of 25,987 SF.  The 
current population is 18,155 residents, projected to grow to 22,122 by 2035. 

With a “book-end” design concept, patrons may enter the building from 
Grafton common, or from the new entrance which mimics the proportions 
and stature of the original shell. A main gallery with vaulted skylight above, 
and study rooms along the length, connects the two ends. The design re-
flects the community’s desire to build in an historically sympathetic style, 
while allowing generous natural light and views into the main children’s 
and adult reading areas. While the exterior design may be historically re-
flective, the interior design is state of the art, allowing both staff and pa-
trons to be completely flexible with all technology planned to be mobile. 

The proposed project includes over 100 reader seats, shelving to accom-
modate 20 year growth, and enough parking to serve the community, plus 
a flexible meeting room, tutoring/quiet study rooms, a teen area, a youth 
services program room, climate-controlled space for historical collections, 
dedicated staff office space, an automated materials handling system, and 
self-check out. 
 

teen/tween maker space finishes

existing north west view

addition - December 2020
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8b. 
List Current And Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-Consultant).  Use 
Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 
 

Sub-Consultant Name: Nitsch Engineering, Inc. – environmental permitting and civil engineering (WBE) 
a. Project Name And Location 

Principal-In-Charge 
b. Brief Description Of Project And Services (Include Reference To Relevant 

Experience 
c.  Client’s Name, Address And Phone 

Number. Include Name Of Contact 
Person 

d. Completion Date  E. Project Cost (In Thousands) 

Construction Costs Fee For Work  

(1) United Teen Equality Center 
Lowell, MA 
 
Lisa A. Brothers, PE, LEED AP 

Provided civil engineering services associated with the 
renovation of the historic building and a three-story, 7,500-
square-foot building addition. The building is the first LEED 
Platinum building in Lowell. Provided site design services, 
including schematic design of sustainable design concepts such 
as roof water run-off collection for grey water re-use. 

Scott C. Payette, AIA, LEED AP 
Scott Payette Architects 
  
617-524-5200  
 

2012 $2.75 $19.5 

(2) Stoughton High School 
Stoughton, MA 
 
Gary F. Pease, PE, LEED AP 
 

Provided civil engineering services for the design and 
construction of the new 216,000-square-foot Stoughton High 
School, which is being built alongside the old school (which will 
be demolished upon project completion). Designing site utilities 
and low impact development approach to stormwater 
management. 
 

Courtney Southwick 
Drummey Rosane Anderson 
(617) 964-1700 

2020 $101,000 $200 

(3) Franklin Highlands 

Boston, MA 

 
Gary F. Pease, PE, LEED AP 

 

Providing civil engineering and land surveying services for the 
rehabilitation of the 14, 4-story apartment buildings that comprise 
and community center expansion. Civil engineering services 
included coordinating with architects and the design of a 
stormwater infiltration system. Land surveying services included 
performing an ALTA survey. 

Janis Mamayek 
ICON Architecture, Inc. 
101 Summer Street 
Boston, MA 02110 
617-451-3333 

Ongoing $32,000 (E) $35 (E) 

(4) West Cambridge Youth Center 
& VFW 
Cambridge, MA 
 
Lisa A. Brothers, PE, LEED AP 

Provided land surveying, civil engineering, and traffic 
engineering services for the two-phase renovation of an existing 
VFW building to include a Community Center and Youth Center. 
Designed site utilities, layout, and grading. Assisted in permitting 
with the City. Documented LEED stormwater management 
credits for LEED Silver. 
 

Stefanie Greenfield, AIA, LEED 
Cambridge Seven Associates 
  
617-492-7000 

2009 unknown $52 

(5) Boston Neighborhood Network 
Charles J. Beard II Media 
Center 
Roxbury, MA 
 
Lisa A. Brothers, PE, LEED AP 
 

Provided civil engineering services for the renovation/reuse of 
the historic MBTA Egleston Square Power Station into a Media 
Center. Designed the site’s utilities, grading, layout, and 
groundwater recharge system. Permitted the project with the 
BWSC, and assisted with LEED® Silver application.  

Scott Payette, President 
Scott Payette Architects 
  
617-524-5200 
 

2008 $8,700 $34 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-Consultant).  Use 

Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 

Sub-Consultant Name:     Warner Larson, Inc. – landscape architect 

a. Project Name and Location       
Principal-In-Charge 

b. Brief Description Of Project and Services (Include Reference To 
Areas Of Experience Listed In DSB Advertisement) 

c. Client’s Name, Address and Phone 
Number (Include Name Of Contact 
Person) 

d. Completion 
Date   

e. Project Cost (In Thousands) 

Const Costs   Fee for Work  

Cutting Field 
Sudbury, MA 
 
David J. Warner, Principal-In-Charge 

Synthetic turf replacement included existing conditions 
evaluation, cost estimating, CD’s, front end and technical 
specifications, bidding assistance and CA. 

Dan Nason, 
Director of Public Works 
Town of Sudbury, DPW 
  
(978) 440-5421 

2019 $460 $10,000 

Stoughton High School 
Stoughton, MA 
 
David J. Warner  

Complete site design for the new high school on the existing high 
school site. This project includes a new synthetic turf and organic 
infill football stadium with a concession & restroom building, 
grandstands with press box, tennis courts, a resilient track and 
irrigated soccer field.  All fields and courts include LED sports 
lighting.  The new design provides welcoming entry plazas for 
car and bus drop off locations on opposite sides of the building. 
 

Courtney Southwick 
DRA Architects 
  
(617) 964-1700   

2020 $7,700 
(Sitework) 

$498 

Cape Cod Technical High School 
Harwich, MA 
 
David J. Warner, Principal-in-Charge 

New high school campus with vocational facilities including the 
most diverse plant selection in support of their horticultural 
program.  Site design includes custom amenity spaces for the 
school’s use and large community events as well as new athletic 
fields. 
 

Mr. Vladimir Lyubetsky, Principal 
DRA Architects 
  
(617) 964-1700 x121 

06/2021 
(Estimate) 

$6,077 
(Sitework) 

$420 

Marathon Elementary School 
Hopkinton, MA 

 
David J. Warner, Principal-in-Charge 

New site design for Pre-K to 1st grade school with a focus on 
safety and protection of the natural landscape character. Design 
includes entrance plaza, outdoor learning/dining and play, new 
parking and circulation 

Tim Bonfatti 
Compass Project Management, Inc. 
  
(508) 359-6111 

2019 $35,000 $165 

Tobin Community Center 
Boston, MA 

 
David J. Warner, Principal-in-Charge 

From master planning with extensive community engagement to 
full design and construction of this passive outdoor spaces from 
community gardens, picnic plaza with seating/outdoor grill, 
shaded contemplative spaces and a large open flex space with a 
stage/pergola to support the various outdoor programs 

Robert Melvin – PM    
(Design/Construction) 
City of Boston 
Public Facilities Department 
  
(617) 635-4848 

2017 $665 $51 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-Consultant).  Use Additional Sheets Only As Required 
For The Number Of Sub-Consultants Requested In The Advertisement. 

Sub-Consultant Name: Foley Buhl Roberts & Associates, Inc. - Structural Engineering 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include Reference To 

Relevant Experience 
c.  Client’s Name, Address And Phone Number. 

Include Name Of Contact Person 
d. Completion Date 

(Actual Or 
Estimated) 

e. Project Cost (In Thousands) 

Construction Costs 
(Actual, Or Estimated If 
Not Completed) 

Fee For Work For Which  
Firm Was/Is Responsible 

(1) Sandwich Center for Active 
Living 
Sandwich, MA 
 
Jonathan D. Buhl, P.E. 

The new, 2-story, 24,800 SF facility is both a Senior Center 
and a recreational building. The first floor includes an 
outdoor cafe area, a 2,000 SF multipurpose room (which 
can be easily reconfigured into a lecture area, a dining 
space for 140 people or a movie theater), spacious kitchen 
with eating and cooking class space, a medical wing and the 
7,100 SF gymnasium. The second floor contains activity 
rooms, fitness areas, a conference room, office space, a 
games room, and the top floor of the gymnasium will have a 
walking track. BIM. MGL 149. Currently under construction. 

Bargmann Hendrie + Archetype, Inc. 
9 Channel Center Street, Suite 300 
Boston, MA 02210 
617-350-0450 
Joel Bargmann, AIA 2022 (E) $13,300 (E) $45 

(2) Longmeadow Adult Center 
Longmeadow, MA 
 
Richard E. Roberts, P.E. 

New, 2-story, 26,000 SF Senior Center boasts an array of 
amenities, including a café, library, exercise room, 
classrooms, activity and community areas, as well as much-
needed private areas for the town nurse, veteran’s services 
and social services. The gymnasium features an elevated, 
suspended walking/running track and a full-sized basketball 
court. BIM. MGL 149. 

Catlin Architecture, PC 
45 Main Street, Suite 302 
Peterborough, NH 03458 
603-784-5125  
John Catlin, AIA 

2021 $11,000 $38 

(3) Marathon Elementary 
School  
Hopkinton, MA 
 
Jonathan D. Buhl, P.E. 

New, 2-story, 88,750 SF school is a ‘T’ shaped building 
consisting of three wings: two wings contain classrooms and 
the third contains a gym, cafeteria, music space and utility 
spaces. At the intersection is a central core which contains 
the main entries, administration spaces and media center. 
BIM. MGL 149A. Fast-track project; early bid packages. 

Drummey Rosane Anderson, Inc.      
260 Charles Street, Studio 300 
Waltham, MA 02453 
617-964-1700 
R. Judd Christopher 

2018 $37,390 $207.9 

(4) Marlborough Senior Center 
Marlborough, MA 
 
Jonathan D. Buhl, P.E. 

New, 2-story, 22,625 SF Senior Center. Program space on 
the 14,600 SF first floor includes a multipurpose room that 
can seat 300 people, library, meeting room, wellness clinic, 
billiards room, fitness and exercise rooms, computer room, 
commercial kitchen, arts & crafts, gift shop, and solarium. 
The 8,025 SF second floor will remain open for future 
program space. MGL 149. 

Courtstreet Architects 
285 Parker Street 
Newton Centre, MA  02459-2671 
781-760-3646 
Joseph Rizza 
 

 

2015 $6,400 $23 

(5) War Memorial Recreation 
Center 
Cambridge, MA 
 
Richard A. Foley, P.E. 

This renovation required the complete gutting of the existing 
3-story, 152,000 SF building, which was solidly constructed 
in the 1950s and had been used as the City’s main 
recreation and athletic center. The recreation center features 
3 restored pools, a refurbished gymnasium, a state-of-the-
art fitness center, a multipurpose room and separate locker 
room facilities for school and public use. The adjacent field 
house contains basketball, tennis and volleyball courts, and 
indoor running track. LEED Silver. MGL 149. 

HMFH Architects, Inc.    
130 Bishop Allen Drive    
Cambridge, MA 02139 
617-492-2200 
George R. Metzger, AIA 2009 $25,600 $129 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-Consultant).  Use Additional Sheets Only As Required 

For The Number Of Sub-Consultants Requested In The Advertisement. 
Sub-Consultant Name: 
 
 

       Consulting Engineering Services, LLC – mechanical/electrical/plumbing/fire protection 

a. Project Name and Location 
Principal-In-Charge 

b. Brief Description Of Project and Services (Include Reference To Areas Of 
Experience Listed In DSB Advertisement) 

c. Client’s Name, Address and 
Phone Number Include Name Of 
Contact Person 

d. Completion Date 
(Actual Or 
Estimated) 

e. Project Cost (In Thousands) 

Construction Costs 
(Actual, Or Estimated If 
Not Completed) 

Fee for Work for Which Firm Was/Is 
Responsible 

(1)  
Tri-Community Family 
Branch YMCA 
Southbridge MA 

 
PIC 
Douglas S. Lajoie, PE 
MCPPO 

CES completed MEP/FP engineering design services for this 
daycare renovation at the family YMCA. Since 1882, the YMCA 
has built it’s reputation on striving to meet the health, fitness and 
social challenges of area residents while focusing attention on 
serving at-risk children and families. The YMCA offers pre-
school and after-school child care, older adult services, teen 
programs, rehabilitation, health and wellness programs, family 
activities, literacy, and more.  
The project included mechanical, electrical, plumbing, and fire 
protection systems design for 11,000 sf of daycare, offices, and 
classroom space.  

 
NA 
 

Fall 2016 $2,000 $3 

 

(2)  
South End Community Center 
Springfield MA 

 
PIC 
Douglas S. Lajoie, PE 
MCPPO 

 
CES provided MEP/ FP engineering design services for the new 
29,000 sf Springfield Community Center which replaces the 
Community Center lost in a tornado 5 years earlier.  Funding 
was secured from disaster relief funds in addition to city funds.  
The building includes a large gymnasium, offices, indoor and 
outdoor basketball courts, lounge, concessions area, exercise 
center and classrooms. Also included is a multipurpose room for 
boxing, wrestling and dancing. Community leaders are hopeful 
that the new center will provide an array of positive activities for 
local youth. 

 
Jim Hanifan 
Vice President 
 
Caolo & Bieniek 
521 East Street #3 
Chicopee MA 01020 
 
Jhanifan 
@cbaarchitects.net 
413 594.2800 

2016 $6,500 $161 

 

(3)  
New Canaan YMCA 
New Canaan CT  
 
PIC: Douglas S. Lajoie, PE, 
MCPPO 

 
CES provided MEP/FP engineering for the renovation and 
addition to the aging and failing infrastructure of this YMCA. 
Details of the renovation include a 14,000 sq. ft. addition and 
repairing a deteriorating rear half of the building, which was not 
renovated in more than 40 years, including replacing both pools 
and renovating the locker rooms. Other renovations included 
updating the existing gyms, wellness areas, and repurposing 
space for families and members of all ages throughout the 
building. 
 
 
 
 

 
Kevin Herrick, AIA 
Principal 
 
SLAM 
80 Glastonbury Blvd 
Glastonbury CT 06033 
 
Kherrick 
@slamcoll.com 
860 657.8077 

2015 $15,000 $231 
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(4)  
Marshfield Senior Center  
Marshfield MA 
 
PIC: Douglas Lajoie, PE, 
MCPPO 
 

To address the town’s growing senior population, an addition to 
the current senior center was essential. The newly constructed 
building will consist of two levels including a café, library space, 
media room, fitness room, and art and game room. CES is 
currently providing MEP/FP design services for this 11,500 sf 
addition. 

 
Treffle LaFleche 
Principal 
 
LDa Architecture 
222 Third Street, Ste. 3213 
Cambridge MA 02142 
 
617 300.0016 
 

 
2022 

 

 
$16,000 

 

 
$175 

 

(5)  
Sudbury Police Station Cx 
Sudbury MA 
 
PIC: Douglas S. Lajoie, PE 
MCPPO 
 

This project involved constructing a new police station to replace 
the original 50-year old building. The new building houses a 
training room, dispatch center, detainee area and storage for 
evidence and equipment. CES commissioned the following 
systems: 

o Constant volume air handling systems 
o Variable air volume systems 
o Ductless split air conditioning system  
o Energy recovery units 
o Exhaust fans  
o Variable air volume terminal boxes  
o Condensing boilers  
o Pumps  
o Cabinet unit heaters (hot water)  
o Unit heaters (gas) 
o Witness building envelope testing  
o Emergency generator system  
o Normal power distribution  
o Fire alarm & sprinkler system  
o Elevator recall system 
o Lighting system  
o Informational systems   
o Domestic hot water heater  
o Air compressor  
o Sanitary system 
o Tight tank system   

 
Neil Joyce  
Principal Project Executive 
 
Construction Monitoring 
Services 
270 Main Street 
Marlborough MA 01752 
 
neil@cms-ma.co 
508 786.0600 
 
 

 
2016 

 
$26 

 
$26 
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8b. 
List Current And Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement And They Must Be In The Format Provided. 
 

Sub-Consultant Name: CDW Consultants, Inc. – hazardous materials (WBE) 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include Reference 

To Relevant Experience 
c.  Client’s Name, Address And Phone 

Number. Include Name Of Contact 
Person 

d. Completion  e. Project Cost (In Thousands) 

Const cost Fee For Work  

(1) Blue Hills Regional Technical High School 
Canton, MA 
 
Kathy Campbell, PE, LSP, LEED AP 
MSBA funded 

Performing asbestos abatement monitoring and project 
management.  Attending site meetings and writing clearance 
letters for hazardous materials being removed.   Performed 
topographic and site survey to identify existing building 
corners, and spot grades, utility structures and inverts, walls, 
pavement, sidewalks and curbing as well as landscaped & 
planted areas.  Prepared existing conditions plan. 
 

Drummey Rosane Anderson, Inc.  
 
R. Judd Christopher  
(617) 964-1700 X133 

Ongoing $70,000 $17 

(2) Grafton Public Library 
Grafton, MA 
 
Kathy Campbell, PE, LSP, LEED AP, 
ENV SP 
 
 

Performed property boundary survey, reviewed utility data 
available from Town, reviewed existing stormwater system & 
site conditions to develop schematic stormwater design.   

Drummy Rosane Andersen, Inc.  
 
Ken Best, AIA 
(617) 964-1700   
 

Ongoing Unknown $10 

(5) Town Hall 
Sharon, MA 
 
Kathy Campbell, PE, LSP, LEED AP, 
ENV SP 
 

Construction administration services for the demolition of the 
Town Hall and Fire Station to make room for the new Town 
Hall including construction documents, technical 
specifications for underground storage tank removal, 
asbestos and hazardous materials abatement. 

BKA Architects 
 
Steven Medeiros 
(508) 583-5603 
 

2018 $50,000 $11.5 

(4) Marathon Elementary 
Hopkinton, MA 
 
Kathy Campbell, PE, LSP, LEED AP 
 
MSBA funded 
 

Prepared Hazardous Materials Cost Estimate Summary for 
building located at 11 Ash Street based on analytical testing. 
Evaluated costs associated with abatement/removal of 
ACMs, lead-based paint or lead-containing paint (LBP or 
LCP), and other hazardous materials (OHMs) using average 
current industry pricing. 

Drummey Rosane Anderson 
 
Judd Christopher  
(617) 964-1700 X133 

2018 $33,100 $3 

(5) Somerville High School 
Somerville, MA 
 
Kathy Campbell, PE, LSP, LEED AP 
 
MSBA funded 

Comprehensive survey to identify and quantify suspected 
hazardous materials. Engineering specs, drawings, and cost 
estimates were prepared to address hazardous materials 
encountered during demolition. Multiple phases and bid 
packages addressed asbestos, lead-based paint, 
transformers, switches, refrigerants, and lighting ballasts. 
Construction project monitoring.  Soil characterization & 
disposal documentation. 
 

Symmes Maini & McKee Associates 
 
Lorraine Finnegan 
(617) 520-9403 

Ongoing $220,000 $100 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 

Sub-Consultant Name: Ellana, Inc.- Cost Estimator (WBE) 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include Reference To Areas Of 

Experience Listed In DSB Advertisement) 
c. Client’s Name, Address and Phone Number 

(Include Name Of Contact Person) 
d. Completion Date 

(Actual Or 
Estimated) 

e. Project Cost (In Thousands) 

Construction Costs 
(Actual, Or Estimated If 
Not Completed) 

Fee for Work for Which 
Firm Was Responsible 

(1) Mildred H. Aitken 
Elementary School 
Classroom Addition  
Seekonk, MA 
 
Clive Tysoe 

This classroom addition and partial renovation project for the 
Mildred H. Aitken Elementary School posed a few specific 
challenges that our team was able to assist with. From the 
beginning of the project, the MSBA and The Town of Seekonk 
were acutely focused on sticking to the budget. When the team 
discovered that the renovation would have to include more than 
was originally planned, value engineering became an 
immediate need. 
 

Greg Smolley 
DRA Architects 
(860) 644-8300 x140 
gsmolley@draws.com 

2020 $11,000 $23 

(2) Boston City Hall 
Renovation 
Boston, MA 
 
Clive Tysoe 

This project for The City of Boston posed many complications. 
Complications were associated with subsurface conditions, 
which include 3 subway tunnels, underground parking garages 
and vague utilities layout. There were complications presented 
by neighboring building owners. The goal was to provide a 
design that facilitates true civic engagement. We provided cost 
estimates to help set the project budget. 
 

S. Fiske Crowell 
Sasaki Associates 
Phone: (617) 923-7130 
fcrowell@sasaki.com 

2021 $67,300 $27.5 

(3) Wahconah Regional 
High School 
Dalton, MA 
 
Clive Tysoe 

The project involved providing design-phase cost estimating for 
a new 123,000 sf High School. The existing school was 
completed in 1961 and its condition at the time of the feasibility 
study called for the construction of a brand new school. Of the 
site work necessary for the new school was a significant 
amount of new parking areas and drop-off lanes calling for a 
complex layout and design. 
 

Vladimir Lyubetsky 
Principal  
DRA Architects 
617.964.1700  x121 
vlyubetsky@draws.com 

2020 $60,000 est $22 

(4) Blue Hills Regional 
School Upgrades 
Canton, MA 
 
Craig Holmes 

This project involves providing cost estimating services for Blue 
Hills Regional School upgrades/ Blue Hills Regional School is a 
large facility of nearly 300,000 SF which is being renovated. 
The scope includes a MEP replacement and addition of cooling 
systems, substantial envelope work, program changes, 
ADA/MAAB compliance work, and ancillary works.  
 

R. Judd Christopher 
DRA Architects 
617.964.1700 x133 
JChristopher@draws.com 

2020 $70,000 est $77 

(5) Taft Public Library 
Addition 
Mendon, MA 
 
Clive Tysoe 

This project involved providing cost estimates for three different 
design options. The goal was to provide an addition that would 
add more administrative and meeting space to the existing 
library. Our team worked with the designers and their 
consultants to examine the various trades and scope involved 
in the project and provide the owner with a realistic budget for 
the chosen design 

David Eisen FAIA 
Principal 
Abacus Architects 
617.562.4446 
deisen@abacusarchitects.com 

2020 $3,100 $3 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 

Sub-Consultant Name: Acentech –Telecommunications & Security Consulting 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include 

Reference To Relevant Experience 
c.  Client’s Name, Address And Phone 

Number. Include Name Of Contact 
Person 

d. Completion 
Date 
(Actual Or 
Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee For Work For 
Which  Firm Was/Is 
Responsible 

(1) Blue Hill Regional Schools 
Canton, MA 
 
Jay Epstein 
Principal Consultant 

Acentech provided security design consulting services 
for the Blue Hills Regional Technical School project, 
including schematic level planning and a report for the 
Electronic Security System for Blue Hills Regional 
Technical School Upgrade Project. 
 

Drummey Rosane Anderson 
Judd Christopher 
617 964 1700 2020 

(Act.) 
$85,000 

(Act.) $47.0 

(2) John Adams Courthouse Social 
Law Library 
Boston, MA 
 
Jay Epstein 
Principal Consultant 

Acentech provided audiovisual and 
telecommunications consulting services for the 
assessment and programming phase of improvements 
to the Social Law Library at the John Adams 
Courthouse. 

Finegold Alexander Architects 
 
Sherman Moss, AIA, LEED AP 
617 406 3440 

2016 
(Act.) 

$150,000 
(Act.) $3.5 

(3) Irwin Jacobs School 
New Bedford, MA 
 
Jay Epstein 
Principal Consultant 
 

Acentech provided acoustics, AV and 
telecommunications consulting services for the new 
74,000 sf facility for grades Pre-K through 5, including 
recommendations for classrooms, cafeteria, 
gymnasium, and community spaces. We also 
designed ADA-compliant assistive listening systems 
for special education spaces on each floor. 
 

Turowski2 Architecture 
 
Peter Turowski 
508 758 9777 2018 

(Act.) 
$37,000 

(Act.) $47.8 

(4) Methuen High School 
Methuen, MA 
 
Jay Epstein 
Principal Consultant 
 

Acentech provided telecommunications, AV and 
acoustics consulting services for Methuen High 
School. Areas of focus for this project included labs, 
classrooms, dining services, and an auditorium. 

Finegold Alexander Architects 
 
Regan Shields Ives, AIA, LEED AP 
617 227 9272 

2014 
(Act.) 

$75,500 
(Act.) $161.0 

(5) Boston Public Library Jamaica Plain 
Branch 
Jamaica Plain, MA 
 
Kelsey Rogers 
Senior Consultant 
 

Acentech provided acoustics, AV, and 
telecommunications consulting services for the 
renovation of the library. The scope of services 
includes multi-purpose rooms, conference rooms, staff 
lounge, mechanical equipment room, elevator machine 
room, reading room, and circulation desks. 

Utile, Inc. 
 
 
Michael LeBlanc, AIA 
(617) 426-7070 

 
2017 
(Act.) 

 
 

$10,000 
(Act.) 

 
$11.4 
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8b. 
List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 
 

Sub-Consultant Name: Kalin Associates Inc. - specifications 
a. Project Name and Location 

Principal-In-Charge 
b.Brief Description Of Project and Services 
(Include Reference To Areas Of Experience 
Listed In DSB Advertisement) 

c. Client’s Name, Address and Phone Number 
(Include Name Of Contact Person) 

d.Completion Date 
(Actual Or 
Estimated) 

e. Project Cost (In Thousands) 
Construction Costs 
(Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for Which 
Firm Was Responsible 

(1) Stoughton High School 
Stoughton, MA 
Principal-In-Charge: 
Mark Kalin, Specification Writer 
 

MGL Chapter 149a Trade-Bids, 
Architectural specification 
writing, coordination of team 
specifications.  Assistance with 
product selection. 
 

Client: Drummey Rosane Anderson, Inc. 
Courtney Southwick 
 617-964-1700 X122 

2019 
  

101,100 30 

(2) Blue Hills Regional Technical School 
Canton, MA 
Principal-In-Charge: 
Mark Kalin, Specification Writer 
 

MGL Chapter 149a Trade-Bids, 
Architectural specification 
writing, coordination of team 
specifications.  Assistance with 
product selection. 
 

Client: Drummey Rosane Anderson, Inc. 
Judd Christopher, 
617-964-1700 X133 

2020 
 

701,500 25 

(3) Cape Cod Vocational Technical High 
School 
Harwich, MA 
Principal-In-Charge: 
Mark Kalin, Specification Writer 
 

MGL Chapter 149a Trade-Bids, 
Architectural specification 
writing, coordination of team 
specifications.  Assistance with 
product selection. LEED-V4 

Client: Drummey Rosane Anderson, Inc 
Contact: Vladimir Lyubetsky  
617-964-1700 x121 

2021 
Estimated 

104,000 25 

(4) Vietnam Veterans Pool 
Chelsea, MA 
Principal-In-Charge: 
Mark Kalin, Specification Writer 
Kalin Associates Inc. 
 

MGL Chapter 149 Filed Sub-Bids 
Architectural specification 
writing, coordination of team 

specifications. 

City of Boston - PFD 
Client:  BH+A 
Contact: Carolyn Hendrie 
 617-350-0450 2003 2,000 5 

(5) Chelsea Pool Facility Expansion 
Chelsea, MA 
Principal-In-Charge: 
Mark Kalin, Specification Writer 
Kalin Associates Inc. 
 

MGL Chapter 149 Filed Sub-Bids 
Architectural specification 
writing, coordination of team 

specifications. 

City of Boston - PFD 
Client:  BH+A 
Contact: Carolyn Hendrie 
 617-350-0450 2005 2,000 5 
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8b. 
List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 
 

Sub-Consultant Name: Sullivan Code Group (R.W. Sullivan Engineering) – code consulting 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include Reference To 
Relevant Experience 

c.  Client’s Name, Address And 
Phone Number. Include Name Of 
Contact Person 

d.Completion Date 
(Actual Or Estimated) 

e. Project Cost (In Thousands) 

Construction Costs  Fee For Work 

(1) Middleborough High School 
Middleborough, MA 
 
Paul D. Sullivan, P.E., LEED AP 

RWS provided code consulting services for a newly 
constructed high school in Middleborough, MA. A review of 
the proposed architectural plans was performed to evaluate 
their compliance with the requirements of the Massachusetts 
State Building Code and the Massachusetts Architectural 
Access Board. 
 

DRA Architects 
Courtney Southwick 
(617) 964-1700   

2021 $70,800 $5 

(2) Dedham Town Hall and Senior Center 
Dedham, MA 
 
 
Paul D. Sullivan, P.E., LEED AP 
 

R.W. Sullivan provided code consulting services for the 
existing Dedham Town Hall and adjacent fire station 
buildings for future use as a police station / fire station either 
in expanded existing buildings or new buildings on the same 
site. 
 

Turowski2 Architecture, Inc. 
Peter Turowski  
(508) 758-9777 

2016 N/A $7.5 

(3) Taconic High School Study 
Pittsfield, MA 
 
Paul D. Sullivan, P.E., LEED AP 

Project included an evaluation of the following 3 potential 
schemes for upgrades to Taconic High School in Pittsfield, 
MA: 1. Renovations to the existing building. 2. Renovation 
and addition to the existing building.  3. Completely new 
structure. 
 

Drummey Rosane Anderson 
Vladimir Lyubetsky 
(617) 964-1700 

2015 $100,800 $16 

(4) Somerville Public Safety Building 
Somerville, MA 
 
Paul Sullivan, P.E., LEED AP 
 
 

RWS provided code consulting services for this project. The 
project includes a new public safety building in Somerville, 
MA. 

Context 
Jeff Shaw, AIA, LEED AP 
BD+C, MCPPO  
(617) 423-1400 
 

2021 TBD $11.3 

(5) Milton Atherton Fire Station 
Milton, MA 
 
Paul Sullivan, P.E., LEED AP 
 

RWS provided code consulting services for this project. The 
project includes renovations to an existing fire station in 
Milton, MA.  

Context 
 
Jeff Shaw, AIA, LEED AP 
BD+C, MCPPO  
(617) 423-1400 
 

2020 TBD $3 
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8b. 
List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 
 

Sub-Consultant Name: KMA, LLC - accessibility 
a. Project Name and Location 

Principal-In-Charge 
b.Brief Description Of Project and Services (Include 
Reference To Relevant Experience 

c.  Client’s Name, Address And Phone Number. Include 
Name Of Contact Person 

d.Completion Date 
(Actual Or Estimated) 

e. Project Cost (In Thousands) 

Construction Costs  Fee For Work 

(1) Wahconah High School, 
Dalton, MA 
    
Josh Safdie 

Site visit to identify existing architectural 
barriers at the high school to insure 
equal access to programs and services 
and report. 
 
 

Drummey Rosane Anderson, Inc. 
Vladimir Lyubetsky 
617-964-1700 X121 
 

4/2018 NA $3.5 

(2) Town of Westminster 
Westminster, MA 
Josh Safdie, AIA 
 
 
 

Access audits of all town buildings 
including library, senior center, and parks 
for compliance with ADAAG and 
development of ADA Transition Plan 

Peter D. Sanborn 
Community Opportunities Group, Inc. 
(617) 542-3300 
 

2020 N/A $17 

(3) Middleborough High School 
Middleborough, MA 
 
David Kessler 
 

Access audit, jurisdictional analysis 
Memo. 
 

Drummey Rosane Anderson, Inc. 
Courtney Southwick 
617-964-1700  
 

2016 NA $2.5 

(4) Southeast Fire Academy  
Bridgewater, MA  
Josh Safdie, AIA 
 

Existing conditions audit and report in 
preparation for planned renovations. 

Christopher Becker 
Accessibility Compliance Coordinator 
DCAMM 
857-204-1206 
 

2020 NA $4.2 

(5) Town of Medfield 
Medfield, MA 
Josh Safdie, AIA 
 
 
 

Access audits of all town buildings 
including library, senior center, and parks 
for compliance with ADAAG and 
development of ADA Transition Plan 

Courtney Starling 
Community Opportunities Group, Inc. 
(617) 542-3300 
 

2020 N/A $16 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-
Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 

Sub-Consultant Name:  TLB Architecture – pool/aquatics 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services 

(Include Reference To Relevant Experience 
c. Client’s Name, Address And Phone 

Number. Include Name Of Contact 
Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee For Work 
For Which  Firm 
Was/Is 
Responsible 

(1)  Seekonk High School Pool  
PIC: Michael P. Fortuna, AIA 

Complete replacement of Swimming Pool 
recirculation, filtration and chemical control 
systems, as well as modifications to concrete 
surge tank. 

Seekonk Public Schools 
25 Water Lane 
Seekonk, MA 02771 
P: 508-399-5106 
 
Contact: Jim Roy 

  
April, 2021 

   
$246 

 
$9.9  

(2)   Walsh Middle School Pool 
PIC: Michael P. Fortuna, AIA 

Major renovation to Natatorium, swimming pool 
and complete replacement of Pool recirculation, 
filtration and chemical control systems.  This 
included renovations necessary to make diving 
well 12” deeper.  This was part of a major school 
renovation and expansion. 
 

Antinozzi Associates 
271 Fairfield Avenue 
Bridgeport, CT 06604 
P: 203-377-1300 
 
Contact: Michael LoSasso 

  
 

October 2021 

  
$2,711 

 
$60.8   

(3)  Gurney’s Montauk Seawater Spa 
PIC: Michael P. Fortuna, AIA 
 

Complete renovation of Natatorium and swimming 
pool, as well as the addition of four spas, as part 
of a wellness center expansion.  Work included 
renovation, new construction and complete pool 
and spa systems. 

Alonso Balaguer Design, Inc. 
New York, New York 
P: 646-370-0004 
 
Contact: Ignacio Alonso 

 
June 2021  

  
$3,000 

 
$69.5 

 
 
   

(4) Wesleyan Freeman Center Pool 
PIC: Michael P. Fortuna, AIA 
 

Major renovation of natatorium and swimming 
pool, complete pool systems replacement and the 
addition of non-gendered shower room.  

Wesleyan University 
186 College Street 
Middletown, CT 06459-0054 
P: 860-685-3476 
 
Contact: Rosann Sillasen 

 

 
August 2021 

  
$2,250 

 
$54.5 

 
 
 
  

(5)  Greenwich Boys & Girls Club Pool 
PIC: Michael P. Fortuna, AIA 

Phase 1: Major repairs to existing concrete 
swimming pool to provide structural improvements 
suitable to allow the Club time to fundraise for a 
major renovation. 
Phase 2: (timing TBD) includes major renovation 
to install stainless steel gutter and replace all pool 
systems. 
 

Boys & Girls Club of Greenwich 
4 Horseneck Lane 
Greenwich, CT 06830 
P: 203-869-3224 
 
Contac: Megan Sweeney 

 

  
 March 2021 

  
$120 

 
  

 
$4.3 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-Consultant).  Use Additional Sheets Only As 

Required For The Number Of Sub-Consultants Requested In The Advertisement and They Must Be In The Format Provided. 
Sub-Consultant Name: Simpson Gumpertz & Heger Inc. – Building Enclosure/Forensic Testing (natatorium) 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include Reference To Areas Of 

Experience Listed In DSB Advertisement) 
c. Client’s Name, Address and Phone Number 

(Include Name Of Contact Person) 
d. Completion 

Date 
e. Project Cost (In Thousands) 

Construction Costs Fee for 
Work  

(1) Grinnell College Athletic and 
Fitness Center; Grinnell, IA 
 
PIC: Vince Cammalleri 
Project Manager: Jason Der 
Ananian 
 
 

For the new Athletic and Fitness Center at Grinnell College, the 
design team needed to address the combination of high internal 
temperature and humidity of the natatorium set in a cold climate. 
To minimize problems, such as staining, icicle formations, 
corrosion and microbial growth, SGH reviewed designs and 
recommended modifications to improve the performance of 
vapor retarders and air and thermal barriers, as well as to 
achieve continuity. 

Nick Brooks, Project Manager 
D/R/E/A/M Collaborative (formerly with 
Sasaki) 
31 St. James Avenue, 6th Floor 
Boston, MA 02116 
617-606-7029; 
nbrooks@dreamcollaborative.com 

2010   

(2) YMCA New Branch; Lynn, MA 
 
PIC: Susan Knack-Brown 
Project Consultant: Jason Der 
Ananian 
 

SGH provided building enclosure consulting for the design of the 
new Lynn YMCA, a 70,000 sq ft recreational facility constructed 
adjacent to the existing facility, and housing general athletics, 
offices, and a pool. SGH performed peer review services during 
the design phase and construction phase performance testing 
including whole building air leakage testing of the natatorium. 

Mark Pelletier, AIA, Principal 
200 Ayer Road, Suite 200 
Harvard, MA 01451 
978-456-2800; mpelletier@maguel.com 

Anticipated 
2021   

(3) Groton School Natatorium; 
Groton, MA 
PIC: Gregory Doelp 
Project Consultant: Jason Der 
Ananian 
Project Consultant: Ned Lyon 
 

SGH provided building enclosure consulting for the existing 
natatorium constructed in 1998. SGH performed an investigation 
of the existing building enclosure and mechanical systems, 
performed whole building air leakage testing of the natatorium, 
and provided design documents for the building enclosure 
repairs.   

Tim Dumont,  
Director of Building and Grounds 
Groton School 
282 Farmers Row 
Groton, MA 01450 
978-448-7549; tdumont@groton.org 

2013   

(4)  
St. Paul’s School Natatorium; 
Concord, NH 
 
PIC:  Brent Gabby 
Project Consultant:  Jason Der 
Ananian 
Project Consultant: Ned Lyon 
 

SGH provided building enclosure consulting for the existing 
natatorium constructed circa 2004. SGH performed an 
investigation of the existing building enclosure and mechanical 
systems, performed whole building air leakage testing of the 
natatorium, and provided design documents for the building 
enclosure repairs.   

Ben Jorgensen 
Director Facilities Operations & 
Engineering 
St. Paul’s School 
325 Pleasant Street 
Concord, NH 03301 
603-229-4605; bjorgensen@sps.edu  

2011   

(5) Evelyn Kirrane Aquatics Center 
Improvements; Brookline MA 
 
PIC: Peter Nelson 
Project Manager: Ned Lyon 
Project Consultant: Jason Der 
Ananian 
 
 

SGH provided both building enclosure and structural engineering 
services for the renovation of the Evelyn Kirrane Aquatics 
Center, enabling us to support multiple phases of the project. 
SGH inspected the building and investigated corrosion in the 
metal roof deck panels, steel long-span joists, embedded steel 
columns, and steel spandrel beams at the top of the masonry 
walls. In addition, we performed a peer review of the building 
envelope design, focusing on thermal- and moisture-related 
concerns. 
 

 
Thomas Scarlata, Principal 
Bargmann Hendrie + Archetype, Inc. 
9 Channel Center Street, Suite 300 
Boston, MA 02210 
617-350-0450; tscarlata@bhplus.com 
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9. List All Projects Within the Past 5 Years for Which Prime Applicant Has Performed, Or Has Entered into A Contract to Perform, Any Design Services for All Public Agencies 
Within the Commonwealth. 
 

# of Total Projects:   34 Total # of Active Projects:6 (including studies) Total Construction Cost (in thousands) Of Active Projects (excluding studies) $443,459 

Role 
Phases 
St., Sch., 
DD , CD, 
AC, ALL 

Project Name, Location & Principal-In-Charge: Awarding Authority (Include  
Contact Name & Phone Number) Construction Costs (in thousands)    Completion Date  

Actual or Estimated 

Prime All  Hopkinton Elementary Schools Modulars, Hopkinton, MA 
P-I-C:                                    James A. Barrett, AIA 

Susan Rothermich  
Director of Finance and Operations 
Hopkinton Public Schools 
508-417-9360 

 $4,000 2020 
 
  

Sub. All  
Springfield Technical Community College – on call services, 
Springfield, MA 
PIC                                           Kenneth C. Best, AIA 

DCAMM (awarding authority) 
DRA is a consultant to BVH    
Integrated Services, PC. 
Tom Iskra, 617-658-9008 

TBD Ongoing 
 
Active 

Prime St.   
Blackstone-Millville Regional School District facilities 
assessment, MA 
P-I-C:                                    James A. Barrett, AIA 

Matthew Ehrenworth 
Assistant Superintendent  

 508-876-0137 
 

study 2020 
 
 

Prime All  
Southeastern Regional Technical HS – Performing Arts 
Center, South Easton, MA 
P-I-C:                                   Carl R. Franceschi, AIA 

Luis Lopes 
Superintendent 

 508-230-1215 

$8,000 est. TBD 
 
Active 

Prime All  Hopkinton High School expansion, Hopkinton, MA 
P-I-C:                                    James A. Barrett, AIA 

Susan Rothermich  
Director of Finance and Operations 
Hopkinton Public Schools 
508-417-9360 

$4,000 est. TBD 
 
Active 

Prime All  
Northeast Metropolitan Technical HS 
Wakefield, MA 
P-I-C:                                                         Carl R. Franceschi, AIA 

David DiBarri 
Superintendent 
(781) 246-0810 
 

TBD TBD 
 
Active 

Prime All  
Stoughton On-Call Services 
Stoughton, MA 
P-I-C:                                                         Carl R. Franceschi, AIA 

Paul Giffune,Director 
Town of Stoughton Facilities 
Department 
339-364-5003 

 various ongoing 
 
Active 

Prime All  
South Shore Vocational Tech. HS – Master Plan/On Call 
Hanover, MA 
P-I-C:                                                         Carl R. Franceschi, AIA 

Thomas J. Hickey Ed.D. 
Superintendent-Director 
South Shore Vocational Tech. 
781.878.8822 

various Ongoing 
 
Active 

Prime All  
Cape Cod Regional Vocational Technical HS 
Harwich, MA 
P-I-C:                                                      Carl R. Franceschi, AIA 

Robert Sanborn 
Superintendent 
508-432-4500 

$104,200 est 2021 est 
new 
Active 

Prime All  
Wahconah Regional High School 
Dalton, MA 
P-I-C:                                                         Carl R. Franceschi, AIA 

Laurie Casna, J.D., 
Superintendent 
Central Berkshire Reg.School 
District 
413-684-0320 

$60,000 est 2021 est 
new 
Active 
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Role 
Phases 
St., Sch., 
DD , CD, 
AC, ALL 

 Project Name, Location & Principal-In-Charge: Awarding Authority (Include 
Contact Name & Phone Number) Construction Costs (in thousands) Completion Date 

Actual or Estimated 

Prime All  
Blue Hills Regional Technical School 
Canton, MA                                                
 P-I-C:                                                      Carl R. Franceschi, AIA 

NA $70,500 est 2020  
reno 
 

Prime All  
Aitken Elementary School 
Seekonk, MA 
P-I-C:                                                         James A. Barrett, AIA 

James Roy, Supervisor 
Building & Grounds 
508-962-6908 

$9,500 est 2021 est 
add/reno 
Active 

Prime All  
Grafton Library  
Grafton, MA 
PIC                                                             Kenneth C. Best, AIA 

Beth Gallaway 
Library Director 
508-839-4649 

$16,600 est 2021 est 
add/reno 
Active 

Prime All  
Middleborough High School  
Middleborough, MA 
P-I-C:                                                         James A. Barrett, AIA 

Brian Lynch  
Superintendent 
508-946-2000 

$83,500 est. 2021 est 
new 
Active 

Prime All  
Stoughton High School 
Stoughton, MA 
P-I-C:                                                         Carl R. Franceschi, AIA  

Thomas J. (TJ) Recupero 
Chair School Building Committee 
617-721-8277 

$101,000 est 2020 
new 
 

Prime All  
Southeastern Regional Technical HS – On/Call 
South Easton, MA 
P-I-C:                                                         Carl R. Franceschi, AIA 

Luis Lopes 
Superintendent 
508-230-1215 

Master plan/various Ongoing 
 
Active 

Prime All  
Seekonk Public Schools On-Call 
Seekonk, MA 
P-I-C:                                                       Kenneth C. Best, AIA 

Jim Roy 
Facilities Director 
508-399-5106 

Various ongoing 
   
Active 

Prime St.  Millbury Public Schools Facilities Assessment, Millbury, MA 
P-I-C:                                                         James A. Barrett, AIA 

Richard G. Bedard, Jr. 
School Business Manager 
508-865-9501 

Study 2019 

Prime All  
Montachusett Regional Vocational Technical High School 
Master Plan 
Fitchburg, MA 
P-I-C:                                                         Carl R. Franceschi, AIA 

Sheila M. Harrity, Ed.D. 
Superintendent-Director 
978-345-9200 ext. 5206 

Master plan 2019 
 
 

Prime All  
Shawsheen Valley Technical HS – Master Plan/On Call 
Billerica MA 
P-I-C:                                                         Carl R. Franceschi, AIA 

Melanie L. Hagman 
Business Manager 
Shawsheen Valley Tech 
978-667-2111 

Master plan/various 2019 
 
  

Prime All  
Nashoba Valley Technical HS – Master Plan/On Call 
Westford, MA 
P-I-C:                                                         Carl R. Franceschi, AIA 

Denise P. Pigeon, Superintendent 
Nashoba Valley Technical School 
District 
978-692-4711 

Master plan/various 2019 
 
 

Prime St.  
STEM-Community Center Study 
Clinton, MA 
P-I-C:                                                         James A. Barrett, AIA 

Philip Duffy, Directory 
Community Economic 
Development 
978-365-4113 

study 2019 
 
  

Prime All  
Marathon Elementary School 
Hopkinton, MA 
P-I-C:                                                         James A. Barrett, AIA 

Joe Markey 
Chair Building Committee 
508-308-5929 

$34,500                          2018 
new 
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Role 
Phases 
St., Sch., 
DD , CD, 
AC, ALL 

 Project Name, Location & Principal-In-Charge: Awarding Authority (Include 
Contact Name & Phone Number) Construction Costs (in thousands) Completion Date 

Actual or Estimated 

Prime All  
Taconic High School 
Pittsfield, MA 
P-I-C:                                                      Carl R. Franceschi, AIA 

Jason (Jake) McCandless 
Superintendent of Schools 
413-499-9512 

$100,800           2018 
new 

Prime St.  
Stoughton Town Wide Facilities Study/Master Plan 
Stoughton, MA 
P-I-C:                                                         Carl R. Franceschi, AIA 

Paul Giffune,Director 
Town of Stoughton Facilities 
Department 
339-364-5003 

study 2017 
  
 

Prime All  
Needham High School addition 
Needham, MA 
P-I-C:                                                         James A. Barrett, AIA 

Steven Popper, Director of Design 
& Construction 
781-455-7550 X315 

$1,600 2017  
add/reno 

Prime All   
Stratton Elementary School 
Arlington, MA 
P-I-C:                                                      Carl R. Franceschi, AIA 

NA $9,000   Oct. 2017  
reno 
  

Prime All  
Fire Rescue Building 
Webster, MA 
 PIC                                                          Kenneth C. Best, AIA 

NA $2,100   2016 
add/reno   

Prime St.  
Walpole Schools Space Needs Study 
Walpole, MA 
P-I-C:                                                      Carl R. Franceschi, AIA 

Michael Friscia 
Business Manager 
508-660-7200 ext. 5266  

study   2016 
  
  

Prime All  
Georgetown Middle - High School 
Georgetown, MA 
P-I-C:                                                      Carl R. Franceschi, AIA 

Michelle Smith, Co-Chair 
Building Committee 
978-204-8841 cell 

$5,861                       2016   
 reno 

Prime All  
Hill Elementary School 
Revere, MA 
P-I-C:                                                      Carl R. Franceschi, AIA 

Edward Moccia 
Former Principal 
508-843-3661 cell 

$33,900                     2016   
new 
  

 Prime All  
Penn Brook Elementary School 
Georgetown, MA 
P-I-C:                                                      Carl R. Franceschi, AIA 

Michelle Smith, Co-Chair 
Building Committee 
978-204-8841 cell 

$36,300                     2015    
new 
  

Prime  DD, CD, 
AC  

Brookings Elementary School 
Springfield, MA 
P-I-C:                                                       Carl R. Franceschi, AIA 

Peter Garvey 
Dir. Capital Asset. Construction 

 413-787-6445 

$22,400   2015   
new 
  

Prime St.  
Town of Williamsburg Public Safety Building Study 
Williamsburg, MA                                         
P-I-C:                                                      Kenneth C. Best, AIA 

William B. Sayre 
Chair, Public Safety Complex 
Committee 
413-268-7485 

Study 2015 
Study 
  

Prime St.  
Town of Rockport Facilities Master Plan 
Rockport, MA                                                
P-I-C:                                                      Kenneth C. Best, AIA 

NA Study 2015 
Study 
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10.  Use This Space to Provide Any Additional Information or Description of Resources Supporting the Qualifications of Your Firm and That of Your Sub-Consultants for The Proposed Project.  If 

Needed, Up to Three, Double-Sided 8 ½” X 11” Supplementary Sheets Will Be Accepted.  APPLICANTS ARE REQUIRED TO RESPOND SPECIFICALLY IN THIS SECTION TO THE AREAS 
OF EXPERIENCE REQUESTED IN THE ADVERTISEMENT. 
  

11. Professional Liability Insurance:  
Name of Company       Aggregate Amount        Policy Number            Expiration Date         
Ames & Gough                                   $5,000,000             AEH591944192                 November 8, 2021 

   Have monies been paid by you, or on your behalf, as a result of Professional Liability Claims (in any jurisdiction) occurring within the last 5 years and in excess of $50,000 per incident? Answer 
YES or NO. If YES, please include the name(s) of the Project(s) and Client(s), and an explanation (attach separate sheet if necessary).  

 No    
    

13. Name of Sole Proprietor or Names of All Firm Partners and Officers:  

 
Name                                  Title                              MA Reg #                     Status/Discipline               Name                                      Title                                           MA Reg #                          Status/Discipline  
Carl R. Franceschi         President                          5041                    Current/Architecture     Scot R. Woodin, AIA         VP/Assistant Clerk                     20342                        Current/Architecture      
James A. Barrett           VP/ Treasurer & Clerk      7711                     Current/Architecture     Vladimir Lyubetsky            VP/Assistant Treasurer 
 

14. 
 
 
 
 

If Corporation, Provide Names of All Members of The Board of Directors: 
Name                                  Title                             MA Reg #                     Status/Discipline         Name                                      Title                               MA Reg #               Status/Discipline  
Carl R. Franceschi, AIA    Director                       5041                  Current/Architecture    Vladimir Lyubetsky             Director 
James A. Barrett, AIA       Director                       7711                   Current/Architecture 
Scot R. Woodin, AIA        Director                        20342                Current/Architecture 

15. Names of All Owners (Stocks or Other Ownership):       
 Name and Title                       % Ownership               MA Reg.#                Status/Discipline           Name and Title                                   % Ownership           MA Reg.#                          Status/Discipline 

 
 Carl R. Franceschi, President   25%                   5041                     Current/Architecture    Scot R. Woodin, AIA, Principal            25%                     20342                           Current/Architecture     
 James A. Barrett, VP                 25%                  7711                     Current/Architecture    Vladimir Lyubetsky, Principal               25%      
                                                                                               

16. 
 

I hereby certify that the undersigned is an Authorized Signatory of Firm and is a Principal or Officer of Firm.  I further certify that this firm is a “Designer”, as that term is defined in Chapter 7, 
Section 38A1/2 of the General Laws, or that the services required are limited to construction management or the preparation of master plans, studies, surveys, soil tests, cost estimates or 
programs.  The information contained in this application is true, accurate and sworn to by the undersigned under the pains and penalties of perjury. 

 
 
Submitted By 
(Signature)  

    
Printed Name & Title 

 
Carl R. Franceschi, AIA, LEED AP, Principal.     

 
 
Date  3/15/2021 
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Philosophy
Notwithstanding our core foundation of design excellence, technical acumen and 
experience with garnering community support, we feel that these basic DRA tenets will 
be of significant value to your project:

At DRA, we believe first and foremost in a collaborative approach to design, fostered 
through a close relationship between talented design professionals and dedicated clients.  
We strive to clearly define key issues and expectations before developing concepts and 
alternative solutions.  We follow this with an interactive process between the designer 
and client: testing options, sharing thoughts/ideas and reaching consensus.

We believe in team synergy where the entire design team, as well as the cost estimator, 
work in concert from the early stages where opportunities relating to engineering 
disciplines can be captured before the progress of design limits the possibilities. Some 
examples of this might be daylighting approaches, HVAC distribution and sustainable 
design features that might be incorporated at much lower cost if adapted early. The cost 
estimator’s involvement from the inception of design is critical to guiding the design 
process in constant pace with the budget.

We believe in front-end decision making. Our approach 
involves pushing a large portion of the decisions into the 
earlier conceptual and schematic phases rather than deferring 
decision until subsequent phases where they have a greater 
ripple-effect on design work previously completed, often 
resulting in coordination issues within the drawings and 
potential cost changes and change orders. Starting early with 
precise schematic drawings that capture the project objectives 
is a key to success.

DRA’s key deliverable is as much a “process” as it is a “product.”

Process
We will begin by renewing our acquittance with Sudbury’s 
Permanent Building Committee at a kick-off meeting to 
confirm the Town’s scope, budget, and schedule goals. We will 
also share our workplan and establish lines of communication.

During the planning and programming phase we will gather 
input from a broad variety of sources and carefully confirm the 
valuable previous programming work by restating it, sketching 
it, and modeling it.  We will conduct both individual and small 
group interviews with the various users of the Community 
Center. At these sessions, we bring our experience to bear 
by thoughtfully comparing and contrasting short-term and 
long-term goals within current “Best Practices” for community 
center facilities.  
 

The DRA team will consider and document alternative opportunities and solutions, while 
critically considering advantages and disadvantages in program deployment, phasing 
requirements, sustainability opportunities and cost considerations for Sudbury’s needs. 
The deliverables at the end of this phase will include: 
•	 a goal and vision statement with appropriate conceptual planning diagrams 
•	 cost analysis documentation
•	 phasing and constructability considerations
•	 a space program for the new Fairbank Community Center

Upon review and approval by the Building Committee, DRA will proceed with the 
schematic design phase by generating at least three design options. Each option will 
satisfy the space program while providing alternative solutions to site configuration, 
adjacencies, building massing, and sustainability strategies. For instance, in contrast to 
the spread-out single-story configuration of the conceptual blocking diagram attached to 
the RFQ, we will investigate a more compact footprint that may reduce both construction 
cost and operating costs by improving the ratio of floor area to exterior wall while still 
providing appropriate natural daylight (see diagram below). 

Conceptual Blocking Diagram

APPROACH
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Another option may consider a two-story solution. Each option will be evaluated against 
a series of criteria developed in concert with the Building Committee, to include such 
issues as: program accommodation, construction cost, operating cost, disruption and 
more. Our approach during this phase is to consider the full range of potential solutions.

The deliverables of this phase will include:
•	 Site plans
•	 Floor plans
•	 3-D massing models
•	 Typical sections
•	 System narratives

Upon selection of a preferred option, DRA will advance the design through design 
development and construction documents phases. We will utilize our 3-D models and 
virtual reality to communicate the project’s development throughout this phase as we 

build consensus on design choices. Our experienced documentation team will dimension, 
detail and specify the project to meet the exacting requirements of public construction 
procurement regulations to insure competitive bids and to minimize change orders. 

DRA will then provide complete traditional construction administration services to including 
participation in weekly construction meetings and site inspection.  Please note that DRA 
utilizes a “strong Project Manager” approach to construction administration, meaning that 
our designated Project Manager, Courtney Southwick, will continue from the design phases 
into the construction administration phase. We find that this approach provides continuity, 
ensures compliance with the design intent, and maintains a strong client relationship. 
Additionally, all of our key sub-consultants shall visit the site at least monthly when work of 
their discipline is being performed.  

Our resources are sufficiently deep to appropriately staff this project to achieve the ambitious 
schedule outlined in your RFQ.  

Key Issues
Our preliminary analysis of your RFQ reveals a few key issues that we believe must be addressed by the design team to successfully complete this Project.

As illustrated in the accompanying Conceptual Diagram, we believe that one successful 
design strategy to address this issue is to provide grouping of single-user spaces with clear 
and dedicated entrances and circulation routes within the facility. The shared spaces (such 
as Gym, Fitness, and Multi-purpose Room) should have multiple entrances to provide 
direct access from the single-user areas to minimize circulation through other single-user’s 
“turf”. We have also found it beneficial to provide separate lockable storage areas adjacent 
to each shared area for each of the building’s users, including the Emergency Shelter.

One strength of the proposed Fairbank Community Center project is the ability 
to share resources and space in one municipal facility. This economy of scale will 
also involve the necessary consideration of safely separating users at times and 
providing a proper sense of ownership of “turf” within the larger facility.

Issue: Shared Spaces vs. Safety, Security, and Functionality

Key Issues DRA Strategy

This condition not only limits the configuration of the new facility to those areas outside the current footprint, it 
also requires careful coordination and maintenance of the existing utility infrastructure. DRA will carefully research 
all available information and, if required, suggest exploratory excavation to locate the existing utilities, particularly 
the septic system which may be in area of the proposed new construction. This will confirm the limits of potential 
design options for the new construction area and/ or allow for pro-actively addressing the needs for utility relocation.

The loss of on-site parking during construction is another consideration that will require investigation of alternative 
locations, perhaps across Fairbank Road with a crossing guard at key times.

The public presentation of the proposed Fairbank 
Community Center project and the Request For 
Qualifications clearly state that the existing facility, 
with the exception of the Atkinson Pool, would 
remain in operation during the construction of 
the new facility. .

Issue: Continued Operation

APPROACH
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Key Issues DRA Strategy

Issue: Construction Adjacent to Occupancy

DRA has a long and successful track record of dealing with issues related 
to construction adjacent to occupancy.  We will apply this experience 
to the design and construction of the new Fairbank Community Center. 
We will develop strategies for each design option to address safety, 
security, disruption, access, parking, and traffic. Our specifications and 
contract documents will identify the scope of temporary barriers, phasing 
requirements, and allowable hours of operation to maximize safety, minimize 
change-orders, and insure predictable schedules within reasonable budget 
limitations.

 Each design option will have a construction phasing plan and will identify 
schedule and cost implications that will be tracked by our cost estimator. 
These issues will be included as criteria to evaluate the potential solutions.

Due to the complexity of these issues, we also suggest that the Town consider 
the Construction Manager-at-Risk (CMR) delivery method for this project. 
Our experience shows that a CM can provide valuable constructability and 
cost estimating input in these situations.

Whatever final design configuration is selected for the construction of the 
new Fairbank Community Center, this project will involve construction activity 
adjacent to the occupied uses of the existing facility.  There are several sensitive 
existing users in the current building including pre-school children, seniors, 
and administrators. This creates issues of security, safety, access, disruption, 
and traffic flow.  Construction phasing and off-hour utility interruptions may be 
required, and the cost impacts of schedule and temporary requirements will 
need to be considered.

 EXISTING

 NEW

Taconic High School, PittsfieldTaconic High School, Pittsfield

 EXISTING

 NEW

Putnam Voc. Tech. Academy, SpringfieldPutnam Voc. Tech. Academy, Springfield

Roger L. Putnam Vocational Technical Academy
We sited the new 315,000 SF structure on playfields without disturbing the existing facility or parking areas. After construction was complete, the final phase included demolition of 
the existing and the construction of new parking and playfield areas. The unique shape of the building footprint responded to functional requirements of the eudcational program 
and the challenges of the occupied site. 

Conclusion
In summary, our approach to the design of the new Fairbank Community Center is:

•	 spend sufficient time early in the project to confirm the Town’s needs

•	 consider creative alternative design solutions

•	 rigorously document to control costs and maintain quality
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Expertise in MA Public Bidding Proces
Massachusetts public construction projects are governed by a set of unique rules under 
the provisions of Massachusetts General Law (MGL).   As a leading school and municipal 
facilities design firm in Massachusetts, with 27 public construction projects in the last 
five years alone as shown in question 9 of the designer selection appliction, we have 
thorough knowledge of the current Massachusetts State Building Code, the Americans 
with Disabilities Act, and regulations of the Massachusetts Architectural Access Board.   
As a 98 year old Massachusetts coproporation we have thorough knowledge of, and 
familiarity with requirements of Chapter 579 of the Acts of 1980 (Omnibus Construction 
Act) for Public Construction and Chapter 193 of the  Acts of 2004.  

DRA experience with Design/Bid/Build (partial list - last 10 years)
Cape Cod Regional Technical High School, Harwich, MA
Middleborough High School, Middleborough, MA
Aitken Elementary School, Seekonk, MA
E. A. Jones School, Stoughton, MA
Georgetown MS/HS, Georgetown, MA
Hill Elementary School, Revere, MA
Penn Brook Elementary School, Georgetown, MA
Dunphy Elementary School, Williamsburg, MA
Burgess Elementary School, Sturbridge, MA
Russell Street School, Littleton, MA

construction manager at risk
DRA’s experience with the CM-at-Risk/GMP process has shown us that success depends 
upon early and open communication with the design team. The entire design team must 
initially agree upon the important project parameters such as program, budget, and 
schedule. Then as architects, we focus our efforts on making informed decisions on critical 
design issues such as structural systems, material choices and building configuration early 
in the design process and persisting with these selections as the project moves forward. 
We recognize the value of having the builder as part of the design team and welcome 
their collaboration during the design process.  Since Building Information Modeling 
(BIM) became integral part of DRA’s design process, we have seen value in exchanging 
the model information with the CM’s early during design process.   

DRA experience with CMR (partial list - last 10 years)
Stoughton High School, Stoughton, MA
Taconic High School, Pittsfield, MA 
Putnam Vocational Academy, Springfield, MA
Southeastern Reg.Voc.Tech., S. Easton, MA 
Emmett O’Brien Tech. HS, Ansonia, CT  
Platt Technical High School, Milford, CT
Putnam High School, Putnam, CT 
Marathon Elementary School, Hopkinton, MA
Brookings Elementary School, Springfield, MA
Newman Elementary School, Needham, MA
West Vine Elementary School, Stonington, CT
Deans Mill Elementary School, Stonington, CT
West Bristol School, Bristol, CT 

Community Engagement
We commend Sudbury for their desire to create a true community resource with their 
new facility. To achieve this there must be a commitment to the meaningful involvement 
of the community in the design process. This will be ’job-one’ for our team – and as 
such our principal-in-charge and senior staff always participate in community outreach 
and engagement. Coming to define and understand the issues and concerns of each 
member-community is a key step of the process.  

Effectively engaging the spectrum of individuals and groups with an interest in a 
community project requires the team to meet people where they are, with an approach 
that is comfortable and functional. 

Prior to the restrictions brought on by COVID 19 we had been increasing our use of 
on-line and social media tools as means of getting a broader range of input. Through 
software such as Mentimeter, PollEV, FormsPro, and similar applications we have seen 
an increase from the typical 50 – 75 people at an in-person visioning session to several 
hundred on-line responses. 

We have also had great success with on-line tools for programming and gathering 
opinions and input from facility users, administrators, staff, maintenance and other 
important stakeholders. 

Continual updates are essential to transparency, so we always offer to establish (or helping 
to expand an existing) project web site. Initially we post surveys to gain insight into the 
public’s perception of the project’s needs and goals and as the project progresses the 
website evolves so that information is regularly updated.

To aid in visual communication we have an FAA licensed drone pilot and own our own 
drones, so we can provide views of the site and building that the public might not 
otherwise see. We utilize drone videos throughout the project lifespan, from initial site 
investigations to up-close construction administration video at close-out.
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Athletic & Recreation Experience
With designs featured in Athletic Business magazine and having written the section 
on Athletic Facility Design in the RS Means book, Building and Renovating Schools, 
DRA is considered an expert in the field of athletic facility design. Our experience 
includes  field houses, weight rooms, dance studios, tennis courts, elevated walk-
ing tracks, basketball courts, swimming pools, climbing walls, athletic field ameni-
ties (concession stands, bathrooms, locker rooms, ticket booths, bleachers etc.) and 
multipurpose playing fields. Our planning and design experience with a variety of 
program areas supporting the needs of different user groups and our knowledge of 
the equipment, materials and systems  required for these spaces allows us to plan 
efficient, functional facilities that meet budgetary requirements.

Community Facilities
Mildred Avenue Community Center & Middle School, Boston, MA - new gym, natatorium, 
dance studio, exercise room, lockers

YMCA of Central MA, Worcester, MA – fitness center, multi-purpose studios, locker 
rooms, teen center

Marshfield Athletic Complex, Marshfield, MA (not built) - weight training area, cardio & 
resistance training areas, three aerobics studios, locker facilities, full sized ice hockey 
rink, indoor synthetic turf field house, swimming pools, elevated track, racquetball 
court, full-sized basketball, two indoor tennis courts, batting cages, rock climbing wall, 
teen facility room,Sports therapy clinic, health spa

Waltham Boys and Girls Club Master Plan, Waltham, MA – master planning services for 
swimming pool, fitness center, gymnasium, locker rooms, game room and classrooms

High Schools (partial list)
Milton High School, Milton, MA - new field house, locker facilities, multipurpose space, 
concession stand, press box, synthetic varsity field with running track

Tantasqua Regional High School, Sturbridge, MA - New field house, natatorium, dance/
aerobic studio, weight training facility, locker facilities, multipurpose space, lobby and 
reception, renovated varsity field, tennis courts

Weymouth High School, Weymouth, MA - new gym, dance/aerobic studio, weight 
training facility, locker facilities, multi purpose space, lobby and reception, synthetic 
varsity field with running track

Newton South High School, Newton, MA - new field house with indoor running track, 
basketball court, bleachers, locker facilities, multipurpose space, lobby and reception

Belchertown High School, Belchertown, MA - new gym, suspended indoor walking track, 
locker facilities, lobby and reception, new athletic fields
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Middleborough High School, Middleborough MA	 LEED Silver*
Taconic High School, Pittsfield MA			   LEED Silver*
Stoughton High School, Stoughton, MA		  LEED Silver*
Hill Elementary School, Revere, MA 		               LEED Silver 
Penn Brook School, Georgetown, MA			   LEED Silver
West Bristol School, Bristol CT			   LEED Silver  
Marathon Elementary, Hopkinton, MA			   LEED Silver
Taconic High School, Pittsfield, MA			   LEED Silver
Putnam High School, Putnam, CT			   CT High Perf. School 
Orchard Hill School, South Windsor, CT		  CT High Perf. School	  
Deans Mill Elementary, Stonington, CT  		  CT High Perf. School 
West Vine Elementary, Stonington, CT  		  CT High Perf. School
Putnam Voc. Technical Academy Springfield, MA	 CHPS Certified 
Southeastern Regional Voc. Tech. S.Easton, MA	 CHPS Certified
Collicot/Cunningham Schools, Milton, MA		  CHPS Certified 
Newton South High School, Newton, MA		  CHPS Certified
Burgess Elementary School, Sturbridge, MA		  CHPS Certified
North Adams Public Library, North Adams, MA   	 LEED Certified 

LEED Certified & high performance projects

* projects currently in review with USGBC

sustainable design
Sustainability & Resiliency in design varies from project to project and is both site and 
client specific.  No one solution applies to all projects.  

Our health and wellness is inherently tied to that of our buildings.  

Human health is directly tied ot the health of our planet.  

Creating efficient spaces with less embodied carbon, and healthy materials benefits 
all of us. 

During planning and design it’s important ot think about key concepts early on 
and involve the right team members throughout the project from design through 
construction. 

We use an integrated approach to sutsainable design and  incorporate sustainable 
principles from all disciplines into a unified solution.  We strive to balance environmental 
responsibility and financial feasibility to create a healthy place to learn, work, play, 
and discover.

 

drone technology
Drones, or unmanned aerial vehicles (UAVs) are transforming the world. They have proven 
useful in many building and construction processes and significantly improve efficiency. The 
technology allows inspections of areas difficult to access (roofs and facades) or dangerous to 
monitor, saving time and keeping workers safe.

We have two FAA licensed drone pilots and our own drones, 
which allows us to provide views of the site and building 
the public might not otherwise see. We utilize drone videos 
throughout the project lifespan, from initial site investigations 
at the onset to up-close construction administration video at 
close-out.

virtual reality
DRA is excited about the impact that virtual reality 
has on the design process and the experience we can 
offer our clients.  Our Virtual Reality Studio allows 
staff and clients to explore designs, see their projects 
come to life, and become immersed in the process.  
A user can take a virtual walk through a space that’s 
still in the design stage to get a sense of scale and 
feel of the space before construction even begins. 

Through the combination of BIM + VR technology, 
our team can explore all aspects of a design more 
fully before committing to the documentation of it. 
We can explore sun angles and natural lighting as 
well as finishes.  

building information modeling
We adopted BIM more than a decade ago and have employed it on a steadily increasing 
range of projects since that time. DRA and our consultants own the appropriate Revit 
Architecture software licenses and offer the coordination and design benefits of using 
building information modeling tools including Virtual Reality (VR). We are currently 
using BIM on all projects in conjunction with our consultants. Our teams also make 
extensive use of 3-D modeling, utilizing the BIM models and other software to aid in 
planning and design efforts in throughout the course of the project life-cycle.  Our 
photorealistic renderings are particularly valuable for fundraising purposes and to 
garner project support.  
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Middleborough High School, Middleborough MA	 LEED Silver*
Taconic High School, Pittsfield MA			   LEED Silver*
Stoughton High School, Stoughton, MA		  LEED Silver*
Hill Elementary School, Revere, MA 		               LEED Silver 
Penn Brook School, Georgetown, MA			   LEED Silver
West Bristol School, Bristol CT			   LEED Silver  
Marathon Elementary, Hopkinton, MA			   LEED Silver
Taconic High School, Pittsfield, MA			   LEED Silver
Putnam High School, Putnam, CT			   CT High Perf. School 
Orchard Hill School, South Windsor, CT		  CT High Perf. School	  
Deans Mill Elementary, Stonington, CT  		  CT High Perf. School 
West Vine Elementary, Stonington, CT  		  CT High Perf. School
Putnam Voc. Technical Academy Springfield, MA	 CHPS Certified 
Southeastern Regional Voc. Tech. S.Easton, MA	 CHPS Certified
Collicot/Cunningham Schools, Milton, MA		  CHPS Certified 
Newton South High School, Newton, MA		  CHPS Certified
Burgess Elementary School, Sturbridge, MA		  CHPS Certified
North Adams Public Library, North Adams, MA   	 LEED Certified 

LEED Certified & high performance projects
TOWN OF SUDBURY, MASSACHUSETTS 

CERTFICATE OF CORPORATE AUTHORITY  

 
The principal, officer, or person to sign below pledges under penalties of perjury, that he or she 
has been designated by the Owner(s) or the Board of Directors of the below named firm as an 
authorized representative.  
 
 
Date:      
 
 
Signature of individual submitting bid or proposal:         
 
 
Printed Name of Person signing the bid or proposal:       
 
 
Title of Person signing the bid or proposal:          
 
 
Name of Business:             
 
 
Business Address:             
 
 
Business Phone:             
 
 
 
 
 

MUST BE SIGNED AND RETURNED WITH RESPONSE 

617-964-1700

Drummey Rosane Anderson, Inc. 
Howard Clock Building    
260 Charles Street, Studio 300
Waltham, MA 02453

Carl R. Franceschi

March 15, 2021

President
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CERTIFICATE OF TAXES/TAX ATTESTATION 
Pursuant to M.G.L. Chapter 62C, Section 49A, I certify under penalties of perjury that 

_______________________________________________ ha/have complied with all laws of the 
commonwealth of Massachusetts relating to taxes, reporting of employees and contractors, and 
withholding and remitting child support. 
   
Social Security Number, or  Signature of Individual, or 
Federal Identification Number  Corporation Name 
   
 By:  
  Corporate Officer & Title (if applicable) 
 
 
 

AFFIX CORPORATE SEAL 
 
 

CERTIFICATE OF NON-COLLUSION 
The undersigned certifies under penalties of perjury that this bid, or proposal, has been made 

and submitted in good faith and without collusion or fraud with any other person.  As used in this 
certification, the word “person” shall mean any natural person, business, partnership, 
corporation, union, committee, club, or other organization, entity, or group of individuals. 
   
  Signature of Individual, or 
  Corporation Name 
   
 By:  
  Corporate Officer & Title (if applicable) 
 
 
 

AFFIX CORPORATE SEAL 

Carl R. Franceschi, President

Carl R. Franceschi, President

Drummey Rosane Anderson, Inc. 

March 15, 2021

04-2385420
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March 18, 2021

Michael E. Melnick, Co-Chair
Elaine L. Jones, Co-Chair
Town of Sudbury Permanent Building Committee
Office of the Combined Facilities Director, DPW Building
275 Old Lancaster Rd.
Sudbury, MA 01776

RE:  Designer Services for Fairbank Community Center - Letter of Intent 

Dear Michael E. Melnick and Elaine L. Jones,

As the Town of Sudbury anticipates a new post-pandemic reality, it will be espe-
cially important to envision meaningful spaces that engage community members 
safely. The new Fairbank Community Center will provide important services and 
connection for the Town’s community. Fennick McCredie (FM) has been helping cli-
ents such as the City of Boston and Town of Dover navigate this process through 
the pandemic, and is uniquely qualified to work with the Town to design a center 
that meets these evolving needs.

Established in 2003, Fennick McCredie Architecture (FM) is a design-focused prac-
tice of over forty people that is built on the reputation of the founding principals 
for innovative, enduring architecture that reflects the mission of our clients. We 
understand the need to balance the ideals of place making, community building 
and sustainable design with the realities of building performance criteria, construc-
tibility, schedule and budget. This balance best serves our clients. FM has exten-
sive experience designing community centers and accessible spaces for the public. 
Over eighty percent of the firm’s work is done for public clients, the majority of 
which are publicly bid in Massachusetts under the Chapter 149 and 149A state 
construction process. 

A Proven Team
Our team will be supplemented by an exemplary group of consultants each of whom 
are trusted partners that bring with them deep experience designing for commu-
nities and municipalities. We are a proven team, many of us are currently working 

together – with great success – on the East Boston Senior Center for the City of 
Boston, as well as a community center feasibility study and design for the Town of 
Dover. Much of the team has also worked together on a recently completed, exten-
sive renovation to the YWCA of Central MA. Our design team partners include:

•	 Klopfer Martin will provide landscape architecture services
•	 BVH for MEPFP engineering 
•	 L.A.Fuess will provide structural engineering 
•	 Nitsch for civil/site engineering; as well as environmental permitting
•	 Weston & Sampson will provide pool consulting 
•	 Wiss Janney Elstner will cover building envelope engineering for the Atkinson 

pool building
•	 Crabtree McGrath for Kitchen and Food Services Consulting

Engaging Community Stakeholders
Community Centers serve a diverse range of patrons, and often a broad variety of 
function. Whether the center provides an accessible way to work out or attend a 
range of classes, a place to meet with other members of your community, an engag-
ing location for summer camp, or a place to grab lunch and play during the summer, 
these Centers are a safe refuge for youth, and integral to a community’s ability to 
flourish. Our recent experience working on the Paris Street Community Center and 
the Town of Dover Community Center Feasibility Study and Design projects have 
provided us with an extraordinary amount of information and strong frame of refer-
ence to inform our approach to the Fairbank Community Center project. 

70 Franklin Street
Boston, MA 02110
T    617. 350. 7900
FMarchitecture.com
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We feel strongly that ongoing and regular engagement with the Town of Sudbury 
and Compass Project Management will be essential to a successful project. A con-
stant and honest dialogue with stakeholders is key to balancing the many require-
ments for a project that will be serving such a wide range of people and housing 
a variety of departments. FM will work with Compass and the Building Committee 
to identify current program offerings and determine future programmatic needs of 
the Sudbury Public Schools Administrative Offices, Parks and Recreation Depart-
ment, and Council on Aging which we understand will include office and IT space, 
kitchen, gymnasium, and any other program components that may be determined 
during the program definition phase. 

Pool Renovation Expertise
FM’s team features senior architects Gary Coccoluto, AIA and Melissa Vaillancourt, 
AIA who have each worked on numerous pool and natatorium renovation projects.  
Gary has worked on over thirty community, recreation and athletic projects for 
YMCA, municipal, educational and mission-driven organizations throughout the 
northeast, seven of which have included pool renovations. Melissa was the project 
manager for the city of Boston Draper Pool Renovation, as well as for a $1.2 million 
Duxbury Pool Facility Renovation which included upgrades to pool equipment, 
MEP systems and general building upgrades. Our team will be further supported 
by Weston & Sampson, an aquatics industry leader with construction, mainte-
nance, and repair capabilities for competitive-level swimming pools for academic 
institutions as well as multigenerational aquatic facilities for municipalities that 
include Needham, MA, Greenwich, CT, Newtown, CT, and Winooski, VT. 

Our team’s exemplary track record of delivering multi-stakeholder community 
center, pool, and municipal projects, as well as our thorough knowledge of the MA 
public bid-process will be a tremendous benefit the Fairbank Community Center 
project. I am delighted to present our team’s qualifications and proposed approach 
to this important project for the Town of Sudbury.

Sincerely,
Fennick McCredie Architecture, Ltd.

Deborah Fennick, AIA, LEED AP
President, Principal
Ph: 617. 350. 7900        Email: dfennick@fmarchitecture.com
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Building Community

Celebrating Sudbury’s Vision
Every Community Center is a unique representation of a community’s specific opportuni-
ties, challenges and needs. We look forward to collaborating with the Town of Sudbury to 
establish the vision representative of their population. A thoughtful vision will capture cur-
rent needs and future accommodations to provide Sudbury with a long lasting community 
resource.Together with the community, stakeholders and Permanent Building Committee, 
FM will navigate the process from program verification through construction completion 
resulting in a Fairbank Community Center responsive to the input and vision of Sudbury.

Clear Objectives, Clear Outcomes
A measurable design and decision making process is essential to establishing transparency 
and maintaining community support. Our collaborative approach is linear and punctuated 
with distinct landmarks and milestones that serve as clear reference points.

Engaging Stakeholders, Maintaining Community Support
Fennick McCredie has substantial experience working for public agencies and municipali-
ties - over half of the off ice’s projects are performed for public clients. When designing for 
the public it is vital to engage the communities and stakeholders who will be served in the 
process. We have found that consensus on public projects can be achieved through an open 
public process where the “Why and How” is equally important to the “What and When”.

• Build Goodwill Early: Prior to the first off icial meetings, orchestrate informal 
discussions between team members, key stakeholders, off icials, regulatory agencies 
and community leaders focusing on their concerns and suggestions. 

• Community Meetings: Conduct regular community-wide workshops prior to the 
development of planning alternatives to encourage public input and involvement. 

• Project Information: Create and manage a publicly accessible project webpage 
containing relevant information on the project, upcoming meetings and comment 
periods, and methods for asking questions. Dissemination of information can be 
controlled and issued at coordinated times.

Designing for Success

Preliminary Design (Final Programming, Concept & Schematic Design)
We are fortunate that the Town of Sudbury has overseen various studies and analyses to 
date. Careful program validation will be important to properly “size” the Fairbank Commu-
nity Center. We will analyze available data on program participation, scheduling & space 
utilization and review previously made assumptions as needs can often change quickly.

Several diverse eff orts are 
managed during pre-design and 
are invaluable in later phases as 
they comprise the basis for future 
decisions. FM is experienced in 
managing simultaneous eff orts 
and analysis so that the project 
continues to advance in a timely 
and eff icient manner.
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Flexibility is Key to Success
In our recent work with the Town of 
Dover, we have found success with a 
non-departmental approach that focuses 
on shared flexible activity spaces.  We 
used the adjacent ‘Daily Lifecycle’ 
(schedule) to show how the same spaces 
could be used by seniors, adults and 
youth without conflict as each group has 
a diff erent part of the day when they are 
most likely to use the community center. 
This approach has allowed us to design a 
building that is 50% smaller than existing 
and yet supports more activities.  We 
would like to apply the same creative 
thinking to the Fairbanks Center and see 
what the benefits can be.

East Boston Senior 
Center Renovation
Deborah Fennick leads a 
community in-person and 
virtually for the design of a 
senior center renovation in 
Orient Heights. 
Team: FM, Nitsch, CRC



12

In this phase, FM would validate the building program, provide a detailed analysis of the 
pool systems and pool building envelope to provide a clearly defined scope, and review the 
survey and geotechnical data provided by the Town’s consultants. 

Criteria for Success
In addition to this investigation and analysis, FM will work with the Permanent Building 
Committee to establish a concise list of expectations and core values, often called “Criteria 
for Success.” These values are tracked and maintained (or at least thoughtfully adjusted) 
throughout the process to provide a trusted framework to guide the process and scope.  
This also helps provide a guide for decision making throughout the process.

The RFP states that the final goal of this first phase is to complete schematic design of the 
preferred scheme and prepare a cost estimate.  For a reliable cost estimate, it is essential 
to have a design team skilled in this process as it is both an art and a science. It starts 
with detailed and thoughtful drawings, but the unknowns must also be accounted for and 
failure to do so is what causes projects to go out of their budget. Controlling the size of 
the program (in square feet) is the most direct way of controlling costs (building less, costs 
less) and controlling cost in Schematic Design sets a project up for ultimate success with 
the final construction cost.

Design Development & Construction Documents
The specific needs and nuances of each program group will become developed as the level 
of drawing detail is increased after the completion of Schematic Design.  FM and our team 
is uniquely qualified to lead this process, as we have experience with design and construc-
tion of facilities for each program element located at the Fairbank Community Center. 

Evolving Needs of a Community Center
The need for a flexible approach containing moments to revisit goals and parameters 
is now more important than ever. What role did the Fairbank 
Community Center throughout the course of 2020? How did and 
does community participation evolve in light of the Covid-19 
Pandemic?

FM is fortunate to be actively engaged in two community based 
projects, in the midst of this ongoing unprecedented situation. 
We have witnessed the agility of public institutions as they’ve 
navigated and maintained connection to the community during 
this unprecedented time. For example in our senior center spaces, 
we’re now studying the integration of spaces intended to support 
and supplement those who work from home or telecommute. It is 
expected that working from home part or all of the week will con-
tinue to be popular far into the “new normal”. Through thoughtful 
planning, community centers can be positioned to support these 
services and establish themselves as a viable resource for the 
entire working population.

Supporting the Needs of the Older Seniors + 

Engaging the Youthful Aging Population
While we are fluent designing for a diverse population and wide range of age and groups, 
we are especially mindful of the design considerations for the senior community. FM is well 
versed in helping to establish a clear set of goals and objectives specific to each commu-
nity. By understanding the values of the needs of the aging population with the needs of 
Sudbury, we provide a unique, meaningful and responsive design.

An example of this synthesis between understanding the needs of the senior community at 
large and the personalized needs of a local population, can be found in our design for the 
East Boston Senior Center. We designed and are currently providing construction admin-
istration for the East Boston Senior Center (EBSC), whose design was a result of engaging 
stakeholders and understanding the evolving needs of a senior center.

Selected List of Key Senior Center Design Considerations: 

• Selection of durable and cleanable surfaces for both building finishes and furnishings.

• Careful balance of social and private/confidential spaces to allow for a range of 
program types to be hosted.

• Restrooms, and particularly locker rooms, should be laid out with the aging user 
in mind, not simply the standards of the ADA. This is an important distinction as 
the aging population requires additional clearance to accommodate a partner or 
caretaker to assist a patron, and maintain the user’s dignity and comfort while 
maneuvering within the space. 

• Interior lighting should include temperature-corrected lamps to support low-vision 
common with macular degeneration.

• Acoustic modeling to minimize sound reverberation and improve hearing clarity.

Maximizing Usable Area - Programming the Exterior
East Boston Senior Center 
Often the most high-valued spaces 
in a community are the exterior 
spaces, designed to support or 
enhance programming.

Left: Exterior meeting spaces 
provide access to landscaped 
green space and host a variety of 
formal programs, informal gath-
erings and allow for the adjacent 
interior space to be expanded.
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Multigenerational Aquatics and Recreation 
Aquatics is a lifelong exercise and the adjacency of the Senior Center to the Atkinson 
Pool creates a strong multigenerational program. The new Fairbanks Community Center 
provides an opportunity to strengthen this relationship by creating suitable pool environ-
ments, locker room designs and support spaces to serve this continuum of use. Currently 
the pool is configured as an athletics venue - an eight-lane by twenty-five yard lap pool 
with separate diving well. Fennick McCredie will work with the Town to understand the 
varied pool schedule, its associated water temperatures and user group needs. There are 
a variety of ways to increase usability of this existing layout, from expanded deck space 
and seating areas to adding smaller water bodies, along with finish, acoustic and lighting 
enhancements that will benefit all users.

Programming Opportunities: 

• Water therapy in addition to Burdenko water therapy. 

• Warm/Leisure Pool Programming:

 o Suggested by previous Fairbanks Community Center studies 

 o Typically are readily programmed, expand community participation and off er 
potential income streams through private or semi-private therapies, youth and 
adult learn-to-swim programs and general community recreation.

• Personal Training and Consultation

 o The nearby Beede Center in Concord looked to expand such training spaces to 
meet community requests.

 o Considerations for smaller fitness rooms near the gymnasium or fitness studio. In 
addition to a potential lease/income space these rooms off er flexible individual 
meeting spaces for health interviews, visiting nurse check-ins or community 
medical events.

Universal and Versatile Locker Rooms are essential for a well functioning athletic, recre-
ational and multigenerational facilities. Their organization goes beyond standard male and 
female spaces with a token “family” locker room. The ideal locker space accommodates 
arrival, secure storage of belongings prior to changing, separate changing and showering 
rooms, and a comfortable queue space for returning from the pool. Expanded accessibility 
can address needs across the age spectrum: multiple seating options, space for personal 
equipment to transfer from a wheelchair to a pool chair, and lift/transfer equipment can 
broaden community participation in recreation programs.

Storage
Supporting such varied programs requires a clear storage strategy. To protect equipment, 
swim meet timing systems and touch boards should be separate from pool safety, therapy 
and exercise equipment carts. In a flexible, divided gymnasium each side of the space 
should have a dedicated storage. Everything from exercise balls to resistance bands needs 
somewhere to live to maintain clear program spaces and ensure equipment is accessible. 

Acoustics
Natatorium and gymnasium acoustics are often challenging - these are hard-finish, open 
spaces and the resulting sound reverberation impedes auditory clarity. Carefully placed 
sound absorption can greatly improve clarity while creating a more comfortable environ-
ment. The Atkinson Pool’s wood ceiling already helps these conditions and new wall-
mounted panels can further refine acoustic performance. 

Lighting
Similarly lighting and controls should be flexible and easily operated, 
allowing the Atkinson Pool to transition from subdued morning swim 
lighting to the full 50 footcandles required for competitive aquatics. Light 
tubes can provide even lighting over the water surface while keeping the 
actual lamp over the deck for ease of maintenance. 

Thoughtful Location for District Off ices
Our Team members have substantial experience with K-12 public schools, 
including District Off ices.  We also understand that since the MSBA does 
not fund them administrative off ices for school districts are often crammed 
into left-over building space.  With the Fairbank Center Project there is 
a great opportunity to design District spaces that are properly sized and 
arranged intentionally, all to support the many functions of managing a 
public school system.

It will be important to consider public access versus staff  access to the 
District Off ices.  There should be a welcoming public entry that also 
provides security.  This needs to be balanced with the  privacy needs for 

YWCA Renovations, Worcester, MA
As part of a larger renovation project, 
FM provided simple interventions 
to modernize the 30-year old locker 
rooms to accommodate age-based 
changing areas during swim meets, 
within the footprint of the larger 
existing changing rooms as well 
as new non-gendered, companion 
assisted and family changing rooms.
Team: FM, Nitsch, LA Fuess, 
CRC, WJE

Universal Locker Space - Supporting Diverse Recreation and Aquatics Programming
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some visitors to the administration, for instance visitors to the SPED off ices should have 
a separate reception area.  We also understand that the District IT main off ice space is 
part of this suite and that use has its own set of considerations.  We are confident that by 
working with the School Administration we will be able to arrange their program spaces 
with an optimal circulation and entry pattern that accommodates all of these needs.

Sustainability
It is incumbent upon us as designers of the built environment, to pursue comprehensive 
sustainable design whenever possible, and to work collaboratively with our clients. Fennick 
McCredie is passionate about sustainability and will work with the Town of Sudbury to 
develop the two key aspects of sustainability: energy eff iciency and occupant wellness. 

We have successfully designed many buildings to achieve LEED certification and have 
been developing our staff  credentials with the WELL Building standard, but have found 
that many public clients have wished to focus their budget on energy eff iciency and not 
directly pursue green building certification. For either approach, FM will work to identify 
the sustainability objectives and metrics that can be evaluated. We have a variety of tools 
and depth of knowledge readily available.

Understanding of Occupant Health and Wellness
Now more than ever, occupancy wellness is front and center in all our minds. Although 
occupancy wellness has always been a key metric for design success to FM, we recognize 
that this is of paramount importance today. 

• Designing interiors and ventilation systems to minimize exposure 
to contaminants like the coronavirus

• Promoting occupant wellness by using materials free of irritating 
chemicals such as VOCs

• Maximized natural lighting w/ exterior views

• Having operable windows to provide fresh air and direct occupant control

These design eff orts for a healthy interior are credits under green building rating systems 
such as LEED or WELL, but at Fennick McCredie we feel passionately that these are simply 
best practices and if designed well, these are of negligible cost premium. A healthy building 
is more enjoyable for its occupants and puts the “community” in community center.

In this age of COVID there is an heightened awareness of the need for higher end filtra-
tions like MERV-13 filters, but the truth is that there always has been a need for such filters 
and will continue to be after the pandemic has passed.  Beyond air filters, it is important 
to have HVAC strategies which maximize ventilation rates and 100% outside air while 
maintaining energy eff iciency.

Energy and Resource Performance
Most towns want their public buildings to be sustainable, but are often unsure what is the 
best (and most cost eff ective) way to proceed.  Fennick McCredie has plenty of experience 
with green building systems like LEED or WELL, but recently we have found success by 
focusing on maximizing energy eff iciency.  Addressing global warming is a clear impera-
tive and energy eff iciency has an easily understood metric of success: Energy Utilization 
Intensity (EUI) which is measured in kBTU/sf. This measure per square foot normalizes all 
energy consumption (heating, cooling, electricity) for the size of a building and relates to 
the EIA database.

As part of Fennick McCredie’s joining the AIA 2030 Commitment (working toward carbon 
neutrality) we have begun to utilize early stage energy modeling software.  This has 
allowed us, as architects, to evaluate basic strategies for energy eff iciency in Schematic 
Design, before hiring professional energy modelers.  The most cost eff ective strategies for 
energy eff iciency are implemented in the earliest design phases and sometimes the results 
are surprising.

Our assumption with the Dover Community Center was that a highly insulated building 
envelope would be an important part of energy eff iciency. We used our software to 
examine the five major aspects of the building’s energy consumption: orientation, insula-
tion level, window performance, tight envelope, and mechanical system eff iciency. 

What was interesting is we found that significant increases in insulation led to a negligible 
reduction in energy consumption.  We also found out that choosing windows with an 
industry best Solar Heat Gain Coeff icient (SHGC) was actually counterproductive and 
increased the energy consumption by 500 BTUs/sf over standard Low-E glass. What was 
most impactful was the choice of mechanical system and we found that variable refrigerant 
flow systems (air-side heat pumps) was yielded a EUI of 27 kBTU/sf vs standard packaged 
rooftop units with VAVs (EUI= 34 kBUT/sf)

Harvard Off ice Renovation
Interior light shelves reflect 
daylight deeper into the off ice 
floor plate.
Team: FM, BVH
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Where Occupant Wellness and Resources Intersect
Past studies for the Fairbanks Community Center have included both single-story and mul-
tiple-story concepts; each off ers particular advantages to consider. Community centers as 
a building type are typically weighted to ground floor programming with the senior center, 
gymnasium, locker rooms and natatorium all requiring direct grade access. Single-story 
concepts generate a larger footprint and roof area, creating an increased building envelope 
with a commensurate increase in energy demands. This is exacerbated by single-loaded 
corridors and courtyard plans which create additional exterior wall area compared with 
more compact building designs. 

A new envelope for the Atkinson Pool will be a critical performance element for this 
project. The 2015 study details the deterioration evidenced on site and given the likely 
reorganization of the building, the pool envelope will require replacement. The natatorium 
moisture drive from humid to dry and hot to cold requires careful detailing of all perim-
eter walls - interior walls need to be constructed similar to exterior, creating a full vapor 
enclosure around the space. Our team has experience designing these spaces throughout 
the northeast, and we are joined by our long-time collaborators from Wiss, Janney, Elstner 
providing envelope consulting. 

Material selection will be a critical step in balancing these conditions while also establishing 
a welcoming building environment. An otherwise innocuous element such as a gymnasium 
roof deck makes a good case study. Typically this is a low-performing and aesthetically 
unpleasing plane constructed of metal deck and all too often featuring roofing screws 
penetrating into the interior. Replace this with wood plank decking, and roof screws are 
encased, embodied carbon reduced, insulation increased and acoustics enhanced all with a 
significant improvement to the material quality of the building and feel for its occupants. 

Fennick McCredie will perform this level of analysis on all building materials to balance how 
natural light, sustainable materials and spatial quality create a high performance and highly 
welcoming environment for the Fairbanks Community Center. 

Paris Street Community Center - Entry

Paris Street Community Center - Fitness Center

Paris Street Community Center - Gymnasium

Early Stage Energy Models
We did a quick analysis with 
our energy modeling software 
(Cove.tool) of the option in 
the RFS (the Villages) and a 
new more compact option (the 
Town Square). The occupancy, 
MEP systems, and of course 
location were the same for 
both with the only variance 
being the amount of exterior 
wall and window. These are not 
absolute predictors of energy 
consumption, but they do show 
a significant energy savings 
with a more compact structure.
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Option 1: 
Villages

Option 2: 
Town Square

Initial Observations
This page features our initial observations about the building plan  shown in the RFS 
(which we are calling the Villages) and a new suggestion which we are calling the 
Town Square..  These are initial investigations based on  the programming informa-
tion available. and we look forward to deeper  exploration should we be hired.  Our 
main focus was to understand the  potential benefits of a more compact design.

Observations about Villages Option
• Layout Eff iciency:  There appears to be single loaded corridors along the 

courtyards which are visually attractive, but ineff icient in 
construction ($$) and energy

• Traff ic Circulation: Separate drop-off  locations at either end of the building

• Suff icient Parking: Approximately 140  number spaces, assumed to be suff icient

• Number of Entries:  Each major department as its own entry: 
senior center, recreation, school district, and the pool

• Connection to Outdoors:  Captures two courtyards which is visually nice, but 
provides maintenance and noise challenges. Tennis courts near the parking

• Community Interaction:  Separates  diff erent users groups with 
departmental layout which promotes in and out visitation over casual 
interactions of the town square.

• Locker Room Location:  Renovated in place, they benefit the pool, 
but not the gym (other side)

Observations about Town Square Option
• Layout Eff iciency:  More eff icient layout with an interior ‘main street,’ which will 

yield a building that is more eff icient in terms of cost and energy consumption.

• Traff ic Circulation:  Single drop-off  location at the front of the building, separate 
from parking areas for better and safer circulation

• Suff icient Parking:  Approximately 165  spaces (a more compact building leaves 
more  room for parking)

• Number of Entries: This has one main entry with direct access from parking at 
either end of ‘main street’

• Connection to Outdoors:  Quiet outdoor activity spaces are next to the building 
with tennis courts near the parking

• Community Interaction:  Internal layout promotes casual interactions of the 
town square, while providing easy access to various activities

• Locker Room Location:  Located between the pool and gym 
to support both spaces
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Rob Melvin
Assistant Director

Projects: Paris Street Community Center Renovation, East Boston 
Senior Center

Team Members:  Deborah Fennick, Melissa Vaillancourt

City of Boston — Public Facilities Department 
26 Court St., 10th Floor 
Boston, MA  02108

Phone:  (617) 438-7621 (m)  (617) 635-4848 (o)

Email:  robert.melvin@boston.gov

2.

3. Ford Spalding
Dover Community Center Building Committee Chair

Project: Dover Community Center Study  
Team Members:  Deborah Fennick, Jon Richardson, Melissa Vaillancourt

Town of Dover 
4 Springdale Ave, 1st Floor 
Dover, MA 02030

Phone:  (508) 735-3635

1. Linda Cavaioli 
Executive Director

Project: YWCA of Central Massachusetts Renovation 
Team Members:  Deborah Fennick, Melissa Vaillancourt

YWCA of Central MA
1 Salem Square
Worcester, MA 01608

Phone: (508) 767-2505 ext. 3006 

Email:  lcavaioli@ywcacm.org

Jess Lukas
Aquatics Director

Project: Greater Burlington YMCA (Gary provided aquatic programming, 
design and CA review)

Team Member: Gary Coccoluto (while with Miller Dyer Spears)

Greater Burlington YMCA
266 College Street 
Burlington VT 05401

Phone: (802) 652-8143      

Email:  jlukas@gbymca.org

4.
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Commonwealth of Massachusetts 
Standard Designer Application 
Form for  Municipalities and Public 
Agencies not within DSB 
Jurisdiction (Updated July 2016) 

1. Project Name/Location For Which Firm Is Filing: 2. Project # 
 
Town of Sudbury - Permanent Building Committee 
Designer Services  
Fairbank Community Center 
Subdury, MA  

    
This space for use by Awarding Authority only. 
 
 
 
 
 

3a. Firm (Or Joint-Venture) - Name and Address Of Primary Office To Perform The Work:  3. Name Of Proposed Project Manager: 
 

          70 Franklin Street, Boston MA 02110  
 

For Study:   (if applicable) Jon Richardson, AIA, LEED AP 
For Design: (if applicable) Jon Richardson, AIA, LEED AP 

3b. 
 
 
 
 

Date Present and Predecessor Firms Were Established: 
November 2003 
  

3f. Name and Address Of Other Participating Offices Of The Prime Applicant, If Different From 
Item 3a Above: 

3c. 
 
 

Federal ID #: 
02-0711615 
 

 
3g. Name and Address Of Parent Company, If Any: 

3d. Name and Title Of Principal-In-Charge Of The Project (MA Registration Required):   
                   Deborah Fennick, AIA, LEED AP, Principal 
                   MA Registration #6569 

  
3. Check Below If Your Firm Is Either: 

(1) SDO Certified Minority Business Enterprise (MBE)  
 Email Address: dfennick@fmarchitecture.com (2) SDO Certified Woman Business Enterprise (WBE)  

 Telephone No: (617) 350-7900 
 

Fax No.: (617) 350-0051 
 

(3) SDO Certified Minority Woman Business Enterprise (M/WBE)  
(4) SDO Certified Service Disabled Veteran Owned Business Enterprise (SDVOBE)  
(5) SDO Certified Veteran Owned Business Enterprise (VBE)  

4. Personnel From Prime Firm Included In Question #3a Above By Discipline (List Each Person Only Once, By Primary Function -- Average Number Employed Throughout The Preceding 6 
Month Period.  Indicate Both The Total Number In Each Discipline And, Within Brackets, The Total Number Holding Massachusetts Registrations): 
 

Admin. Personnel  5 (  ) Ecologists   (  ) Licensed Site Profs.   (  ) Designers  15 (  ) 

Architects  21 ( 20
 

) Electrical Engrs.   (  ) Mechanical Engrs.   (  )    (  ) 

Acoustical Engrs.   (  ) Environmental 
  
  

  (  ) Planners: Urban./Reg.   (  )    (  ) 

Civil Engrs.   (  ) Fire Protection 
  

  (  ) Specification Writers   (  )    (  ) 

Code Specialists   (  ) Geotech. Engrs.   (  ) Structural Engrs.   (  )    (  ) 

Construction Inspectors   (  ) Industrial 
 

  (  ) Surveyors   (  )    (  ) 

Cost Estimators   (  ) Interior Designers   (  )    (  )    (  ) 

Drafters   (  ) Landscape 
 

  (  )    (  ) Total 
 

 41    

 
 

20 ) 

                      

  
5. Has this Joint-Venture previously worked together?  Yes   No  
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6. List ONLY Those Prime And Sub-Consultant Personnel Specifically Requested In The Advertisement. This Information Should Be Presented Below In The Form Of An Organizational Chart.  

Include Name Of Firm And Name Of The One Person In Charge Of The Discipline, With Mass. Registration Number, As Well As MBE/WBE Status, If Applicable:  
 
 
  
  

 

lead Consultants

Project Manger
Jon Richardson, AIA, LEED AP
Fennick McCredie Architecture 

Principal in Charge
Deborah Fennick, AIA LEED AP
Fennick McCredie Architecture 

Code/Accessibility
Carl Nelson, PE

Code Red

Spec Writer
Mark Kalin, FAIA, LEED AP

Kalin Associates

Foodservice Consultant
John Sousa

Crabtree McGrath

Structural Engineer
Aaron Ford, PE
LA Fuess Partners

Civil Engineer/Env. Permitting
Chelsea Christenson, PE, LEED AP BD+C

Nitsch Engineering 

Envelope Engineer
Anita Simon

WJE

Aquatics Consultant
Mark Mariano

Weston & Sampson

HazMat
Dan White
ATC Group

Asbestos Inspection
Bryan Thompson

ATC Group

Electrical Engineer
Richard Loveland, PE

BVH

Security/Data/Communications 
Felix Zayas, RCDD

BVH

Mechanical, Plumbing, 
Fire Protection Engineer

Jeff rey Cichonski, PE, LEED AP
BVH

Project Architect
Melissa Vaillancourt, AIA

Natatorium  Architect
Gary Coccoluto, AIA

Fennick McCredie Architecture 

Landscape Architect
Kaki Martin, FASLA

Klopfer Martin Design Group

Cost Estimator
Peter Timothy

AM Fogarty

 WBE 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 

persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be 
in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Deborah Fennick,  AIA, LEED AP, Principal  Jon Richardson,,  AIA, LEED AP, Senior Project Manager 
b. Project Assignment: b. Project Assignment: 
 Principal in Charge   Project Manager 
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Fennick McCredie Architecture, ltd. 

70 Franklin Street 
Boston, MA 02110 

MBE   Fennick McCredie Architecture, ltd. 
70 Franklin Street 
Boston, MA 02110 

MBE  
 WBE   

 
 

WBE  
SDVOBE  SDVOBE  
VBE  VBE  

d. Years Experience:  With This Firm: 17 With Other Firms: 22  d. Years Experience:  With This Firm: 2 With Other Firms: 21  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 MA Arch / 1982 / Harvard Graduate School of Design 

Bachelor of Fine Arts / 1978 / Lehigh University 
 MA Architecture /1998 /University of Washington 

BA Archaeology /1991 /Harvard University 
f . Active Registration:  Year First Registered/Discipline/Mass Registration Number f . Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 1986 / Architect / MA# 6569  2003 /Architect / License # 20098      

Massachusetts Certified Public Purchasing Official (MCPPO) 
g. Current Work Assignments and Availability For This Project:  

AAss  pprriinncciippaall  iinn  cchhaarrggee,,  DDeebboorraahh  iiss  rreessppoonnssiibbllee  ffoorr  oovveerrsseeeeiinngg  mmuullttiippllee  pprroojjeeccttss;;  
DDeebboorraahh  wwiillll  bbee  aavvaaiillaabbllee  ttoo  ffuullllyy  ccoommmmiitt  ttoo  tthhiiss  pprroojjeecctt. 

g. Current Work Assignments and Availability For This Project: 
JJoonn  wwiillll  bbee  aavvaaiillaabbllee  ttoo  ffuullllyy  ccoommmmiitt  ttoo  tthhiiss  pprroojjeecctt..  
 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
With wide client and colleague recognition for design excellence, Deborah has 30 years of 
experience with a broad range of project types. She is also a LEED accredited professional. 
Relevant renovation, study, and municipal experience as a Principal-in-Charge includes:  
 

• East Boston Senior Center Renovation, City of Boston PFD, MA 
• Town of Dover Community Center Feasibility Study, Dover, MA 
• Paris Street Community Center, City of Boston PFD, MA 
• YWCA of Central Massachusetts Renovation, Worcester, MA 
• YouthBuild Boston Headquarters Renovation, Roxbury, MA 
• Teaticket Green Senior Housing, Falmouth, MA 
• Anna DeFronzo Senior Center Renovation, Boston, MA 
• UMass Amherst Thompson Tower Renovations 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
Jon has over 20 years of experience in a wide range of project types, including several municipal 
projects, working on all phases of design from programming and concept design through 
construction administration. Jon has worked on nearly one dozen municipal construction projects 
in Massachusetts. Of those projects, seven needed a town vote for debt exclusion and 100% of 
those votes were successful. Committed to Sustainable Design, he achieved LEED accreditation in 
2004 and has completed 3 Gold and 3 Silver certified buildings.   Jon has current MMCCPPPPOO  
cceerrttiiffiiccaattiioonn. 
A sample of Jon’s relevant experience includes: 

• Town of Dover Community Center Feasibility Study, Dover, MA 
• Wilmington High School, Wilmington, MA, $83M, 194,000sf 
• Danvers Police Addition, $4M; 3,000SF * 
• Lincoln Public Schools Capital Improvement Plan, $45 million estimated project 

cost,140,000sf building renovation* 
• Canton Public Schools Capital Improvement Plan* 
• Rockland MS-HS School, $86M, 240,000sf phased renovation* 

*while with Dore & Whittier  
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7. 
Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be 
in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Melissa Vaillancourt, AIA, Senior Associate   Gary Coccoluto, AIA, Associate  
b. Project Assignment: b. Project Assignment: 
 Project Architect  Natatorium Architect 

c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 Fennick McCredie Architecture, ltd. 

70 Franklin Street 
Boston, MA 02110 

MBE   Fennick McCredie Architecture, ltd. 
70 Franklin Street 
Boston, MA 02110 

MBE  
 WBE   

 
 

WBE  
SDVOBE  SDVOBE  
VBE  VBE  

d. Years Experience:  With This Firm: 8 With Other Firms: 11  d. Years Experience:  With This Firm: 3 With Other Firms: 29  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 B.Arch. / 2002 / Roger Williams University  Master of Architecture / 1992 / Savannah College of Art & Design 

 
f . Active Registration:  Year First Registered/Discipline/Mass Registration Number f . Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 2011 /Architect / License #50333  2001 / Architect / ME #2662 

g. Current Work Assignments and Availability For This Project:  
Melissa will be available to fully commit to this project 

g. Current Work Assignments and Availability For This Project:  
Gary will be available to fully commit to this project 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By Which 
Employed, If Not Current Firm): 
 
Melissa is a project manager at Fennick McCredie Architecture, with 19 years of experience. 
She has worked extensively on municipal projects, and specializes in public and community 
oriented facilities – including several for the City of Boston. Melissa also has experience 
leading the public process; a sample of her relevant project experience includes:  
 
• East Boston Senior Center Renovation, City of Boston PFD, MA 
• City of Boston PFD Architectural House Doctor Services FY19-23  
• Town of Dover Community Center Feasibility Study, Dover, MA 
• Paris Street Community Center Renovation, City of Boston PFD, MA 
• YWCA of Central Massachusetts Renovation, Worcester, MA  
• *Draper Pool, West Roxbury, MA 
• *Natatorium Space at Percy Walker Pool, Duxbury, MA 
• *Hudson Senior Center Addition and Renovations, Hudson, MA 

 
* Performed while with GMI Architects 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
Gary is an Associate at Fennick McCredie Architecture, with 30 years of experience 
leading a wide range of projects that include over 30 community, recreation and athletic 
projects for YMCA, municipal, educational and mission-driven organizations throughout 
the northeast, several have included pool renovation work. These include renovations to 
historic facilities, master plans within campus and urban environments and 
neighborhood revitalization projects. Gary has particular expertise in inclusive 
accessibility, providing creative design solutions that support programs for all ages and 
abilities. Gary’s relevant experience includes: 
• UMA Locker room and natatorium studies for two existing swimming facilities: 

Curry Hicks (c.1940) and Boyden Hall (c.1970). 
• **Chatham Community Center, Chatham MA 
• **Bethlehem Municipal Pool, Bethlehem NH 
• *Beede Center Expansion, Concord MA  
• *Centennial Aquatic Center | Edith Walker School, Simsbury CT 
• **Boothbay YMCA Boothbay, ME 
• **Rosenberg Aquatic Center McDonogh School Owings Mills, MD 
• **Penobscot Bay YMCA, Rockport, ME 
• Camp Jabberwocky Main Lodge, Vinal Haven, MA performed as a personal 

volunteer project 
* While with OMR Architects,    ** While with OA Architects 
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7. 
Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be 
in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Jeffrey Cichonski, P.E., LEED AP, Senior Vice President   Richard Loveland, P.E., Vice President 
b. Project Assignment: b. Project Assignment: 
 Mechanical, Plumbing, & Fire Protection Engineer  Electrical Engineer 
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 BVH Integrated Services 

One Gateway Center 
Suite 701 
Newton, MA 02458 

MBE   BVH Integrated Services 
One Gateway Center 
Suite 701 
Newton, MA 02458 

MBE  
 WBE   

 
 

WBE  
SDVOBE  SDVOBE  
VBE  VBE  

d. Years Experience:  With This Firm: 23 With Other Firms: 0  d. Years Experience:  With This Firm: 22 With Other Firms: 0  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 B.S., Mechanical Engineering (1998)  B.S., Electronics Engineering (1998) 
f . Active Registration:  Year First Registered/Discipline/Mass Registration Number f . Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 2011, Mechanical, #49384  2012, Electrical, #49838 
g. Current Work Assignments and Availability For This Project:  

Current work assignments vary. Jeff is available to perform this project in accordance with 
guidelines set forth. 

g. Current Work Assignments and Availability For This Project:  
Current work assignments vary. Rich is available to perform this project in accordance 
with guidelines set forth. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By Which 
Employed, If Not Current Firm):   
Dover Community Center, Dover, MA: BVH is providing MEP/FP and Building Envelope services on 
the Dover Community Center. The design team is providing multiple alternatives for a 
renovation/addition (17,500 SF) or new (15,500 SF) during the feasibility study phase with input from 
the Dover community. The program includes fitness and recreation spaces, conference and 
community rooms, a kitchen and café, and administrative offices. 
Nashoba Brooks School, Concord, MA: Structural, MEP/FP, and technology design services for this 
multi-project initiative consisting of four capital projects that include the Arts Platform & Main 
Entrance, the Transliteracy Platform & Library, the Middle School CoLab and Classrooms, and the 
Discovery Barn & Landscape. 
UMass Amherst Student Union Renovation, Amherst, MA: Renovation within the existing main lobby 
of the Student Union to create a modern lounge with improved lighting and new televisions. The 
project also included renovations to existing offices including power and data upgrades. 
Massachusetts Maritime Academy, Hurley Building, Buzzards Bay, MA: For this Chapter 149 project 
BVH provided MEP/FP engineering design for the renovation of the Hurley Building, approx 27,000-
SF, repurposed to house a bookstore, offices, conference rooms, and a ship model display room. 
Walpole Central Fire Station, Walpole, MA: For this Chapter 149 project BVH provided MEP/FP and 
technology design services for the new 22,000-SF fire station, which replaced the existing two-story, 
headquarters building built in 1954.  The new fire station, located where the former fire station was on 
Stone Avenue, is able to house 12 of the station's 14 vehicles. Special engineering design features 
included Energy Recovery Preconditioner, VAV Packaged DX Cooling/ Gas Heating RTU, VAV-FPB 
with hydronic reheat and supplemental radiation and unit heaters, Emergency / Standby Generator, 
Type IV Seismic Compliance. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
Hale YMCA Youth and Family Center, Putnam, CT: BVH was on the design team for this new 47,000-SF 
project that includes a natatorium with an 8-lane, 25-yard competition pool and a warm water family 
pool, whirlpool and steam room. The new facility also includes a 5,500-SF gymnasium and multi-purpose 
rooms. The 5,000-SF wellness center has more than 50 exercise machines, including free weights, 
elliptical and rowing machines, treadmills, and stair climbers. Locker rooms for men, women and families 
are also part of the building’s design. In addition to a childcare center, the teen center includes 
dedicated exercise bikes, foosball, and a ping-pong table.  
Wheeler YMCA, Plainville, CT: BVH provided mechanical and electrical engineering design for a 
comprehensive renovation and multiple additions to the Wheeler Regional Family YMCA. This project 
included a new pool, a warm water pool and whirl pool; gym; women’s, men’s and family locker rooms;, 
child care wing, wellness center, aerobic rooms, and a teen/adult center. 
UConn Student Recreation Center, Storrs, CT: This 200,000-SF complex includes multiple recreation 
fields, activity spaces for cardiovascular and strength training facilities, squash and racquetball courts, 5 
full-size basketball courts, a running track, and multi-purpose sports areas. Other amenities include an 
aquatics center—including a 50-meter swimming pool, sauna and whirlpool, a wellness center, indoor 
and outdoor spaces for club sports, and flexible space for events and activities. 
Alvin and Beatrice Wood Human Services Building, Bloomfield, CT: A new 56,000-SF facility for the 
Town of Bloomfield housing the Town’s Leisure Services Department, Senior Services Department, 
Social & Youth Services Department, and providing space for Bloomfield Access Television. The new 
complex opened to residents in the summer of 2019 and includes multi-purpose rooms, a gymnasium, 
food bank, café, billiards room, exercise spaces, cooking and art rooms, and two new soccer fields. BVH 
provided civil, site utilities, MEP/FP, and technology design services. 
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7. 
Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must be 
in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name and Title Within Firm: a. Name and Title Within Firm: 
 Felix Zayas, RCDD, CWNA, NTS, CTS, TLT, DCDC, Associate Principal   Mark Mariano, Project Manager 
b. Project Assignment: b. Project Assignment: 
 Security/Data/Communications Consultant  Aquatics Consultant 
c. Name and Address Of Office In Which Individual Identified In 7a Resides: c. Name and Address Of Office In Which Individual Identified In 7a Resides: 
 BVH Integrated Services 

One Gateway Center 
Suite 701 
Newton, MA 02458 

MBE   Weston & Sampson Engineers, Inc. 
85 Devonshire Street, Floor 3 
Boston, MA 02109 

MBE  
 WBE   

 
 

WBE  
SDVOBE  SDVOBE  
VBE  VBE  

d. Years Experience:  With This Firm: 13 With Other Firms: 5  d. Years Experience:  With This Firm: 12 With Other Firms: 5  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 Trade School Certificate/2002/Computers & Electronics  2010, Bachelor of Science, Civil and Environmental Engineering 
f . Active Registration:  Year First Registered/Discipline/Mass Registration Number f . Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 Registered Communications Distribution Designer (RCDD)  2015 / Civil Engineer / 51945 
g. Current Work Assignments and Availability For This Project:  

Felix is available to perform this project in accordance with guidelines set forth 
g. Current Work Assignments and Availability For This Project:  

Misc administration and engineering oversight of pool projects in New England, Florida, 
and Texas. Overall availability roughly 35%. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By Which 
Employed, If Not Current Firm):   
Nashoba Brooks School Renovations, Concord, MA: Structural, MEP/FP engineering, and technology design 
services for this multi-project initiative consisting of four Capital Projects that include the Arts Platform & 
Main Entrance, the Transliteracy Platform & Library, the Middle School CoLab and Classrooms, and the 
Discovery Barn & Landscape. 
Westborough Forbes Municipal Building, Westborough, MA: For this Chapter 149 project BVH provided 
structural, MEP/FP, and technology design services for the new 4-story public safety facility. This 45,000-
SF space houses the police department in the basement, first, and second floors. The third floor is the home 
to the building inspectors, town planner, and the building commissioning department, and the fourth floor 
will house the Board of Education. The project also included an addition to create a sally port to provide a 
secure entry for police officers. 
Groton Senior Center, Groton, CT: Renovation and addition to a 14,800-SF building to expand the senior 
center to approximately 38,500-SF. Addition included new administrative offices and activity classrooms, 
new aqua therapy center and changing rooms, new computer room, music room, and exercise and fitness 
rooms. Renovations included kitchen facilities and multi-purpose room.. 
Roslindale Library, Boston, MA: : This Boston Public Facilities Department project involves the full 
renovation of the 15,971-SF existing library. Renovations will include a new entryway, dedicated spaces for 
children, teens and adults, a larger community room, a conference room, and new restrooms. For this 
Chapter 149 project BVH is providing structural, MEP/FP, technology design services, and commissioning 
services. 
Quinsigamond Community College QuEST Center, Worcester, MA: MEP and technology design, and energy 
modeling services for a new 60,000-SF academic building providing specialized instructional space for 
QCC’s science, technology and engineering courses. The building consolidates high-energy demand and wet 
lab functions and creates office, support, and instructional spaces. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
A sample of Mark’s relevant pool engineering experience includes: 
 

• Rosemary Pond Pool, Needham, MA 
• Newtown Community Center Pools, Sandy Hook, CT 
• Rosendale Community Pool, Rosendale, NY 
• Byram Park Pool, Greenwich, CT 
• Myers Pool Facility, Winooski, VT 
• Oak Point Recreation Facility, Plano, TX 
• Lincoln Park Pool Facility, Albany, NY 
• White Park Pool Facility, Rutland, VT 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 

persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name And Title Within Firm: a. Name And Title Within Firm: 
 Aaron Ford, PE, Principal, Vice President  Peter T. Timothy, President 
b. Project Assignment: b. Project Assignment: 
 Structural Engineering   Cost Estimator 
c. Name And Address Of Office In Which Individual Identified In 7a Resides: c. Name And Address Of Office In Which Individual Identified In 7a Resides: 
 L.A. Fuess Partners 

211 Congress Street, Suite 810 
Boston, MA 02110 

MBE    A. M. Fogarty & Associates, Inc. 
175 Derby Street – Suite 5 
Hingham, MA 02043-4014  (781) 749-7272 

MBE   
 WBE 

SDOVBE 
VBE 


 
 

  WBE 
SDOVBE 
VBE 


 
 

 

d. Years Experience:  With This Firm: 21 With Other Firms: 0  d. Years Experience:  With This Firm: 32 With Other Firms: 4  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 B.S. / 1999 / Architectural Engineering  University of Wisconsin-Platteville, 1985, Bachelor of Science Degree in Construction 

Management 
f . Active Registration:  Year First Registered/Discipline/Mass Registration Number f . Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 2005 / Structural / MA # 46393  N/A 

g. Current Work Assignments and Availability For This Project:   
` 

g. Current Work Assignments and Availability For This Project:  
We currently are estimating approximately 10 projects per month. 
We are very flexible increasing our work load due to the nature of our staffing 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm):  
 
MMrr..  FFoorrdd  hhaass  wwoorrkkeedd  wwiitthh  FFMM  oonn  nnuummeerroouuss  pprroojjeeccttss,,  iinncclluuddiinngg  ccuurrrreennttllyy  oonn  tthhee  TToowwnn  
ooff  DDoovveerr  CCoommmmuunniittyy  CCeenntteerr  FFeeaassiibbiilliittyy  SSttuuddyy  aanndd  DDeessiiggnn,,  aass  wweellll  aass  oonn  tthhee  nneeww  
NNaannttuucckkeett  AAiirrppoorrtt  AAiirr  RReessccuuee  aanndd  FFiirree  FFiigghhttiinngg  BBuuiillddiinngg..  AAddddiittiioonnaall  rreelleevvaanntt  pprroojjeecctt  
wwoorrkk  iinncclluuddeess: 
 
• Cooper Aerobics Center at Craig Ranch, McKinney, TX 
• UMASS McGauvran Student Center Addition / Renovation, Lowell, MA (M.G.L. Ch. 

149A) 
• Tenacre Community Center Addition, Wellesley, MA 
• McAuliffe Public Library, Framingham, MA (M.G.L. Ch. 149) 
• Fitchburg State University Student Center Addition and Renovations, Fitchburg, MA 
• FC Stars Athletic Building and Storage, Lancaster, MA 
• Owl's Nest Resort and Golf Clubhouse Addition, Thorton, NH 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
Mr. Timothy has been a professional estimator since earning a BS degree in Building 
Construction Management in 1985. He was chief estimator for a large interior contractor. 
Currently, Mr. Timothy is President of A. M. Fogarty and Associates, Inc. and in charge of 
all construction cost estimates and competitive bidding for the company. 
 
MMrr..  TTiimmootthhyy  hhaass  wwoorrkkeedd  wwiitthh  FFMM  oonn  nnuummeerroouuss  pprroojjeeccttss  iinncclluuddiinngg  tthhee  EEaasstt  BBoossttoonn  
SSeenniioorr  CCeenntteerr,,    tthhee  PPaarriiss  SSttrreeeett  CCoommmmuunniittyy  CCeenntteerr,,  aanndd  ccuurrrreennttllyy  oonn  tthhee  TToowwnn  ooff  
DDoovveerr  CCoommmmuunniittyy  CCeenntteerr  FFeeaassiibbiilliittyy  SSttuuddyy  aanndd  DDeessiiggnn..  

 
 
 
 
 



Updated July 16 Municipalities & Other Public Agencies Form Page 28Updated July 2016  Municipalities & Other Public Agencies Form   Page 8 

7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 
persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name And Title Within Firm: a. Name And Title Within Firm: 
 Chelsea R. Christenson, PE, CPSWQ, LEED AP BD+C, Project Manager  Kaki Martin, FASLA, PLA, Principal 
b. Project Assignment: b. Project Assignment: 
 Civil Engineering and Environmental Permitting   Landscape Architect 
c. Name And Address Of Office In Which Individual Identified In 7a Resides: c. Name And Address Of Office In Which Individual Identified In 7a Resides: 
 Nitsch Engineering, Inc. 

370 Main Street, Suite 850 
Worcester, MA 01608 

MBE    Klopfer Martin Design Group LLC 
69 Canal Street 
Boston, MA 02114 

MBE   
 WBE 

SDOVBE 
VBE 


 
 

  WBE 
SDOVBE 
VBE 


 
 

 

d. Years Experience:  With This Firm: 20 With Other Firms: 0  d. Years Experience:  With This Firm: 14 With Other Firms: 12  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 BS / 2000 / Civil Engineering  MLA Harvard University/1995/Landscape Architecture  

BA Colby College/1990/Painting and Art History 
f . Active Registration:  Year First Registered/Discipline/Mass Registration Number f . Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 2005 / Professional Engineer (Civil) / #46260                  2009 / Soil Evaluator / #13142 

2008 / LEED Accredited Professional Building Design + Construction 
2012 / Certified Professional In Stormwater Quality 

 2018 / Landscape Architecture / MA # 4272 

g. Current Work Assignments and Availability For This Project:   
Ms. Christenson is currently acting as Project Manager for a number of projects. She has 
the availability to provide civil engineering services for this project as needed. 

g. Current Work Assignments and Availability For This Project:  
Kaki Martin is PIC for numerous projects, and will be available to spend up to 20% of her 
time on this project as needed. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
BBrrooookkee  MMaattttaappaann  CChhaarrtteerr  SScchhooooll,,  BBoossttoonn,,  MMAA: Project Manager for civil engineering 
services for the renovation and expansion of the existing building to provide split-use as 
a school and community center. Constructed site improvements including a new parking 
lot, walkways, re-surfaced basketball courts, lighting and landscaping, utility connections, 
and a stormwater management system. Designed the site layout, grading, and utilities. 
Assisted in Boston Planning and Development Agency permitting, and facilitated Boston 
Water and Sewer Commission and Boston Public Works permitting of the site. 

BBoossttoonn  PPuubblliicc  LLiibbrraarryy,,  JJoohhnnssoonn  BBuuiillddiinngg,,  BBoossttoonn,,  MMAA:: Project Manager for civil 
engineering services for the renovation of the Johnson Building at the historic Boston 
Public Library (BPL) to better utilize the space, improve accessibility, and reinvigorate 
the library user experience. Designed site utilities and grading improvements, designed 
drainage improvements that include a trench drain or slot drain, and worked with the 
landscape architect to integrate porous pavement into the streetscape. 

JJ..  MMiicchhaaeell  RRuuaannee  JJuuddiicciiaall  CCeenntteerr,,  SSaalleemm,,  MMAA:: Project Engineer for the 190,000-gross-
square-foot building. The project was delivered under DCAM’s CM-at-Risk procurement 
method and was divided in various procurement packages (e.g., relocation of the church 
and building foundation and utilities). Provided construction documents for water, sewer, 
and stormwater systems. Assisted with LEED documentation and permitting. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
Kaki is a landscape architect with experience in public park, square and streetscape 
design, institutional and campus landscapes, along with educational and play 
landscapes. She has led numerous public planning and design projects, many of which 
she has led public engagement and seen through construction. She has led the design 
efforts on many of KMDG’s civic landscape projects including Kendall Square Main St, 
Inman Square, Hoyt Sullivan Playground, and many others. 
Select Relevant Projects: 
 

• The Steel Yard; Providence, RI 
• Summer Star Wildlife Sanctuary and Nature Center; Boylston, MA 
• Atlantis Charter School; Fall River, MA  
• Boston Prep Charter School; Boston, MA 
• The Speedway; Boston, MA 
• Central Square, East Boston; Boston, MA 
• Inman Square; Cambridge, MA 
• MIT NW23 Courtyard; Cambridge, MA   
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 

persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name And Title Within Firm: a. Name And Title Within Firm: 
 Carl Nelson, PE, Principal   Anita Simon, Associate Principal and Unit Manager 
b. Project Assignment: b. Project Assignment: 
 Code Consultant/Accessibility    Envelope Engineering 
c. Name And Address Of Office In Which Individual Identified In 7a Resides: c. Name And Address Of Office In Which Individual Identified In 7a Resides: 
 Code Red 

154 Turnpike Road, Suite 200 
Southborough, MA 01772 

MBE    dba. Wiss Janney Elstner (WJE) 
311 Summer Street, Suite 300 
Boston, Massachusetts 02210 

MBE   
 WBE 

SDOVBE 
VBE 


 
 

  WBE 
SDOVBE 
VBE 

 
 
 

 

d. Years Experience:  With This Firm: 7 With Other Firms: 7  d. Years Experience:  With This Firm: 20 With Other Firms:   
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 MS/ 2008/ Fire Protection Engineering 

BS/ 2006/ Mechanical Engineering 
 University of Washington, Bachelor of Arts, Architectural Design, 1998 

University of Oregon, Master of Architecture, 2002 
f . Active Registration:  Year First Registered/Discipline/Mass Registration Number f . Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 2009/ Fire Protection Engineer MA #48364  2012 / Architect / Massachusetts License No. 31655 
g. Current Work Assignments and Availability For This Project:  

Due to the nature of our consulting profession, few of our contractual arrangements are 
long-term duration. Additionally, we assign multiple staff to each project to ensure the 
necessary resources are available. Based on these factors, we have the current availability 
to perform this project. Key members of the proposed team are available upon notice to 
proceed, their workloads will allow them to dedicate the appropriate time to this contract. 

g. Current Work Assignments and Availability For This Project:  
• Hotel Viking, Newport, Rhode Island; Enclosure leakage investigation and phased 

repair of masonry wall systems, windows, and roofing  
• Multifamily Apartments, Quincy, MA; Investigation and repair of fiber cement cladding 

enclosure assembly and integration with roofing system 
• Multifamily Apartments, Somerville, MA; Litigation support services related to window 

condensation 
Work on these assignments are approximately 50% complete. As a matter of routine, project 
workload commands up to 50% of available time to maintain availability to assist our team, 
perform administrative duties, and have capacity to increase workload as needed 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
Carl Nelson is a professional fire protection engineer and is a Principal with Code Red 
Consultants. Mr. Nelson’s primary responsibilities include providing fire protection and 
life safety code consulting services to clients such as building owners, architects, and 
other engineers to help ensure compliance with local, state, and federal codes and 
standards. CCooddee  RReedd  iiss  ccuurrrreennttllyy  wwoorrkkiinngg  wwiitthh  FFMM  oonn  tthhee  TToowwnn  ooff  DDoovveerr  CCoommmmuunniittyy  
CCeenntteerr  FFeeaassiibbiilliittyy  SSttuuddyy  aanndd  DDeessiiggnn,,  aass  wweellll  aass  oonn  tthhee  EEaasstt  BBoossttoonn  SSeenniioorr  CCeenntteerr.. 
Mattahunt Community Center – Responsible for preparation of a MSBC Ch. 34, Existing 
Building Code Report and architectural drawing reviews. 

Boston Chinatown Neighborhood Center – Prepared a Code Summary Sheet for the 
Places of Assembly in the building – Level 2 Café & Community Spaces, Level 11 Lounge 
& Outdoor Patio Spaces 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
Ms. Simon investigates numerous contemporary and historic structures. Through the 
investigation, repair design, and peer review of building envelope systems, she has 
gained experience in the design, installation, and performance characteristics of a 
variety of building assemblies and materials. Ms. Simon’s work involves condition 
assessment and evaluation of assembly or material failures followed by the development 
of repair recommendations and field observation during the construction or repair of 
materials such as terra cotta, brick, stone, stucco and sealant, cleaning studies of various 
masonry materials, and monitoring of cleaning procedures. Her practice has evolved to 
combine historic preservation with building science with a sustainability focus 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 

persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name And Title Within Firm: a. Name And Title Within Firm: 
 Dan White, Senior Project Manager  Bryan Thompson, Division Manager, Building Sciences 
b. Project Assignment: b. Project Assignment: 
 Project Manager - PCBs, Tanks, & Subsurface Contamination   Asbestos Project Designer 
c. Name And Address Of Office In Which Individual Identified In 7a Resides: c. Name And Address Of Office In Which Individual Identified In 7a Resides: 
 ATC Group Services 

10 State Street, Suite 100 
Woburn, MA 01801 

MBE    ATC Group Services 
10 State Street, Suite 100 
Woburn, MA 01801 

MBE   
 WBE 

SDOVBE 
VBE 


 
 

  WBE 
SDOVBE 
VBE 

 
 
 

 

d. Years Experience:  With This Firm: 16 With Other Firms: 10  d. Years Experience:  With This Firm: 20 With Other Firms: 2  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 BA, Geology, 1994 

 
 BS, Marine Safety and Environmental Protection, 1998 

 
f . Active Registration:  Year First Registered/Discipline/Mass Registration Number f . Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 N/A  Asbestos Inspector DLS # AI 054286 

Asbestos MGMT Planner DLS # AP-900463 
Asbestos Designer DLS # AD-900368 

g. Current Work Assignments and Availability For This Project:  
Various, 10-25% available 
 

g. Current Work Assignments and Availability For This Project:  
Various, 10-25% available 
 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
Extensive career experience with asbestos inspections, management planning. 
Extensive career experience with lead paint inspections, management, and waste 
handling.   
Expert in federal TSCA regulations and PCBs in building materials.  
Thorough knowledge and experience with state and federal waste disposal regulations. 
Expert in tank management.  

Expert in subsurface contamination assessment and remediation. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
Expert in asbestos inspections, management planning, monitoring, and abatement 
management. 
 
Extensive career experience with hazardous materials management for building 
renovations and demolition.  
 
32-Hour Asbestos Inspector Initial Training and 40-Hour NIOSH 7400 Training 
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7. Brief Resume of ONLY those Prime Applicant and Sub-Consultant personnel requested in the Advertisement.  Include Resumes of Project Managers.  Resumes should be consistent with the 

persons listed on the Organizational Chart in Question # 6.  Additional sheets should be provided only as required for the number of Key Personnel requested in the Advertisement and they must 
be in the format provided.  By including a Firm as a Sub-Consultant, the Prime Applicant certifies that the listed Firm has agreed to work on this Project, should the team be selected. 

a. Name And Title Within Firm: a. Name And Title Within Firm: 
 Mark Kalin, FAIA FCSI LEED AP, President  John Sousa, President 
b. Project Assignment: b. Project Assignment: 
 Spec Writer    Foodservice Equipment Consulting 
c. Name And Address Of Office In Which Individual Identified In 7a Resides: c. Name And Address Of Office In Which Individual Identified In 7a Resides: 
 Kalin Associates Inc 

1121 Washington Street 
Newton, MA 02465 

MBE    Crabtree McGrath Associates, Inc 
161 West Main Street 
Georgetown, MA  01833 

MBE   
 WBE 

SDOVBE 
VBE 


 
 

  WBE 
SDOVBE 
VBE 

 
 
 

 

d. Years Experience:  With This Firm: 23 With Other Firms: 11  d. Years Experience:  With This Firm: 19 With Other Firms: 10  
e. Education:  Degree(s) /Year/Specialization e. Education:  Degree(s) /Year/Specialization 
 B.A. - English - University of Rochester, 1970 

B.S. Arch - Architecture - The Ohio State University, 1975 
 Bachelor of Science / 1998 / Architectural Engineering 

 
f . Active Registration:  Year First Registered/Discipline/Mass Registration Number f . Active Registration:  Year First Registered/Discipline/Mass Registration Number 
 1980 - Architecture - Massachusetts 4657 

1979 - Certified Construction Specifier, Construction Specifications Institute 
2003 - LEED AP 2.0 Certified, U.S. Green Building Council 

 N/A 

g. Current Work Assignments and Availability For This Project:  
Specifications for various projects, fully available for this project. 

g. Current Work Assignments and Availability For This Project:  
Lowell High School – CD Phase 
Tobin Montessori & Vassal Lane Upper School – CD Phase 
Durfee High School – CA Phase 
John is available and able to devote 35% of his time to this project. 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 
• Consultant, preparation of DCAM Standard Specifications, 2005, 2011 
• Specification writer for over 90 MGL Chapter 149 filed sub-bid projects 
• Specification writer for over 20 MGL Chapter 30 public-bid projects 
• Specification writer for 180 USGBC LEED Registered Projects 
• Author, GreenSpec for Environmentally Responsible Materials, 1995 
• Author, Architect’s Guide to Massachusetts Energy Code, 2001 
• Head of Specifications, Jung/Brannen Associates, Boston, MA 1981-1984 
• Head of Specifications, Brown Daltas Associates, Cambridge, 1977-1981 

h. Other Experience and Qualifications Relevant To The Proposed Project: (Identify Firm By 
Which Employed, If Not Current Firm): 
 

• Hingham Elementary School 
• Jacobs Middle School 
• Norwood High School 
• High Rock Elementary School 
• King Philip High School 
• Taunton High School 
• Plymouth South High School 
• Hingham Middle School 
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1. YWCA of Central 
Massachusetts 
Renovations
Worcester, MA

PIC: Deborah Fennick

YWCA  of Central MA
1 Salem Square
Worcester, MA 01608

Linda Cavaioli
(508) 767-2505  x3006

Feb 2021 $17,000 $1,200The YWCA building is a significant example of 
mid-century modern architecture. Extensive 
renovations to the 74,000 square foot facility 
comprised of a public gym, pool, health and 
fitness spaces, administrative off ices, training 
and meeting space, a day care facility and play-
grounds, forty single-occupancy transitional 
housing units, parking and other site elements. 
Project construction is being phased to allow 
for continuous occupancy.
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8a. Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
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8a. Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
But Not More Than 5 Projects). 

a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And 
Services (Include Reference To 
Relevant Experience) 
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Number (Include Name Of Contact Person) 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
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Costs (Actual, Or 
Estimated If Not 
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Fee for Work for 
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Responsible 

(1)  
 
 
 
 
 
 
 

   

  

(2)  
 
 
 
 
 
 
 

   

  

(3)  
 
 
 
 
 
 
 

   

  

(4)  
 
 
 
 
 
 

   

  

(5)  
 
 
 
 
 
 

   

  

2. Dover Community 
Center Study
Dover, MA

PIC: Deborah Fennick

Town of Dover
5 Springdale Ave
Dover, MA 02030

Ford Spalding, 
Dover Community Center 
Building Committee Chair
(508) 735-3635

TBD $10,000-$13,000 
(est)

$250Programming, Concept Design, and Schematic 
Design for alternatives to replace or modify 
the existing Caryl Center (former Elem. school).  
Dover required a structured and inclusive 
public process to develop a solution that will 
achieve a successful vote at Town Meeting.We 
have led a series of virtual public meetings and 
achieved higher levels of public engagement 
than pre-COVID.  Working with the Building 
Committee, we used the CBA process from 
Lean Construction to evaluate alternatives in 
a transparent and non-biased manner.  The 
public survey following the  programming 
meeting yielded an 81% vote for the option 
recommended by the Building Committee.  We 
are confidently moving this project forward to a 
successful vote after 20 years of previous stud-
ies which had failed to find public consensus.
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8a. Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
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Principal-In-Charge 
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C. Client’s Name, Address And Phone 
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(1)  
 
 
 
 
 
 
 

   

  

(2)  
 
 
 
 
 
 
 

   

  

(3)  
 
 
 
 
 
 
 

   

  

(4)  
 
 
 
 
 
 

   

  

(5)  
 
 
 
 
 
 

   

  

3. City of Boston Public Facilities 
Department
26 Court St., 10th Floor
Boston, MA  02108

Rob Melvin, Assist. Director
(617) 635-0555

July 2017 $11,500 $760

Exterior

Teen Center

Dance / Fitness / Multi-Purpose

Computer Room

 Paris Street Community 
Center Renovations
East Boston, MA 
 
PIC: Deborah Fennick

Modernization of the historic public 
gymnasium to accommodate an increase 
in community programming and to 
significantly upgrade code, accessibility 
and building systems while enhancing 
the integrity of the building.
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8a. Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
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a. Project Name And Location 
Principal-In-Charge 

b. Brief Description Of Project And 
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Relevant Experience) 
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(1)  
 
 
 
 
 
 
 

   

  

(2)  
 
 
 
 
 
 
 

   

  

(3)  
 
 
 
 
 
 
 

   

  

(4)  
 
 
 
 
 
 

   

  

(5)  
 
 
 
 
 
 

   

  

East Boston Senior Center,
East Boston, MA

PIC: Deborah Fennick

4. City of Boston  — Public 
Facilities 
Department

26 Court St., 10th Floor
Boston, MA  02108

Rob Melvin, Assist. Director
(617) 635-0555

2021 (est) $4,400 (EST) $225Fennick McCredie is leading the renovation 
of an exsiting library in the Orient Heights 
neighborhood of East Boston into a commu-
nity senior center.

The project has been praised as being a 
community-driven eff ort for which the local 
residents have played an important role to 
help shape what the new center will look like. 
As such, this project has entailed multiple 
public meetings in which residents are encour-
aged to weigh in on the services they would 
like to see incorporated. A virtual meeting was 
held in June to ensure that the public process 
would endure during social distancing orders.



36
Updated July 2016  Municipalities & Other Public Agencies Form   Page 12 

 

8a. Current and Relevant Work By Prime Applicant Or Joint-Venture Members. Include ONLY Work Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (List Up To 
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Principal-In-Charge 
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C. Client’s Name, Address And Phone 
Number (Include Name Of Contact Person) 
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(1)  
 
 
 
 
 
 
 

   

  

(2)  
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(4)  
 
 
 
 
 
 

   

  

(5)  
 
 
 
 
 
 

   

  

5. MassDOT Statewide 
Airport Strategic 
Master Plan for 
Airport Admin 
Terminals
Various Locations, MA

PIC: Jonathan 
McCredie

MassDOT Aeronautics 
Division
1 Harborside Drive 
Ste. 205N
East Boston, MA  02128

Thomas Mahoney, 
Manager of Airport 
Engineering
(617) 412-3678

Masterplan: 
Oct. 2014

Building 
Design and 

Construction is 
ongoing

$4,300 (EST.)
for master plan 
and design/con-
struction of 13 

buildings over 6 
years.

$247Prime consultant for the master plan for the design and 
implementation of a program to enhance administrative 
facilities at over a dozen municipal airports across the 
State of Massachusetts. Study involved evaluation of exist-
ing conditions, design and development of prototypical 
buildings, and financial projections for implementing the 
project over several years. 

FM worked closely with municipalities to customize build-
ing finishes and programs to meet the individual needs 
of each municipality. Total implementation cost estimate 
at $43M over 6 years. To date 3 buildings have been 
completed, and 3 more are underway. 

Project was awarded a Regional Excellence in Wood 
Design Award.

Beverly Municipal Airport Beverly Municipal Airport - Interior Fitchburg Municipal Airport
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-Consultant).  

Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement and They Must Be In The Format Provided. 
Sub-Consultant Name: BVH Integrated Services – MEP/FP  
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include Reference To Areas Of 

Experience Listed In DSB Advertisement) 
c. Client’s Name, Address 

and Phone Number 
(Include Name Of Contact 
Person) 

d. Completion 
Date 
(Actual Or 
Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1) Dover Caryl Community 
Center  
Dover, MA 
 
Principal-in-Charge: 
Thomas G. Iskra, P.E. 

BVH is providing MEP/FP and Building Envelope services on the Dover Caryl 
Community Center project. The design team is providing multiple 
alternatives for a renovation/addition (17,500 SF) or new (15,500 SF) during 
the feasibility study phase with input from the Dover community. The 
program includes fitness and recreation spaces, conference and community 
rooms, a kitchen and café, and administrative offices. 

Ford Spalding 
5 Hutton Road 
Dover, MA 02030 
(508) 735-3635 
fspalding@fbeins.com 

2021 $13,000 $15 

(2) Hale YMCA 
Putnam, CT 
 
Principal-in-Charge: 
Richard E. Loveland, P.E. 

With a grand opening in 2016, BVH was on the design team for this new 
47,000-SF project that includes a natatorium with an 8-lane, 25-yard 
competition pool and a warm water family pool, whirlpool and steam room. 
The new facility also includes a 5,500-SF gymnasium and multi-purpose 
rooms that can host a variety of programs. The 5,000-SF wellness center has 
more than 50 exercise machines, including free weights, elliptical and rowing 
machines, treadmills, and stair climbers. Locker rooms for men, women and 
families are also part of the building’s design. In addition to a childcare 
center, the teen center includes dedicated exercise bikes, foosball, and a 
ping-pong table. 

Steve Phillips 
YMCA of Greater Hartford 
Hartford, CT 
steve.phillips@ghymca.or
g 
(860) 595-3050 

2016 $14,000 $250 

(3) Alvin and Beatrice 
Wood Human Services 
Building 
Bloomfield, CT 
 
Principal-in-Charge: 
Richard E. Loveland, P.E. 

BVH worked closely with the design and construction of this new 56,000-SF 
facility for the Town of Bloomfield. Housing the Town’s Leisure Services 
Department, Senior Services Department, Social and Youth Services 
Department, while providing space for Bloomfield Access Television, the new 
complex enthusiastically opened to residents in the summer of 2019. The 
new facility includes multi-purpose rooms, a gymnasium, food bank, café, 
billiards room, exercise spaces, cooking and art rooms, and two new soccer 
fields. BVH provided civil, site utilities, MEP/FP, and technology design 
services. 

Christopher Cykley, 
MCPPO, Vice President 
Construction Solutions 
Group, LLC (OPM) 
West Hartford, CT  
(203) 206-1281 · 
chrisc@csgroup-llc.com  
 

2019 $22,300 $229 

(4) University of 
Connecticut Student 
Recreation Center 
Storrs, CT 
 
Principals: 
Karl Frey, P.E. 
Richard E. Loveland, P.E. 

Located at the center of the Storrs campus, this 200,000-SF Student Recreation 
Center opened in the fall of 2019. The new complex includes multiple recreation 
fields, activity spaces for cardiovascular and strength training facilities, squash and 
racquetball courts, 5 full-size basketball courts, a running track, and multi-purpose 
sports areas. Other amenities include an aquatics center—including a 50-meter 
swimming pool, sauna and whirlpool, a wellness center, indoor and outdoor spaces 
for club sports, and flexible space for events and activities for use by the students 
and the UConn community. BVH provided civil, site utilities, structural and MEP/FP 
design services. 

Laura  A. Cruickshank 
Master Planner and Chief 
Architect 
UConn, University 
Planning, Design, and 
Construction 
31 LeDoyt Rd, Unit 3038, 
Storrs, CT 
(860) 486-1656 

2019 $75,000 $1,350 
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(5) Nashoba Brooks School  
Concord, MA 
 
Principals: 
Karl Frey, P.E. 
Jeffrey Cichonski, P.E. 

Structural, MEP/FP, and technology design services for this multi-project 
initiative consisting of four capital projects that include the Arts Platform & 
Main Entrance, the Transliteracy Platform & Library, the Middle School 
CoLab and Classrooms, and the Discovery Barn & Landscape. 

Maggie Barbuto, Director 
of Finance & Operations, 
Director of Financial 
Assistance 
Nashoba Brooks School 
(978) 369-4591 

2021 $20,000 $513 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-

Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement and They Must Be In The Format Provided. 
Sub-Consultant Name: Weston & Sampson – Pool Consultant 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include 

Reference To Areas Of Experience Listed In DSB 
Advertisement) 

c. Client’s Name, Address and 
Phone Number (Include Name 
Of Contact Person) 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1) Community Center Pools 
Newtown, CT 
 
Principal Eugene Bolinger 

lap pool, with depths from 4 to 8 feet, and a multi-
use recreational pool with a zero depth entry, 
ramps, and varying depth areas for diverse 
programs 

Am’r Rusty Malik 
195 Scott Swamp Road 
Farmington, CT 06032 
860-677–4594 x22 

2019 $1,300 $42 

(2) Oak Point Recreation Center 
Plano, TX 
 
Principal Eugene Bolinger  

fully ADA accessible double-ended wave pool, 
activity pool with both volleyball and basketball, 
kiddie slides, a splash pad, and custom overhead 
activity tower 

Jeremy Greenhaw 
City of Plano 
5901 Los Rios Boulevard 
Plano, Texas 75074 
972-941-7866 

2022 $10,000 $854 

(3) Rosemary Recreation Complex 
Needham, MA 
 
Principal Eugene Bolinger 

4,300 square-foot competition pool, 9,000 square-
foot family pool, water slide, and splash pad with 
ballast slabs and helical piles to prevent hydraulic 
uplift 

Stacey Mulroy, Director 
Town of Needham 
178 Rosemary Street 
Needham, MA 02494 
781-455-7550 

2018 $3,200 $65 

(4) Myers Pool Facility 
Winooski, VT 
 
Principal Eugene Bolinger 

six-lane lap pool as well as a zero-depth entry 
activity pool with spray features and a slide 

Jon Rauscher 
27 West Allen Street 
Winooski, VT 05404 
802-655-6410 x18 

2020 $3,500 $80 

(5) Bryam Park and Pool 
Greenwich, CT 
 
Principal Eugene Bolinger 

primary facilities and pool area that complied with 
new coastal resiliency regulations and FEMA 
elevation restrictions 

Alan Monelli 
101 Field Point Road 
Greenwich, CT 06830 
203-622-7743 

2019 $7,000 $486 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-

Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement and They Must Be In The Format Provided. 
Sub-Consultant Name: L.A. Fuess Partners – Structural Engineer 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include 

Reference To Areas Of Experience Listed In DSB 
Advertisement) 

c. Client’s Name, Address and 
Phone Number (Include Name 
Of Contact Person) 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1) Salem State University Fitness 
Center 
Salem, MA 
 
Aaron Ford, PE 
 

Renovation of existing Gym and 2-story 52,000 
square feet fitness center addition. M.G.L. Ch. 149A 
(Procured Utilizing CM at Risk) 

DiMella Shaffer Architects 
281 Summer Street 
Boston, MA 02210 
Tel. 617/426-5004 
Ed Hodges 

2013 $16,000 $100 

(2) Southern Methodist University  
Aquatic Center 
 
Mark Peterman, PE 
Aaron Ford, PE 
 

New 2-story, 43,00 sq. ft aquatic center with 
Olympic-sized pool, 10-meter platform diving 
tower, offices, locker rooms, and spectator seating 
for 800 

Brinkley Sargent Wiginton 
Architects 
5000 Quorum Dr, Ste 600 
Dallas, TX 75254 
Tel. 972 960 9970 
Hal Sargent 

2018 $20,000 $160 

(3) YWCA Renovation 
Worcester, MA 
 
Aaron Ford, PE 
 
 

5 stories, 74,300 sq. ft. renovation Fennick McCredie Architecture 
65 Franklin Street 
Boston, MA 02210 
Tel. 617.350.7900 
Melissa Vaillancourt 

2019 $12,000 $38 

(4) Mount Holyoke New Dining 
Building and Community Center 
Renovation 
South Hadley, MA 
 
Aaron Ford, PE 

42,000 sq. ft. 2-story addition and 43,000 sq. ft. 
renovation of existing facility into a community 
center housing a variety of social, student services, 
and dining spaces in the center of campus. 

Bergmeyer Associates, Inc. 
51 Sleeper Street 
Boston, MA  02210 
Tel. 617.542.1025 
Darryl Filippi 

2017 $30,000 $160 

(5) Cedardale Health and Fitness 
Haverhill, MA 
 
Aaron Ford, PE 
 

2 stories, 86,000 sq. ft. recreation center with pool S3 Design, Inc. 
150 Wood Rd, Ste 1000 
Braintree, MA 02184-2511 
Tel. 781.848.8804 
Bryan Dunkelberger 

2018 $22,000 $135 
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8b. List Current And Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-

Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement And They Must Be In The Format Provided. 
Sub-Consultant Name: Nitsch Engineering, Inc. – Civil Engineer 
a. Project Name And Location 

Principal-In-Charge 
b. Brief Description Of Project And Services (Include 

Reference To Areas Of Experience Listed In DSB 
Advertisement) 

c. Client’s Name, Address And 
Phone Number (Include 
Name Of Contact Person) 

d. Completion 
Date (Actual 
Or Estimated) 

E. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1) 
 
 
 
 
 

Franklin Highlands 
Boston, MA 
 
Gary F. Pease, PE, LEED AP 
 

Providing civil engineering and land surveying services 
for the rehabilitation of the 14, 4-story apartment 
buildings that comprise and community center expansion. 
Civil engineering services included coordinating with 
architects and the design of a stormwater infiltration 
system. Land surveying services included performing an 
ALTA survey. 

Janis Mamayek 
ICON Architecture, Inc. 
101 Summer Street 
Boston, MA 02110 
617-451-3333 

Ongoing $32,000 (E) $35 (E) 

(2) Brooke Mattapan Charter School 
Boston, MA 
 
Lisa A. Brothers, PE, LEED AP 

Provided civil engineering services for the 
renovation/expansion of the building to provide split-use 
as a school and community center. Designed the site 
layout, grading, and utilities. Assisted in BPDA permitting, 
and facilitated BWSC/BPWD permitting. 

Nancy Neville 
Arrowstreet Inc. 
10 Post Office Square, Suite 
700N 
Boston, MA  02109-4603 
617-666-7045 

2014 $11,000 (E) $46.8 

(3) United Teen Equality Center 
Lowell, MA 
 
Lisa A. Brothers, PE, LEED AP 

Provided civil engineering services associated with the 
renovation of the historic building and a three-story, 
7,500-square-foot building addition. The building is the 
first LEED Platinum building in Lowell. Provided site 
design services, including schematic design of sustainable 
design concepts such as roof water run-off collection for 
grey water re-use. 

Scott C. Payette, AIA, LEED 
AP 
Scott Payette Architects 
7 Hubbard Street 
Boston, MA 02130 
617-524-5200  
 

2012 $2.75 $19.5 

(4) West Cambridge Youth Center & 
VFW 
Cambridge, MA 
 
Lisa A. Brothers, PE, LEED AP 

Provided land surveying, civil engineering, and traffic 
engineering services for the two-phase renovation of an 
existing VFW building to include a Community Center and 
Youth Center. Designed site utilities, layout, and grading. 
Assisted in permitting with the City. Documented LEED 
stormwater management credits for LEED Silver. 

Stefanie Greenfield, AIA, 
LEED 
Cambridge Seven Associates 
1050 Massachusetts Avenue 
Cambridge, MA 
617-492-7000 

2009 unknown $52 

(5) Boston Neighborhood Network 
Charles J. Beard II Media Center 
Roxbury, MA 
 
Lisa A. Brothers, PE, LEED AP 

Provided civil engineering services for the 
renovation/reuse of the historic MBTA Egleston Square 
Power Station into a Media Center. Designed the site’s 
utilities, grading, layout, and groundwater recharge 
system. Permitted the project with the BWSC, and 
assisted with LEED® Silver application.  

Scott Payette, President 
Scott Payette Architects 
685 Centre Street 
Boston, MA 02130 
617-524-5200 
 

2008 $8,700 $34 

 



Updated July 16 Municipalities & Other Public Agencies Form Page 42Updated July 2016  Municipalities & Other Public Agencies Form   Page 17 

 
8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-

Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement. 
Sub-Consultant Name: Klopfer Martin Design Group – Landscape Architect 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include Reference To 

Relevant Experience 
c.  Client’s Name, Address 

And Phone Number. 
Include Name Of Contact 
Person 

d. Completion 
Date 
(Actual Or 
Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee For Work For 
Which  Firm Was/Is 
Responsible 

(1) Central Square East Boston 
East Boston, MA 
 
Mark Klopfer, PIC 
Kaki Martin, Princ. Tech. 
Consult. 
 

KMDG worked with the City of Boston DPW and Parks 
Departments to improve vehicular and pedestrian circulation, 
upgrade and expand the park and improve the flexibility and 
programmatic nature of the site for the abutting East Boston 
Community Center and other businesses.  Improvements include a 
new elliptical granite wall describing the original historic park 
shape, gathering spaces, widened sidewalks, improved street tree 
planting techniques and sustainable storm water management 
methods for the street and park. Extensive public process. 

Boston Parks and 
Recreation Department 
1010 Massachusetts Ave 3rd 
Floor 
Boston, MA 02118 
 
Cathy Baker-Eclipse 
Project Manager 
617.961.3058 
cathy.baker-
eclipse@boston.gov 

2017 
$8,000 proj 
No landsc 
breakout 

$150 

(2) Atlantis Charter School 
Fall River, MA 
Kaki Martin, PIC 

 

KMDG provided full services for a charter school on a 65-acre 
parcel on the banks of South Watuppa Pond in Fall River, MA. The 
school will house 1400 students in grades K-12 and act as a 
community hub. The scope of services provided by KMDG 
included building siting, designing vehicular access and parking, 
pedestrian circulation, a courtyard for passive recreation, and play 
areas. 

Studio G Architects 
179 Boylston Street 
Jamaica Plain, MA 02130 
 
Sylvia Mihich, Principal 
617.524.5558 

2018 $29,500 project $80 

(3) Boston Preparatory School 
Hyde Park, MA 
Kaki Martin, PIC 

 

KMDG was engaged to provide landscape design and site 
planning for a new charter school serving grades 6-12 and the 
surrounding community. Scope of work included design of 
parking, pedestrian and vehicular circulation, planting design, 
outdoor activity areas, and playing courts.  

Studio G Architects 
179 Boylston Street 
Jamaica Plain, MA 02130 
 
Sylvia Mihich, Principal 
617.524.5558 

2018 
$16,000 project 

$1,300 site 
$47 
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(4) The Steel Yard 
Providence, RI 
Kaki Martin, PIC 

 

KMDG led the master planning, design, construction 
documentation and administration to transform this vacant steel 
fabrication facility into a community-centric, arts based non-profit, 
The Steel Yard. Faced with an expensive brownfield cleanup to 
allow the site to be used as envisioned, the team had to negotiate 
environmental requirements while also leveraging limited funds to 
meet programmatic needs and leave room for the organization’s 
future growth. The resulting design is centered on a paved plane, 
which is woven with heavy- and light-duty pavements and 
pervious materials. Building the plane over existing grade reduced 
excavate and allowed all contaminated soil to remain on-site in 
landforms. The margins beyond the pavement act as ‘stormwater 
moats’ infiltrating stormwater runoff and providing habitat for the 
plantings.  

The Steel Yard 
27 Sims Avenue 
Providence, RI 02909 
 
Drake Patten 
Executive Director (during 
project) 
401.932.4884 
 
Howie Sneider 
Executive Director (current) 
401.273.7101 

2007 $650 $75 

(5) Summer Star Wildlife 
Sanctuary and Nature 
Center 
Boylston, MA 
Kaki Martin, PIC 

 
 
 

With the desire to create a wildlife sanctuary and nature center for 
urban youth to experience the outdoors, the client purchased a 
43-acre, second growth forested site near the Wachusett 
Reservoir in central Massachusetts. Previously slated for 
residential subdivision, the new direction for this site includes the 
center, built to LEED platinum sustainability standards, and 
complementary landscape to serve the center and allow visitors 
access to a perimeter trail and connections to the larger Sudbury 
Valley Trustees conservation area that abuts the site. 
To meet the design objective of a seamless connection of building 
and site, the building is sited into the slope and the landscape of 
the upper slope is extended onto a substantial intensive green 
roof. Landscape elements include permeable parking, defined 
pedestrian and vehicular circulation systems, meadow planting 
within an existing clearing, new woodland gardens and 
reforestation plantings. Partially within the 100’ setback of a river 
flowing to the reservoir, a number of bioretention features are 
located to infiltrate stormwater runoff. 

Summer Star Wildlife 
Sanctuary and Nature 
Center 
 
Shalin Liu 
Founder of Summer Star 
liushalin@gmail.com 
Private client: additional 
information available upon 
request 

2015 $500 landscape $83 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-

Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement . 
Sub-Consultant Name: A. M. Fogarty & Associates, Inc. – Cost Estimator 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and 

Services (Include Reference To  
Relevant Experience  

c. Client’s Name, Address and Phone Number 
Include Name Of Contact Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1) Marshfield Senior Center 
Marshfield, MA 
 
Peter Timothy 

 
Cost Estimating 
New Construction 

   City of Arlington 
   730 Massachusetts Avenue 
   Arlington, MA 02476 
   781-316-3070 

2021 $5,000 $7 

(2) Orient Heights Senior Center 
East Boston, MA 
 
Peter Timothy 

 
Cost Estimating, Renovation & 
Addition 
 
 

    City of Boston 
Boston City Hall 
One City Hall Square 
Boston, MA 02201 
617-635-4000 

 

2021 $4,300 $1 

(3) Longmeadow Adult Center 
Longmeadow, MA 
 
Peter Timothy 

 
Cost Estimating 
New Construction 

    Town of Longmeadow 
Town Hall 
20 Williams Street 
Longmeadow, MA 
413-565-4103 
 

2020 $10,300 $13 

(4) South Hadley Senior Center 
South Hadley, MA 
 
Peter Timothy 

 
Cost Estimating 
New Construction 
 

    Town of South Hadley 
116 Main Street 
South Hadley, MA 01075 
413-538-5017 
 

2019 $5,100 $9 

(5) Wellesley Senior Center 
Wellesley, MA 
 
Peter Timothy 

 
Cost Estimating 
New Construction 

   Town of Wellesley 
525 Washington Street 
Wellesley, MA 02482 

     (781) 431-1019 
 

2018 $5,800 $10 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-

Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement . 
Sub-Consultant Name: Code Red Consultants– Code 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include 

Reference To  Relevant Experience  
c. Client’s Name, Address 

and Phone Number 
Include Name Of Contact 
Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1) East Boston Senior Center, 
East Boston, MA  
 
Mr. Carl Nelson, P.E. 

The project consists of the gut renovation of the existing 
building to a senior center. Both floors will be fit out into 
multi-purpose spaces and meeting rooms. An addition will 
also be constructed as part of the project. Services include 
preparation of a MSBC Ch. 34 Report, drawing reviews and 
other miscellaneous code consulting. 

Fennick McCredie 
Architecture 70 Franklin 
Street Boston, MA 02110  
Agnes Jacob 
 617-350-7900 
 

2021 Unk. 11 

(2) Dover Community Center, 
Dover, MA 
 
Mr. Carl Nelson, P.E. 

The project is for the study to renovate or rebuild the 
existing Center. Until 2002 the building was used an as 
elementary school. The building houses non-profit and 
commercial enterprises and office space for the Town’s 
Parks & Recreation Dept. and the Council on Aging. Services 
included a site survey and preparation of a Code Analysis. 

 

Fennick McCredie 
Architecture 70 Franklin 
Street Boston, MA 02110  
Jon Richardson  
617-350-7900 

2021 N/A 6.7 

(3) VFW Feasibility Study 
Roslindale, MA 
 
Mr. Carl Nelson, P.E. 

Feasibility Study to identify challenges and opportunities 
associated with the reuse of this building, 2 stories, approx. 
4,500 sf. Code Red was responsible for preparation of a 
Code Narrative Memo documenting features of the existing 
building and identifying various scopes of work that may 
trigger code upgrades as a result of the proposed work. 

Fennick McCredie 
Architecture 70 Franklin St 
Boston, MA 02110  
Sally Gibson 
617-350-7900 

2017 N/A 1 

(4) Cross Street Elderly Center, 
Somerville, MA 
 
Mr. Carl Nelson, P.E. 

Project was for interior renovations and roof replacement. 
Code Red prepared a MSBC Existing Building Code Report 
to help identify significant building and fire code 
requirements that have the potential to impact the design 
scope and expenditure of future projects to the building. 

CBI Consulting, Inc. 250 
Dorchester Ave. Boston, MA 
02127  
Andrea Willet  
617-268-8977 
 

2016 Unk. 3.5 

(5) Mattahunt Community 
Center, 
Mattapan, MA 
 
Mr. Carl Nelson, P.E. 

Project was for interior renovations (approx. 11,650 sf) to a 
2-story building with a gym, pool, multipurpose rooms and 
offices. Code Red provided fire protection, life safety and 
accessibility code consulting services. 

Studio Enee 460 Hillside 
Avenue, Suite J Needham, 
MA 02494  
Natasha Espada  
781-858-3011 
 

Unk. 1,900 6.4 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-

Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement . 
Sub-Consultant Name: Wiss Janney Elstner (WJE) – Envelope Engineer 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include 

Reference To  Relevant Experience  
c. Client’s Name, Address and Phone 

Number Include Name Of Contact 
Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1) YWCA Central 
Massachusetts 
Worcester, Massachusetts 
PIC: Anita Simon 
 

Assessment and repair design of brick masonry, 
precast concrete, roofing, and windows. Services 
included schematic design evaluation of natatorium 
environment and performance considerations. 
 

Fennick McCredie Architecture 
70 Franklin Street 
Boston, Massachusetts 02110 
(617) 350-7900 
Contact: Melissa Vaillancourt 
 

2021 $24,000 $36.4 

(2) Orient Heights Senior 
Center 
Worcester, Massachusetts 
PIC: Anita Simon 
 

Assessment and repair recommendations of brick 
masonry enclosure and roofing system. Services 
included hygrothermal evaluation of insulation 
retrofit to improve energy performance. 
 

Fennick McCredie Architecture 
70 Franklin Street 
Boston, Massachusetts 02110 
(617) 350-7900 
Contact: Agnes Jacob 
 

2021 Unknown to WJE $16.0 

(3) Community Recreation 
Centers 
Cleveland, Ohio 
PIC: David Finley 
 

Facade and roofing assessment of two recreation 
centers followed by repair and replacement design 
and construction phase services. Services included 
localized parapet and roof structure repairs due to 
deficient air barrier details at indoor pools.  

City of Cleveland  
Mayor’s Office of Capital Projects 
601 Lakeside Avenue, Room 517A 
Cleveland, Ohio 44114 
(216) 664-2374 
Contact: Carter Edman 
 

2021 $6,421 $234.5 

(4) Mattahunt Community 
Center 
Boston, Massachusetts 
PIC: David Schnerch 
 
 

Structural design peer review of construction 
drawings and specifications for the Community 
Center renovations. 
 

City of Boston  
Public Facilities Department 
26 Court Street, 10th Floor 
Boston, Massachusetts 02108 
(617) 635-4862 
Contact: Patricia Lyons 
 

2022 $1,943 $2.3 

(5) Mario Umana Middle 
School 
Boston, Massachusetts 
PIC: Anita Simon 
 

Roofing and window replacement, structural 
modifications to the roof edge, and masonry repairs. 
The scope of work included roofing replacement 
over the enclosed gym and pool followed by 
localized structural repairs caused by the pool 
environment. 

City of Boston  
Public Facilities Department 
26 Court Street, 10th Floor 
Boston, Massachusetts 02108 
(617) 635-0549 
Contact: Bill Hughes 
 

2018 $400 $298.0 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-

Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement . 
Sub-Consultant Name: ATC Group – HazMat 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services (Include 

Reference To  Relevant Experience  
c. Client’s Name, Address and 

Phone Number Include Name 
Of Contact Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1) 

Boston Fire Dept. Envelope 
Rehabilitation 
Engines #4, #14, #55 
Boston, MA 

ATC performed hazardous materials surveys on three 
Boston firehouses to support envelope renovations. 
Included asbestos, lead paint, PCB, and miscellaneous 
materials surveys. Developed abatement approaches and 
bid documents. Supported construction with monitoring 
to protect city’s interests and comply with state/federal 
regulations.  

Boston PFD 
26 Court Street, 10th Floor 
Boston, MA 02108 
(617) 635-3613 
Contact: James Sessum 

3/1/20 Estimated $6,000 $52 

(2) 
Barnes Avenue Senior 
Center Renovation 
18 Barnes Avenue 
East Boston, MA 

Provided hazardous materials inspection and bid 
document preparation for renovation of former library 
into senior center. Also characterized soil in proposed 
new foundation area for off-site disposal.  

Fennick McCredie Architecture 
70 Franklin Street 
Boston, MA 02110 
Contact: Agnes Jacob 
(617) 671-0976 

5/1/20 Estimated $5,000 $11 

(3) 
Dover Community Center 
Renovation/Construction 
Dover, MA 

ATC is currently providing review of prior hazardous 
materials documents and haz mat inspection and testing, 
including ACM, PCBs, LBP, and tanks. Assuming that the 
town approves the project budget, ATC will provide 
bidding and construction-phase services.  

Fennick McCredie Architecture 
70 Franklin Street 
Boston, MA 02110 
Contact: John Richardson 
(617) 830-7103 

On-going Unknown $7 to date 

(4) 

City of Boston, Paris Street 
Pool Renovations  
East Boston, MA 

ATC performed a hazardous materials survey (ACM, 
PCBs, LBP) in support of this renovation project, 
prepared abatement specifications, and provided 
asbestos monitoring services. 

Powers & Company 
516 East Second Street 
South Boston, MA 02127 
Contact: Paul 
Johnson___________ 
(617) 268-4400 

2020 Unknown $8 

(5) Solomon Carter Fuller 
Mental Health Center 
Envelope And Elevator 
Repair and Restoration 
85 East Newton Street 
Boston, Massachusetts 
02111 
 

ATC provided inspections for asbestos, lead paint, PCB 
building materials, and other hazardous materials for the 
renovation of this 10-story building. Following 
inspections, ATC prepared bid specifications and 
performed monitoring of abatement of hazardous 
materials.   

Bargmann Hendrie + 
Archetype, Inc. 
300 A Street 
Boston, Massachusetts 02210 
(617) 456-2275 
Contact: Thomas Scarlata 

2/14/19 Estimated 
$1,000 

$28 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-

Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement . 
Sub-Consultant Name: Kalin Associates – Spec Writer 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services 

(Include Reference To  Relevant 
Experience  

c. Client’s Name, Address and Phone 
Number Include Name Of Contact 
Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1) South Boston Waterfront 
Transportation Center (Garage) 
Boston, MA 
Principal-In-Charge: 
Mark Kalin 
 

MGL Chapter 149a Trade-Bids, 
Architectural specification 
writing, coordination of team 
specifications.  Assistance with 
product selection. LEED 

MMaassssppoorrtt  
Boston, MA 
Client: Fennick McCredie Architecture 
70 Franklin St, Boston, MA 02110 
Contact: Deborah Fennick 617-350-
7900 

2019 
Actual 

$40,000 $36 

(2) Vietnam Veterans Pool 
Chelsea, MA 
Principal-In-Charge: 
Mark Kalin 
 

MGL Chapter 149 Filed Sub-Bids 
Architectural specification 
writing, coordination of team 
specifications. 

CCiittyy  ooff  BBoossttoonn  --  PPFFDD  
Boston, MA 
Client:  BH+A 
300 A Street, Boston, MA 02210 
Contact: Carolyn Hendrie 
 617-350-0450 

2003 $2,000 $5 

(3) Chelsea Pool Facility Expansion 
Chelsea, MA 
Principal-In-Charge: 
Mark Kalin 
 

MGL Chapter 149 Filed Sub-Bids 
Architectural specification 
writing, coordination of team 
specifications. 

CCiittyy  ooff  BBoossttoonn  --  PPFFDD  
Boston, MA 
Client:  BH+A 
300 A Street, Boston, MA 02210 
Contact: Carolyn Hendrie 
 617-350-0450 

2005 $2,000 $5 

(4) Quincy Old Town Hall 
Renovation and Expansion 
Quincy, MA 
Principal-In-Charge: 
Mark Kalin 
 

MGL Chapter 149 Filed Sub-Bids 
Architectural specification 
writing, coordination of team 
specifications.  Assistance with 
product selection. 

TToowwnn  ooff  QQuuiinnccyy  
Quincy, MA 
Client:  Holmes and Edwards Inc. 
26 Chestnut St, Quincy, MA 02169 
Contact:  Diom O'Connell, 617-471-7377 
 

2017 
Actual 

$5,000 $14 

(5) Saugus Town Hall Remodeling 
Saugus, MA 
Principal-In-Charge: 
Mark Kalin 

MGL Chapter 149 Filed Sub-Bids 
Architectural specification 
writing, coordination of team 
specifications.  Assistance with 
product selection. 

TToowwnn  ooff  SSaauugguuss  
Saugus, MA 
Client:  Finegold Alexander Architects 
Inc. 
77 N. Washington St, Boston, MA 02114 
Contact:  Rebecca Berry, 617-227-9272 
 

2017 
Actual 

$2,000 $3 
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8b. List Current and Relevant Work By Sub-Consultants Which Best Illustrates Current Qualifications In The Areas Listed In The Advertisement (Up To But Not More Than 5 Projects For Each Sub-

Consultant).  Use Additional Sheets Only As Required For The Number Of Sub-Consultants Requested In The Advertisement . 
Sub-Consultant Name: Crabtree McGrath Associates – Foodservice Equipment Consultant 
a. Project Name and Location 

Principal-In-Charge 
b. Brief Description Of Project and Services 

(Include Reference To  Relevant 
Experience  

c. Client’s Name, Address and Phone 
Number Include Name Of Contact 
Person 

d. Completion 
Date (Actual 
Or Estimated) 

e. Project Cost (In Thousands) 
Construction 
Costs (Actual, Or 
Estimated If Not 
Completed) 

Fee for Work for 
Which Firm Was 
Responsible 

(1)  
John B. Hynes Veterans 
Memorial Convention 
 
Main Kitchen renovation 
 
Principal in charge: 
John Sousa 

Crabtree McGrath Associates prepared 
Construction Documents and is performing 
Construction Administration services 
related to the phased renovation of the 
main kitchen and storage facility. 
 

 
Mr. Jonathan McCredie 
FENNICK  I  McCREDIE  
65 Franklin Street  Boston MA  02110 

Phone: 617.350.7900 
11/2015 $15,100 $65 

(2) Natick Senior Center 
Natick, Massachusetts 
 
Principal-In-Charge: 
John Sousa 
 

Crabtree McGrath Associates has prepared 
Construction Documents and is performing 
Construction Administration services 
related to the commercial kitchen for this 
facility.  

GMI Architects 
412A Thames Street 
Bristol, RI, 02809 
Contact: Mr. Justin Hopkins 
Phone:   

2012 $10,000 $6.8 

(3) Lowell High School 
Lowell, Massachusetts 
 
 
Principal in charge: 
John Sousa 

Crabtree McGrath Associates is preparing 
Construction Documents for the 
Commercial Kitchen, Serving area, 
Freshman Academy Serving Area, and the 
Culinary Arts kitchens. 

Perkins Eastman  
50 Franklin Street, Suite 203  
Boston, MA 02110  
Robin Greenburg   
617.449.4000 

2026 
estimated 

$343,400 
estimated 

$81.6 

(4) Essex Technical High School, 
Danvers, Massachusetts 
 
 
Principal in charge: 
John Sousa 

Crabtree McGrath Associates prepared 
Construction Documents and performed 
Construction Administration Services 
related to the Commercial Kitchen, Serving 
area, and Culinary Arts labs. 

Perkins Eastman /  
Design Partnership of Cambridge 
50 Franklin Street, Suite 203  
Boston, MA 02110  
Robert Bell, AIA,   
617.449.4000 

2014 $135,000 $42 

(5) Center at Satchem Rock Senior 
Center 
East Bridgewater, MA 
 
Principal in charge: 
John Sousa 
 

Crabtree McGrath Associates has prepared 
Construction Documents and is performing 
Construction Administration services 
related to the commercial kitchen.  
 

Turowski2 Architecture, Inc. 
P.O. Box 1290 
313 Wareham Road 
Marion, MA  02738 
Contact: Mr. Peter Turowski 
Phone: 508-758-9777 

2012 $3,750 $3.2 
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9. List All Projects Within The Past 5 Years For Which Prime Applicant Has Performed, Or Has Entered Into A Contract To Perform, Any Design Services For All Public Agencies Within The  

Commonwealth.   
      

 
 
# of Total Projects:  21 
 

 
# of Active Projects: 12 Total Construction Cost (In Thousands)  

of Active Projects (excluding studies):  $2,193,500 

Role 
P, C, JV  

* 

Phases 
St., Sch., D.D.,  
C.D.,A.C.* 

Project Name, Location and Principal-In-Charge Awarding Authority (Include Contact Name and 
Phone Number) 

Construction Costs  
(In Thousands) 
(Actual, Or 
Estimated If Not 

 

Completion Date 
(Actual or Estimated) 

(R)Renovation or (N)New  

P 
ST, SCH, DD, 

CD, AC 

1.  DDoovveerr  CCoommmmuunniittyy  CCeenntteerr  
Dover, MA 
 

Principal-in-Charge: Deborah Fennick 
  

Town of Dover 
4 Springdale Ave, 1st Floor 
Dover, MA 02030 
Ford Spalding,  
Dover Community Center Building Committee 
Chair (508) 735-3635 

$10-13,000 (est) TBD 

C 
ST, SCH, DD, 

CD, AC 

2.  MMBBTTAA  55  SSttaattiioonn  WWaayyffiinnddiinngg  
Various Locations, MA 

 
Principal-in-Charge: Deborah Fennick 
 

Massachusetts Bay Transportation Authority 
100 Summer St, Suite 1200 
Boston, MA 02110 

Richard Pugsley, Project Manager 
617. 222. 2943 

TBD 
2021 (estimated)  

(R) 
Design 

C 
ST, SCH, DD, 

CD, AC 

3.  MMBBTTAA  NNeewwttoonn  SSttaattiioonnss  UUppggrraaddeess  
Newton, MA 
 

Principal-in-Charge: Deborah Fennick 
  

Massachusetts Bay Transportation Authority 
100 Summer St, Suite 1200 
Boston, MA 02110 
 
Mark Louro (VHB) 
617. 607. 2920 

$38,500 
(estimated) 

2022  (estimated) 
(R) 

Design 

P 
SCH, DD,  

CD,AC 

4. 

  

TTeerrmmiinnaall  CC  OOppttiimmiizzaattiioonn,,  CC  ttoo  BB  CCoonnnneeccttoorr  IImmpprroovveemmeennttss  
Logan Airport 
East Boston, MA 
 
Principal-in-Charge: Jonathan McCredie  
 

Massachusetts Port Authority 
Logan Office Center, Ste 209S 
One Harborside Drive 
Boston, MA 02128 

Shelly Harris-Long 
617. 568. 3688 

$120,000 
(estimated) 

Ongoing (R) 
Design 

p 
 

ST, SCH, DD, 
CD, AC 

5.  CCiittyy  ooff  BBoossttoonn  PPuubblliicc  FFaacciilliittiieess  DDeeppaarrttmmeenntt  
HHoouussee  DDooccttoorr  AArrcchhiitteeccttuurraall  SSeerrvviicceess  FFYY1199--FFYY2233  
Various Facilities throughout Boston, MA 
 
Principal-in-Charge: Deborah Fennick 
 
 

City of Boston PFD 
26 Court St., Boston, MA 02108 
 
Robert Miller, Project Manager 
Robert.F.Miller@boston.gov 
617.777.5387 (c) 
617.635.4161 (w) 

Varies 
Ongoing (R) 
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C 
SCH, DD, CD, 

AC 

6.  MMBBTTAA  SSoouutthh  CCooaasstt  RRaaiill  SSttaattiioonn  DDeessiiggnn  
10 station sites, Various Locations, MA 
 
Principal-in-Charge: Deborah Fennick 

Massachusetts Bay Transportation Authority 
MBTA Design and Construction 
100 Summer St, Suite 1200 
Boston, MA 02110 

Kim Dobosz, Project Manager 
617. 222. 4332 

$2,000,000 
(estimated) 

2022 (est)  
(N) 

Design 

C 
SCH, DD, CD, 

AC 

7.  HHaammiillttoonn  CCaannaall  DDiissttrriicctt  GGaarraaggee  
Lowell, MA 
 

Principal-in-Charge: Deborah Fennick 

City of Lowell 
Lowell City Hall 
375 Merrimack Street, room 60 
Lowell, MA 01852 

P. Michael Vaughn 
978. 970. 4110 

$35,000 

2020 (est) 
(N) 

Construction 
 

C 
ST, SCH, DD, 

CD, AC  
 

8.  NNaannttuucckkeett  MMeemmoorriiaall  AAiirrppoorrtt  OOnn--ccaallll  EEnnggiinneeeerriinngg  SSeerrvviicceess  
Nantucket, MA  
 
Principal-in-Charge: Jonathan McCredie  

Nantucket Memorial Airport 
14 Airport  Road 
Nantucket, MA 02554 

Thomas Rafter, Airport Manager 
508. 325. 5300 

Varies 
Ongoing (R) 

Design 

P DD, CD, AC 

9.  BBaarrnnssttaabbllee  MMuunniicciippaall  AAiirrppoorrtt  OOnn--CCaallll  AArrcchhiitteeccttuurraall  SSeerrvviicceess  
Hyannis, MA 
 
Principal-in-Charge: Jonathan McCredie 

Town of Barnstable 
230 South Street. 3rd Fl 
Hyannis, MA 02601 

Johanna Boucher 
508. 862. 4741  

Varies  
Ongoing (R) 

Design 

P 
SCH, DD, CD, 

AC 

10.  UUMMaassss  BBoossttoonn  PPuubblliicc  SSaaffeettyy  AAtthhlleettiiccss  aanndd  GGaarraaggee  
University of Massachusetts Boston 
Boston, MA 
 
Principal-in-Charge: Deborah Fennick 

University of Massachusetts Building Authority 
One Beacon Street, 31st Floor 
Boston, MA 02108 

Charles Paradie, AIA, Director of Pre-
Construction Project Planning 
617. 287. 3200 

$74,000 
2018 (N) 
Complete 

P ST, SCH, DD, 
CD, AC 

11.  MMaassssaacchhuusseettttss  PPoorrtt  AAuutthhoorriittyy  
OOnn--CCaallll  AArrcchhiitteeccttuurraall//EEnnggiinneeeerriinngg  SSeerrvviicceess  FFYY  1166--1188  
Logan International Airport 
East Boston, MA 
 
Principal-In-Charge: Deborah Fennick 

Massachusetts Port Authority 
One Harborside Drive 
East Boston, MA 02128 

David Goodemote 
Assistant Director, A/E Services  
617. 568. 5988 

Varies 
Ongoing  

(R) 
 

P SCH, DD, CD, 
AC 

12.  MMaassssaacchhuusseettttss  PPoorrtt  AAuutthhoorriittyy  
SSoouutthh  BBoossttoonn  WWaatteerrffrroonntt  TTrraannssppoorrttaattiioonn  CCeenntteerr  
South Boston, MA 
 
Principal-in-Charge: Deborah Fennick 

Massachusetts Port Authority 
One Harborside Drive 
East Boston, MA 02128 

Rohn McNulty 
617. 568. 3972 

$80,000 2018  (N) 
Complete 
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P 
 

ST, SCH, DD, 
CD, AC 

13. 
 
MMaassssaacchhuusseettttss  CCoonnvveennttiioonn  CCeenntteerr  AAuutthhoorriittyy  
OOnn--ccaallll  AArrcchhiitteeccttuurraall//EEnnggiinneeeerriinngg  SSeerrvviicceess  FFYY1166--1188  
Various Facilities and Locations, MA 
 
Principal-in-Charge: Jonathan McCredie 

Massachusetts Convention Center Authority 
415 Summer Street 
Boston, MA 02210 

  Jack Haley, Chief Facilities Officer 
617. 954. 2435 

$30,000 

Ongoing (R) 
Ongoing assignments 

design and 
construction 

P ST, SCH, DD, 
CD, AC 

14. 

 

UUnniivveerrssiittyy  ooff  MMaassssaacchhuusseettttss  AAmmhheerrsstt  
SSttuuddyy  aanndd  DDeessiiggnn  ooff  AArrcchhiitteeccttuurraall  RReennoovvaattiioonnss//RReeppaaiirrss  
Amherst, MA 
 
Principal-in-Charge: Deborah Fennick 
 
 

University of Massachusetts Amherst 
Facilities and Campus Planning 

  360 Campus Center Way 
Amherst, MA 01003 

  Cleve Carrens, Project Manager 
413. 577. 0129 

$7,000 Ongoing (R) 
Design 

C 
SCH, DD, CD, 

AC 

15.  MMVVRRTTAA  NNeewwbbuurryyppoorrtt  IInntteerrmmooddaall  PPaarrkkiinngg  GGaarraaggee  
Newburyport, MA 
 
Principal-in-Charge: Deborah Fennick 

Merrimac Valley regional Transit Authority 
MVRTA Administrative Offices 
85 Railroad Avenue Haverhill, MA. 01835  

Joseph Costanzo 
978. 469. 6878 

$10,000 
2019 (N) 
Complete 

P 
SCH, DD, CD, 

AC 

16.  NNeeww  AAiirrppoorrtt  AAddmmiinniissttrraattiioonn  BBuuiillddiinnggss  
Beverly, Mansfield, Fitchburg, Taunton, Plymouth, Norwood Airports, 
MA 
 
Principal-in-Charge: Jonathan McCredie 

MADOT 
MassDOT, Aeronautics Division  
Logan Office Center  
One Harborside Drive, Suite 205N  
East Boston, MA 02128-2909  

Thomas F. Mahoney, PE  
Director of Airport Engineering  
617. 412. 3678 – Direct Line 

$12,000 
Ongoing (N) 

 

P 
ST, DD, CD, 

AC 

17.  PPaarriiss  SSttrreeeett  CCoommmmuunniittyy  CCeenntteerr  RReennoovvaattiioonn  
Boston, MA 
 
Principal-in-Charge: Deborah Fennick 

City of Boston Public Facilities Department  
26 Court Street, 10th Floor 
Boston, MA 02108 

Ken Griffin, Project Manager 
617. 635. 0081 

$11,500  
July 2017 (R)  

Complete 

C ST, DD, CD 

18. 
 
MMBBTTAA  GGrreeeenn  LLiinnee  EExxtteennssiioonn  
44  SSttaattiioonn  BBuuiillddiinnggss  
Somerville, MA 
 
Principal-in-Charge: Deborah Fennick 

Massachusetts Bay Transportation Authority 
100 Summer Street 
Boston, MA 02110 

Mary Ainsley, Senior Project Manager  
617. 222. 4330 

$80,000 

 
2019 (est) (N) 
Design only 

 

P SCH, DD 

19. 
 
PPllyymmoouutthh  TTrraannssppoorrttaattiioonn  &&  VViissiittoorr’’ss  SSeerrvviicceess  CCeenntteerr  
Plymouth, MA 
 
Principal-in-Charge: Deborah Fennick 

 

  Town Manager’s Office 
  11 Lincoln Street 
  Plymouth, MA 02360 

Melissa Arrighi, Town Manager 
508. 747. 1620 

$20,000 
  2016 (N) 

Design only 
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P 
SCH, DD, CD, 

AC 

20. 
 
CCaallllaahhaann  TTuunnnneell  VVeenntt  BBuuiillddiinngg  ##1133  RReeppaaiirrss  
East Boston, MA 
 
Principal-in-Charge: Deborah Fennick 
 

  MassDOT Operations & Maintenance     
  Highway Division 
  10 Park Plaza, Suite 7410 
  Boston, MA 02116 

 Tom Conneely 
857. 368. 9672 

$7,500 

 
2015 (R) 

Complete  
 

P 
 

ST, SCH, DD, 
CD, AC 

21. 
 
MMaassssaacchhuusseettttss  CCoonnvveennttiioonn  CCeenntteerr  AAuutthhoorriittyy  
OOnn--ccaallll  AArrcchhiitteeccttuurraall//EEnnggiinneeeerriinngg  SSeerrvviicceess  FFYY1122--1155  
BBoossttoonn  CCoonnvveennttiioonn  aanndd  EExxhhiibbiittiioonn  CCeenntteerr  
South Boston, MA 
 
Principal-in-Charge: Deborah Fennick 

Massachusetts Convention Center Authority 
415 Summer Street 
Boston, MA 02210 

Jack Haley, Chief Facilities Officer 
617. 954. 2435 

$30,000 
Aug. 2015 (R) 

Complete 

P 
ST, SCH, DD, 

CD, AC 

22. 
 
MMaassssaacchhuusseettttss  PPoorrtt  AAuutthhoorriittyy  
OOnn--CCaallll  AArrcchhiitteeccttuurraall//EEnnggiinneeeerriinngg  SSeerrvviicceess  FFYY  1133--1155  
Various Locations, MA 
 
Principal-In-Charge: Deborah Fennick 

Massachusetts Port Authority 
One Harborside Drive 
East Boston, MA 02128 

Russ Ames, Capital Programs 
617. 568. 5958 

$10,000 
Aug. 2015 (R) 

Complete 

* P = Principal;  C = Consultant;  JV = Joint Venture;  St. = Study;  Sch. = Schematic;  D.D. = Design Development;  C.D. = Construction Documents;  A.C. = Administration of Contract 
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10.  Use This Space To Provide Any Additional Information Or Description Of Resources Supporting The Qualifications Of Your Firm And That Of Your Sub-Consultants For The Proposed Project.  
If Needed, Up To Three, Double-Sided 8 ½” X 11” Supplementary Sheets Will Be Accepted.  APPLICANTS ARE ENCOURAGED TO RESPOND SPECIFICALLY IN THIS SECTION TO THE 
AREAS OF EXPERIENCE REQUESTED IN THE ADVERTISEMENT. 
 
 

11. Professional Liability Insurance:  
 
Name of Company XL Specialty Insurance Company                Aggregate Amount         $5M               Policy Number         DPR9968724                      Expiration Date 11/12/2021 

12. Have monies been paid by you, or on your behalf, as a result of Professional Liability Claims (in any jurisdiction) occurring within the last 5 years and in excess of $50,000 per incident?  Answer 
YES or NO.  If YES, please include the name(s) of the Project(s) and Client(s), and an explanation (attach separate sheet if necessary).   

 
NO    

    

13. Name Of Sole Proprietor Or Names Of All Firm Partners and Officers: 

 
Name                                    Title                             MA Reg #                        Status/Discipline      Name                                      Title                           MA Reg #                         Status/Discipline  
 a. Deborah Fennick          President                     6569                             Active / Architect   d.      
b. Jonathan McCredie      Treasurer                     20144                          Active / Architect    e.       
c.                                                                                                                                                    f. 

14. 
 
 
 
 

If Corporation, Provide Names Of All Members Of The Board Of Directors: 
Name                                    Title                             MA Reg #                        Status/Discipline      Name                                      Title                           MA Reg #                         Status/Discipline  
a. Deborah Fennick          President                     6569                             Active / Architect   d.                                                                                                                                                          
b. Jonathan McCredie      Treasurer                     20144                          Active / Architect    ec.                                                                                                                                                       
f. 

15. Names Of All Owners (Stocks Or Other Ownership):       
 Name And Title                     % Ownership               MA. Reg.#                      Status/Discipline       Name And Title                       % Ownership            MA. Reg.#                        Status/Discipline 

 
a.  Deborah Fennick          51%                              6569                            Active / Architect   d. 
b. Jonathan McCredie       49%                              20144                          Active / Architect   e.                                                                                                                                                           
c.                                                                                                                                                    f. 

  

16. 
 
 

I hereby certify that the undersigned is an Authorized Signatory of Firm and is a Principal or Officer of Firm.  I further certify that this firm is a “Designer”, as that term is defined in Chapter 7C, 
Section 44 of the General Laws, or that the services required are limited to construction management or the preparation of master plans, studies, surveys, soil tests, cost estimates or programs.  
The information contained in this application is true, accurate and sworn to by the undersigned under the pains and penalties of perjury.  

 Submitted by 
(Signature) 

 
__________________________________________________ 
 

Printed Name and Title 
 
Deborah Fennick, AIA, LEED President 
 

Date 
 
3/16//2021 
 

 

Please refer to the following 6 pages
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Fennick McCredie Architecture
Established in 2003 in Boston, Fennick McCredie Architecture (FM) is a design-focused 
practice of over forty people, building on the reputation of the founding principals for 
innovative, enduring architecture that reflects the mission of our clients. The center of our 
work is people: clients, user groups, neighbors, visitors, partners, creative collaborators and 
the public. We are inspired by the collaborative process and actively engage stakeholders 
in an evolving vision for the future.  Because of our commitment to the quality of the public 
realm, the work of the practice includes a range of project types that are civic in nature and 
supportive of public life: from community and recreational centers to cultural and educa-
tional venues.

We understand the need to balance the ideals of place making, community building and 
sustainable design with the realities of building performance criteria, constructibility, 
schedule and budget. This balance best serves our clients. We are inspired by the collabo-
rative process and actively engage stakeholders in an evolving vision for the future. 

Fennick McCredie is a Massachusetts SDO Certified Woman-owned Business Enterprise 
(WBE), and an AIA 2030 Commitment Signatory.

Scope of Services and Designing Multi-user Shared Space 
for the Public
Fennick McCredie Architecture (FM) is uniquely qualified to provide designer services for 
the Town of Sudbury Fairbank Community Center Project. FM has over a decade of expe-
rience providing planning studies, design, and construction administration for Massachu-
setts municipalities and public entities that include the Town of Dover, the City of Boston 
Public Facilities Department, the Boston Communities for Youth and Families, MassDOT, 
and Massport, as well as for private and cultural institutions such as the Paul Revere 
Museum and the YWCA in Worcester. The scope of these assignments have entailed 
programming, feasibility studies, and master planning studies, as well as design and con-
struction services for a range of community and senior centers, recreational centers, and 
public-use buildings.

Our recent experience working on the Paris Street Community Center has provided us 
with an extraordinary amount of information and strong frame of reference to inform 
our approach to programming and design for the Fairbank Community Center.  We feel 
strongly that ongoing and regular engagement with the Town of Sudbury is essential to a 
successful project.  

Paris Street Community Center
Originally built in 1910, the Paris Street Community Center served as a public gym and bathhouse. 
The beautiful brick building stands as the oldest public gymnasium in the country. Located in 
the heart of East Boston it is approximately 27,000 SF and off ers a variety of services to the 
community. Since the last major renovation of this building in 1987, the needs of the community 
have evolved.

The renovation gave new life and relevance to this treasured and heavily used community 
resource. The addition of more multi-purpose and flexible spaces has increased the Center’s 
program capacity and allows the building to evolve as needed over time.  The Center now 
off ers 32 scheduled programs, up from around 20 prior to the renovation, and to date visits 
have increased so far by 25%.  New programming includes a community room, cardio room, 
rock climbing wall, teen center, dance space, as well as new exercise rooms and administration 
area. Technology improvements include a computer lab with 26 computers, wi-fi throughout the 
building, and large screen TVs. 

Team: FM, AMF, NEI

Evaluation Criteria

FM will work with the Building Committee to identify current program off erings and deter-
mine future programmatic needs for the Sudbury Public School Administrative Off ices, 
Parks and Recreation Department, and Senior Center.  A constant and honest dialogue with 
stakeholders is key to balancing the many requirements for a project that will be serving 
such a wide range of people. 
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Experience of Project Manager and Key Staff 

Jon Richardson AIA, LEED AP
Project Manager

Jon brings over 20 years of experience leading nearly one 
dozen municipal construction projects throughout Massa-
chusetts for towns that include Lincoln, Concord, Duxbury, Scit-
uate, and Wilmington.  Jon is a Massachusetts Certified Public 
Purchasing Off icial (MCPPO) who is fully knowledgeable of the 

Massachusetts Public bid laws and procedures. Jon’s extensive public project experience 
will prove to be an asset as he leads the Fairbank Community Center project in collabo-
ration with Sudbury personnel, Permanent Building Committee members, and Compass 
Project Management from beginning to end.

Additionally, Jon is LEED certified and has completed 3 Gold and 3 Silver certified buildings; 
he is committed to integrating sustainable design solutions wherever appropriate. Jon is fully 
available to start work on the Fairbank Community Center project as soon as needed.

education
Master of Architecture, 
U. of Washington, 1998
Bachelor of Arts, Harvard University, 1991

Dover Community Center, Dover, MA. 
Project manager for a programming and feasibility study for a range of alternates to 
replace or modify the existing Caryl Community Center. Schematic Design of two options: 
a new construction option and an add/reno option. The Dover Community Center is being 
designed to serve all residents of Dover from age 1 -91. It includes off ices for the Council on 
Aging, the Parks and Recreation Department, flexible meeting spaces, recreation spaces, 
and a multi-purpose “Community Room.”

*Lincoln School, Lincoln, MA. 
Project Manager for $45 million, 140,000sf building renovation,. Consulted with Town of 
Lincoln on pathways forward for a new K-8 school. Led team reviewing existing facili-
ties needs and developed incremental options from partial renovation to comprehensive 
renovation/new addition. Extensive work explaining various Code triggers to client as they 
processed program needs.

**Willard Public Elementary School, Concord, MA. 
Project Manger for $29 million 82,000sf building, Led design team, coordination and 
programming - innovative natural daylighting strategy, and worked with the District for 
successful Town vote to approve project. 

*while with Dore & Whittier Architects    **while with OMR Architects

professional registrations
Architect MA: #20098
LEED Accredited Professional
MA Certified Public Purchasing Off icial (MCPPO)

Deborah Fennick AIA, LEED AP
Principal in Charge

Deborah is cofounder and design principal of Fennick McCredie 
Architecture. With wide client and colleague recognition for 
design excellence, Deborah has over 30 years of experience 
providing architectural services in support of a broad range 
of project types including municipal, community centers and 

mission-driven projects, civic, cultural and academic institutions, transportation architec-
ture and urban infrastructure. Deborah will be an active principal who will be meaningfully 
engaged in this project as she has been for the East Boston Senior Center, the Paris Street 
Community Center renovation, and the Dover Community Center Feasibility Study. Deb-
orah will be fully available to contribute to the Fairbank Community Center project as 
soon as needed.

education
Master of Architecture
Harvard Graduate School of Design, 1982

Bachelor of Fine Arts, Fine Arts
Lehigh University, 1978

Dover Community Center, Dover, MA
Principal for a programming and feasibility study for a range of alternates to replace or 
modify the existing Caryl Community Center. Schematic Design of two options: a new con-
struction option and an add/reno option.

East Boston Senior Center, Boston, MA. Principal for conceptural design for a conversion 
of the Orient Heights Library into an East Boston senior center for the City of Boston

Paris Street Community Center Renovation, East Boston, MA. Principal Architect for the 
$12 million modernization of the historic public gymnasium to accommodate an increase 
in community programming and to significantly upgrade code, accessibility and building 
systems.rooms and administration area. 

YWCA of Central Massachusetts Renovations, Worcester, MA. Principal architect for new 
programming, facilities, interior finishes, and site enhancements to 74,000 SF, five-story 
historic YWCA building in Worcester. Scope includes design for a childcare center, adminis-
trative spaces, health education programming, and transitional housing units. 

YouthBuild Boston Headquarters, Roxbury, MA. Principal architect for the design, renova-
tion, and construction of a neighborhood’s abandoned historic firehouse into the new 9,785 
sf headquarters for YouthBuild Boston. The facility provides a functional and empowering 
environment for the youth and their mentors. It was constructed in large part by Youth-
Build Boston, utilizing student crews.

professional registrations
Architect: MA (#6569), CT, RI, NH, NJ
NCARB

LEED Accredited Professional
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Melissa Vaillancourt AIA
Project Architect

Melissa Vaillancourt, AIA brings extensive and relevant experi-
ence working on community centers and with MA public enti-
ties and municipalities. Melissa leads a wide range of projects 
that include civic and cultural institutions, as well as historic 
renovations. She specializes in mission-based projects, com-

munity centers and neighborhood revitalization projects.  As a project manager, Melissa 
led the Hudson Senior Center Renovation in Hudson MA for which she led the project’s 
public process and community meetings, guiding the project through a town override vote. 
Melissa has also worked on several mental health facility, pool and public recreation center 
renovations. Melissa is fully available to start work on the Fairbank Community Center 
project as soon as needed.

education
Bachelor of Architecture
Roger Williams University, 2002

East Boston Senior Center, Boston, MA.
Project manager for conceptural design for a conversion of the Orient Heights Library into 
an East Boston senior center for the City of Boston.

YWCA of Central Massachusetts Renovations, Worcester, MA
Project manager for new programming, facilities, interior finishes, and site enhancements 
to 74,000 SF, five-story historic YWCA building in Worcester. Scope includes design for a 
childcare center, administrative spaces, health education programming, and transitional 
housing units. 

Paris Street Community Center Renovation, East Boston, MA
Project manager for the $12 million modernization of the historic public gymnasium to 
accommodate an increase in community programming and to significantly upgrade code, 
accessibility and building systems while enhancing the integrity of the building. 

*Hudson Senior Center Addition and Renovations, Hudson, MA
Project manager from design development to construction administration for $4.4 million 
in historically sensitive renovations and repairs. Chapter 149 bidding, worked with historic 
commission and helped town obtain CDBG funding. 

*Duxbury Pool Renovations, Duxbury, MA
Began project as job captain, promoted to project manager for the $1.2 million pool facility 
renovations, including upgrades to pool equipment, MEP systems and general building 
upgrades

* [while with Graham Meus Architects]

professional registrations
Architect: MA #50333

Gary Coccoluo AIA
Natatorium Architect
Gary is an Associate at Fennick McCredie with thirty years of 
experience leading a wide range
of projects that include over 30 community, recreation and 
athletic projects for YMCA, municipal,
educational and mission-driven organizations throughout the 

northeast, including seven pool projects. These include renovations to historic facilities, 
master plans within campus and urban environments and neighborhood revitalization 
projects. Gary has particular expertise in inclusive accessibility, providing creative design 
solutions that support programs for all ages and abilities. Gary is fully available to start 
work on the Fairbank Community Center project as soon as needed.

education
Master of Architecture, 
Savannah College of Art & Design

UMass Amherst Curry Hicks and Boyden Hall Study, Amherst, MA
Project architect for Locker room and natatorium studies for two existing swimming facili-
ties: Curry Hicks (c.1940) and Boyden Hall (c.1970). Project also entailed accessibility study 
including Title IX gender equity, a MEP/FP Study, and conceptual design options for overall 
programming and locker room reorganization.

*West Suburban YMCA, Newton MA
Project Architect for a complete renovation and the addition of a new pool, gymnasium and 
lockers, all while continuing to off er full member programming. In response membership 
has more than doubled to exceed 7,600, energy use has been reduced by 20%, 

**Burlington YMCA, Burlington, VT
Gary provided aquatic programming, design and CA review for a new YMCA facility that 
was challenged to maximize programming within a compact natatorium and narrow site. 
The interlocking deck plan features a 4-lane short course pool, and a warm water pool 
with two dedicated teaching lanes, builtin bubble benches and a splash deck. Generous 
daylighting, interior glazing and flexible lighting controls expand the scale of this relatively 
small space,

*Boothbay YMCA, Boothbay, ME
Project architect for a full-facility rejuvenation eff ort with a 1970’s building, providing new 
locker rooms, 6-lane short course and therapy pools, spectator gallery, sauna, lobbies 
and renovations to the adjacent gymnasium. Members continued all programming except 
aquatics while the building underwent phased demolition and construction, with the new 
aquatics center built on the original pool footprint. 

* while with Orcutt Associates: joint venture with Peterson/Griff in Architects
** while with Miller Dyer Spears

professional registrations
Architect: ME
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A Proven Team
We are pleased to present a consultant team that demonstrates strong relevant 
experience, and with whom we have worked together on the projects that are similar to the 
Fairbank Community Center project. Please refer to the enclosed DSB forms (Parts 7, 8b) 
for a full description of each team member’s staff  and qualifications.

Consulting Team:
• Klopfer Martin Design Group (KMDG) for Landscape Architecture: KMDG 

brings expertise in design, public process and programming to landscape design 
projects of all scales. Much of their work is completed for municipalities, non-profit 
organizations, institutions, and the public with a focus on community, sustainability 
and resiliency. 

• BVH Integrated Systems (BVH) for MEPFP Engineering. BVH has extensive 
experience providing MEPFP engineering design for over a dozen community and 
recreation centers, as well as several natatorium projects throughout New England, 
including the Groton Senior Center, and the Mary Wade Home Senior Community 
Center in CT.  Throughout the pandemic, BVH is has been working with clients 
to implement the most up-to-date best practices in mechanical engineering with 
regards to Covid safety. Current project work with FM includes the Town of Dover 
Community Center feasibility study, and a recently completed off ice renovation 
project for Harvard University.

• L.A. Fuess (LAF) for Structural Engineering: LAF is a trusted structural engineering 
partner that has provided structural engineering design on over a dozen community 
center and natatorium projects. LAF has worked with FM on a variety of projects that 
include the Town of Dover Community Center feasibility study, the new Nantucket 
Air Rescue Firefighting Building, and the recently completed YWCA of Central MA 
Renovation. 

• Nitsch Engineering (NEI) for Civil/Site Engineering, and Environmental Permitting: 
NEI provides site/civil and traff ic engineering services for a wide range of MA public 
projects, and will review site specific conditions such as wetland resource areas, flood 
zones, and local overlay districts. NEI frequently works with FM, including recently 
on the East Boston Senior Center, the Town of Dover Community Center feasibility 
study, and the YWCA Renovation.

• Weston & Sampson (WS) for Pool Engineering and Consulting. W&S is an 
aquatics industry leader with construction, maintenance, and repair capabilities 
for competitive-level swimming pools for academic institutions as well as 
multigenerational aquatic facilities for municipalities that include Needham, MA, 
Greenwich, CT, Newtown, CT, and Winooski, VT

• dba Wiss, Janney, Elstner Associates (WJE) for Building Envelope. WJE has 
provided building envelope engineering on numerous public projects that include 
early 1900s-era buildings. WJE worked with FM on the Paris Street Community 
Center Renovation, and is currently working with FM on renovations to the historic 
YWCA of Central MA in Worcester, as well as the East Boston Senior Center.

• Crabtree McGrath Associates (CMA) for Kitchen Equipment and Design. CMA has 
worked with FM on several public projects, including recently for the Massachusetts 
Convention Center Authority. CMA provides a full range of technical resources to 
provide a full range of services including feasibility studies, programming, design 
and construction documents for new or renovation projects, as well as operational 
analysis.

• A.M. Fogarty (AMF) for Cost Estimating:  Throughout his career, Pete Timothy has 
provided cost estimating for over forty community and senior centers throughout 
the Commonwealth. AMF has also worked with FM on several planning and design 
projects for public entities, including the East Boston Senior Center, and the Paris 
Street Community Center, and the Town of Dover Community Center Feasibility 
Study. 

• Code Red Consultants (CRC) for Building Code and Life Safety Consulting: CRC has 
worked with FM on numerous public projects, including the YWCA of Central MA, the 
East Boston Senior Center, and the Paris Street Community Center.

• ATC Group for Building Hazardous Materials Assessment
ATC has worked with FM on multiple complex building renovation projects for public 
entities such as the City of Boston, MBTA, and Massport.

• Kalin Associates for Specifications Writing Mark Kalin has worked on numerous 
public projects for the Commonwealth of Massachusetts. Kalin Associates has 
worked with FM on several public projects, and are currently working with FM on the 

Terminal C to B Connector project.

Financial Stability of Firm
As of its last calendar year end (December 31, 2020), Fennick McCredie’s gross revenue for 
the year exceeded $14,000,000.  The Company aff irms that it has adequate bank credit 
facilities to support its anticipated contract workload.

Chapter 579 of the Acts of 1980 (Omnibus Construction Act) for 
Public Construction and Chapter 193 of the Acts of 2004
Fennick McCredie is knowledgeable of and familiar with the requirements of Chapter 579 
of the Acts of 1980 (Omnibus Construction Act) for Public Construction and Chapter 193 of 
the Acts of 2004.
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Schedule and Budget Control
At the core of our work there is always a focus on the unique challenges and aspirations 
of each project and client.  Through a deep understanding of our client’s core goals and 
priorities, we are able to focus the design on what matters most.  This focus allows us to 
work within tight budgets without losing the fundamental principals that define a project’s 
success.  FM has a history of using creative means to fulfill the design aspirations of our 
projects by exploiting the dormant possibilities within standard construction materials and 
techniques.  Combined with our strong management standards, we are able to consistently 
deliver the design quality for which we are known, even within the very real budget con-
straints that all projects face.

FM regularly utilizes techniques from the Lean Planning and Construction Process. We also 
regularly use BIM modeling and Enscape animation, as well as other visualization tools to 
help optimize project schedules and budgets, as well as walk stakeholders through our 
designs.

Lean Design & Construction Toolbox

Public Projects and Chapter 149 and 149A Bid Process
Public projects comprise about 80% of FM’s work, the majority of which are publicly bid in 
Massachusetts using the Chapter 149 and 149A state construction process. It is of primary 
importance to understand the level of detail required in the bid documents, and oversight 
of the construction process, so as to minimize disputes and change orders. In our experi-
ence, a public project of this scale would likely be built utilizing the Chapter 149 sub-filed 
bid process. FM’s extensive experience with Ch. 149 will benefit the process.

Sustainability
As described in the Firm Qualifications Section (page 14) of the proposal, FM has the tools 
and exerience to implement sustainable design solutions that align with the project’s goals.

East Boston Senior Center Renovation. East Boston, MA. As a signatory of the AIA 2030 Commitment 
to reduce carbon emissions in the building industry, FM is committed to working with our clients to 
achieve sustainable design solutions that align with each project’s goals and budget to whatever extent 
it may be suitable to the project. On the East Boston Senior Center currently under construction, FM has 
included infrastructure provisions for a photovoltaic installation in support of Boston’s Climate Action 
Plan commitment to a net-zero carbon emissions future.  

Relevant features:
• Senior center programming for public client
• Ch. 149
• Sustainability Features in line with client goals
• ADA and MA Accessibility Code
• Team Collaboration: FM, AMF, Nitsch, CRC
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Harvard University Off ice Renovation, Cambridge, MA.
5,000 SF off ice renovation to create an open, collaborative work environment 
for thirty-five University department employees, incorporated meeting rooms, 
kitchen, support space, and reception. FM provided FF&E and interior upgrades 
to provide collaboative work environment. Health and wellness factors such as 
daylighting, improved air quality, non-toxic materials, and employee well-being 
were key design factors. Design adhered to Harvard’s Green Building Standards 
by avoiding specific chemical classes of concern.

Relevant features:
• Interior programming and design
• Kitchen Space
• FF&E selection
• Sustainability Features in line with client goals
• Team Collaboration: FM, BVH

Planning, Programming, FF&E and Utilization
Fennick McCredie’s portfolio of interior design includes a full range from traditional to cutting edge. We don’t 
begin with a pre-conceived notion, but rather listen carefully to our clients to understand needs and aspira-
tions. Architecture and interior design are fully integrated in our studio, so considerations of shell and core, fit 
plan lay-outs, and furniture selection are developed in an integrated and wholistic way. 

Planning and programming occur at two scales: an understanding of optimal adjacencies needed between 
departments and specific needs of the individual department itself. FM has provided FF&E selection for sev-
eral interior design projects, including for public entities. At Massport’s Logan Off ice Center, FM led on-going 
planning, programming and design eff orts over the past 6 years, working with Capital Programs and 17 
diff erent departments to achieve a workplace that is optimal for both the facility and each user group. Early in 
the process, building standards including off ice sizes, furniture, and finishes were developed with a transi-
tion strategy in mind that would help the building turn-over over the course of a phased 10-year renovation 
period. A balance of defined and flexible rules were created to assist in the evolution of the departments and 
workspace need. In addition, surveys were developed to gain insight into the work environment and priorities 
of each group so-as to propose a space best suited for their needs while still minimizing maintenance hurdles 
for the facility as a whole.
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Third Floor Plan

Logan CtoB Connector Off ices, East Boston, MA.
FM is leading a 19,000 SF design of new off ice and administrative space for 
the Massachusetts Port Authority.  Project program includes off ice suites and 
individual off ices of varying sizes for a range of staff , briefing rooms, conference 
rooms, kitchenettes, restrooms, and common areas.  Project entails phased 
departmental relocation stratrgy for fourteen tenant groups to ensure ongoing 
operations during construction.

Relevant features:
• Interior programming and design for multiple departments
• FF&E selection
• Ch.149
• Team Collaboration: FM, Kalin
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Minimum Qualifications

Experience in last ten years in the design and construction of multi-user/shared space 
public building projects by the Designer and key personnel assigned to the project.

•	 Pages 32–36 The Standard Form Section 8a project pages features a sample of 
FM’s of relevant multi-user/shared space and public building projects

•	 Pages 23–31 Standard Form Section 7 Resumes has relevant project 
information for key staff

•	 Pages 50–53 Standard Form Section 9 MA Public Projects

Designer’s professional background and the extent of previous experience of firm 
personnel to be assigned to the project and identify the anticipated role that each 
will play in the project.

•	 Pages 23–24 Standard Form Section 7 Resumes summarize previous 
experience of firm personnel to be assigned to the project.

•	 Page 55 Standard Form Section 10 Additional Information

Massachusetts registration and licensing.

•	 Pages 23–31 Standard Form Section 7 Resumes feature MA registration and 
Licensing information

Thorough knowledge of the current Massachusetts State Building Code, the 
Americans with Disabilities Act, and regulations of the Massachusetts Architectural 
Access Board.

•	 Page 29 Standard Form Section 7 Resume for Code Consultant Carl Nelson 
(Code Red Consultants)

Thorough knowledge of, and familiarity with requirements of Chapter 579 of the 
Acts of 1980 (Omnibus Construction Act) for Public Construction and Chapter 193 of 
the Acts of 2004.

•	 Page 58 Standard Form Section 10 Additional Information

Experience in projects with “green” and “sustainable” building features in the past 
five years.

•	 Page 14 Firm Qualifications Section

Experience in the last ten years design of public construction projects of similar size 
and scope under both a General Contractor with filed sub-bidders (M.G.L. c.149) and 
Construction Management (CM) at Risk (M.G.L. c.149A).

•	 Pages 50–53 Standard Form Section 9 MA Public Projects

Evaluation Criteria

Experience in design of similar multi-user shared space public facility design and 
public construction projects within the last ten years

•	 Pages 11-16 Firm Qualifications Section

•	 Pages 32–36 The Standard Form Section 8a project pages features a sample of 
FM’s of relevant multi-user/shared space and public building projects

References

•	 Page 18 

Identity and qualifications of the firm and specific key individuals proposed to be 
assigned to the project including credentials and experience

•	 Page 56-57 Standard Form Section 10 Additional Information

Ability of firm and specific key individuals to work with Town personnel, Permanent 
Building Committee, and Owner’s Project Manager

•	 Page 56-57 Standard Form Section 10 Additional Information

Experience of team members working together on past comparable projects

•	 Page 58 Standard Form Section 10 Additional Information

Capacity in terms of staffing and resources to handle the project

•	 Page 21 Standard Form Section 4 

•	 Page 56-57 Standard Form Section 10 Additional Information

Financial stability of firm

•	 Page 58 Standard Form Section 10 Additional Information

Cost control experience

•	 Page 59 Standard Form Section 10 Additional Information

Demonstrated familiarity with the public bid construction process including both 
Chapter 149 and 149A

•	 Pages 50–53 Standard Form Section 9 MA Public Projects

•	 Page 59 Standard Form Section 10 Additional Information
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The principal, officer, or person to sign below
 pledges under penalties of perjury, that he or she 

has been designated by the O
w

ner(s) or the B
oard of D

irectors of the below
 nam

ed firm
 as an 

authorized representative. 

D
ate: 

Signature of individual subm
itting bid or proposal: 

Printed N
am

e of Person signing the bid or proposal:

Title of Person signing the bid or proposal: 

N
am

e of B
usiness: 

B
usiness A

ddress: 

B
usiness Phone: 

M
UST BE SIGNED AND RETURNED W

ITH RESPONSE 

3/18/2021

D
eborah Fennick

President

Fennick M
cCredie A

rchitecture, ltd.

70 Franklin Street, Boston M
A

 02110

617 350 7900
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The undersigned certifies under penalties of perjury that this bid, or proposal, has been m
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ith any other person.  A
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ord “person” shall m
ean any natural person, business, partnership, 

corporation, union, com
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ittee, club, or other organization, entity, or group of individuals.
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rchitecture, ltd.

02-0711615

D
eborah Fennick, President

D
eborah Fennick, President
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Fennick McCredie Architecture
70 Franklin St, Boston, MA 02110 | 617. 350. 7900

fmarchitecture.com


	BH+A Proposal for Desiger Services - Fairbank Community Center 031821
	DRA -  Fairbank Community Center Qualifications March 18 2021
	Fennick Arch Sudbury Community Center

